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INVITATION TO TENDER

PROCURING ENTITY: COUNTY GOVERNMENT OF BUNGOMA, P.O BOX 437-50200 BUNGOMA.

TENDER NAME: CONSTRUCTION OF A MODEL VTC AT MITUA VTC in MITUA SOYSAMBU
WARD

NEGOTIATION NO -2106212

The County Government of Bungoma through Department of Education and Vocational Training Centre Wishes to
invites sealed tenders for the CONSTRUCTION OF A MODEL VTC AT MITUA VTC in MITUA SOYSAMBU

WARD

1. Tendering will be conducted under Open National competitive method using a standardized tender

document. Tendering is open to all qualified and interested Tenderers.

2. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at
Supply Chain Management Office located behind H.E the Governor‘s office County Government of

Bungoma for assistance during official working hours. (Monday- Friday8:00am-5:00Pm).



3. Interested eligible candidates may download a complete set of tender document with evaluation criteria

from the County Government of Bungoma website www.bungoma.go.ke and/or Public Procurement

Information portal: www.tenders.go.ke using the unique IFMIS negotiation number indicated in the

tender advert
4. Complete tender document must be submitted through the IMIS SUPPLIER PORTAL
www.supplier.treasury.go.ke as per the requirement contained in the tender document so as to be

received on or before Tuesday 3" March 2026 at 11.00 A.M

5. Tenders will be opened immediately after the deadline date and time specified above or any deadline
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers'

designated representatives who choose to attend at the address below.

6. Bidders who may experience challenges in accessing and uploading their tenders in the IMIS tender

portal should contact the IFMIS Helpdesk (email http/ifmis go.ke.

Tel:0800721477/0204801801) at treasury or contact Supply Chain Management Office

MANUAL SUBMISSIONS will not be accepted. All tenders must be submitted through the IFMIS
platform.

CHIEF OFFICER EDUCATION AND VOCATIONAL TRAINING
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PARTI1: TENDERING PROCEDURES



SECTION I - INSTRUCTIONS TO TENDERERS
A GENERAL PROVISIONS

1.0 Scope of tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

1.2 Throughout this tendering document:

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day
that is an official working day of the Procuring Entity. It excludes official public holidays.

2.0 Fraud and corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration
that the person or his or her sub-contractors are not debarred from participating in public procurement
proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and
sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, subconsultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts,
records and other documents relating to any initial selection process, pre-qualification process, tender
submission, proposal submission, and contract performance (in the case of award), and to have them audited
by auditors appointed by the Procuring Entity.

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet
and make available to all the firms together with this tender document all in formation that would in that
respect give such firm any unfair competitive advantage over competing firms.

3.0 Eligible tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the JV during the tendering process and,
in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may not
also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for
the purposes of the same Tender. The maximum number of JV members shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which




they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract.
Public Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if
the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer;
b)  Receives or has received any director indirect subsidy from another tenderer;
c) Has the same legal representative as an other tenderer;

d)  Has a relationship with an other tenderer, directly or through common third parties, that puts it in a
position to influence the tender of an other tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process;

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation;

g)  Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

h)  Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

1) Are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or ii) May be involved in the
implementation or supervision of such Contract unless the conflicts temming from such relationship
has been resolved in a manner acceptable to the Procuring Entity throughout the tendering process
and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a
joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of
another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may
participate as a subcontractor in more than one tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or
registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of constitution or association) and its registration
documents, as the case may be. This criterion also shall apply to the determination of the nationality of
proposed subcontractors or sub-consultants for any part of the Contract including related Services.

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
Www.ppra.go.ke.

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it
is:

1) A legal public entity of Government and/or public administration,
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ii)  financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and,

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

3.9 Firms and individuals shall be ineligible if their countries of origin are:

(a)  Asamatter of law or official regulations, Kenya prohibits commercial relations with that country;

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of
works or services from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide
in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion
will be automatically disqualified. Information required to enable the Procuring Entity determine if this
condition is met shall be provided for this purpose in “SECTIONI 1I - EVALUATION AND
QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to
foreign firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are
considered as foreign tenderers if the individual member firms registered in Kenya have less 51 percent
ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the
contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption
as a condition of award and signature of contract. Application for exemption from the Competition Authority
of Kenya may be accessed from the website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

4.0 Eligible goods, equipment, and services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide
evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eligible for procurement.
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5.0 Tenderer's responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the
tender

and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the
tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses

and expenses incurred as a result of the examination and inspection.
5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures

Section [ — Instructions to Tenderers

Section II — Tender Data Sheet (TDS) Section
III- Evaluation and Qualification

Criteria Section [V — Tendering Forms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms Section VIII - General Conditions (GCC)
Section IX - Special Conditions of Contract
Section X- Contract Forms

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and
those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10.
Incase of any contradiction, documents obtained directly from the Procuring Entity shall prevail.

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting
7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for




clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly
publish its response at the web page identified in the TDS. Should the clarification result in changes to the
essential elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents
following the procedure under ITT 8 and ITT 22.2.

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the
TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's
designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case
may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period
specified in the TDS before the meeting.

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, will
be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify the
source of the questions asked.

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pretender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit
and the pre-tender meeting will not be a cause for disqualification of a Tenderer.

8.0 Amendment of Tender Documents

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer
and the Procuring Entity, shall be written in the English Language. Supporting documents and printed
literature that are part of the Tender may be in another language provided they are accompanied by an




accurate and notarized translation of the relevant passages into the English Language, in which case, for
purposes of interpretation of the Tender, such translation shall govern.

11.0 Documents Comprising the Tender

11.1 The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

¢) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;
d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer,
in accordancewithITT20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to per form the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h) Any other document required in the TDS.

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tenderliable for disqualification.

12.0 Form of Tender and Schedules

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text,
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in
with the information requested. The Tenderer shall chronologically serialize all pages of the tender
documents submitted.

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paid to agents or any other party relating to this Tender.

13. Alternative Tenders
13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section III,
Evaluation and Qualification Criteria.

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of the
alternative by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the technical
alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical requirements
shall be considered by the Procuring Entity.

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and

described in Section VII, Works' Requirements.




14.0 Tender Prices and Discounts

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Billof Quantities shall conform to the requirements specified below.

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of the item quoted by
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the
Tender so determined will be used for price comparison.

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the
Tender, including any discounts offered.

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12.1.

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, except incases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed
indices and weightings.

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.




14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and
the total Tender Price submitted by the Tenderer.

15.0 Currencies of Tender and Payment
15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings.

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS)
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums),
needed by the Tenderer for the payment of such foreign currency requirements, limited to no more than
two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a

detailed breakdown of the foreign currency requirements shall be provided by Tenderers.

16.0 Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion
time.

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section 1V, Tender Forms.

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually
or in joint ventures, applying for eligibility for national preference shall supply all information required to
satisfy the criteria for eligibility specified in accordance with ITT 33.1.

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further the information
will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to prevent
any corrupt influence in relation to the procurement process or contract management. 17.5 The purpose of the
information described in ITT 17.4 above overrides any claims to confidentiality which a tenderer may have. There
can be no circumstances in which it would be justified for a tenderer to keep information relating to its ownership
and control confidential where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or
failure to provide required information on its ownership and control.

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to owner ship and control which in formation on any changes to the information
which was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue




for the duration of the procurement process and contract performance and after completion of the contract, if

any change to the information previously provided may reveal a conflict of interest in relation to the award
or

management of the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant
to these requirements, the Tenderer shall warrant that the information submitted is complete, current and
accurate as at the date of submission to the Procuring Entity.

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether
through its own enquiries, through notification by the public or otherwise), shows any conflict of interest
which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

1) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement

process, ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the

outcome of (iii),

ii1) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other person shave committed any criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material,

or was due to genuine error which was not attributable to the intentional act, negligence or recklessness of
the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in
accordance with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as
nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
requestTendererstoextendtheperiodofvalidityoftheirTenders. Therequestandtheresponsesshallbemadein
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tendersecurity. ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.

19.0 Tender Security

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency

specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender
Forms.

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any
of the following forms at the Tenderer's option:
I cash; ii)
a bank guarantee;




iil) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority;

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a
reputable source, and an eligible country.

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty

(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested
under ITT 18.2.

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
by the Procuring Entity as non-responsive.

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also
promptly return the tender security to the tenderers where the procurement proceedings are terminated, all
tenders were determined non-responsive or a bidder declines to extend tender validity period.

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other
documents required in the TDS.

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or b)
if the successful Tenderer fails to: -
1)  signthe Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the
Tenderer from participating in public procurement as provided in the law.

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named
in the letter of intent referred to in ITT 4.1 and ITT 11.2.

19.10 A tenderer shall not issue a tender security to guarantee itself.
20.0 Format and Signing of Tender

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin
and the copies, the original shall prevail.

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.




20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All pages of the Tender
where entries or amendments have been made shall be signed or initialed by the person signing the Tender.

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by
their legally authorized representatives.

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person




signing the Tender.
D. SUBMISSION AND OPENING OF TENDERS

21.0 Sealing and Marking of Tenders

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity
and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT 11; and

b) inan envelope or package or container marked “COPIES”, all required copies of the Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 13, and if relevant:

1) inan envelope or package or container marked “ORIGINAL —~ALTERNATIVE TENDER”, the
alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity,
b)  bear the name and address of the Tenderer; and

c)  Dbear the name and Reference number of the Tender.

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened
prematurely will not be accepted.

22.0 Deadline for Submission of Tenders

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring
Entity and Tenderers previously subject to the deadline shall there after be subject to the deadline as
extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders,
in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.0 Withdrawal, Substitution, and Modification of Tenders

24.1 A Tenderer may withdraw, substitute, or modify its Tender afterith as been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must be:




a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and




b) received by the Procuring Entity prior to the deadline prescribed for submission
of Tenders, in accordance with ITT 22.

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned
unopened to the Tenderers.

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender
validity specified by the Tenderer on the Form of Tender or any extension thereof.

25. Tender Opening

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall
publicly open and read out all Tenders received by the deadline, at the date, time and place
specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the
TDS. 25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and
the envelopes with the corresponding Tender shall not be opened but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal
notice contains a valid authorization to request the withdrawal and is read out at Tender
opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted
Tender shall not be opened, but returned to the Tenderer. No Tender substitution
shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid
authorizationtorequestthemodificationandisreadoutatTenderopening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of
the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the
presence or absence of a Tender Security or Tender-Securing Declaration, if
required; and any other details as the Procuring Entity may consider appropriate.

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at
Tender opening shall be considered further for evaluation. The Form of Tender and
pages of the Bill of Quantities (to be decided on by the tender opening committee)
are to be initialed by the members of the tender opening committee attending the
opening.

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum: -
a) the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts; c¢)
any alternative Tenders;
d) the presence or absence of a Tender Security, if new as required;




e) number of pages of each tender document submitted.

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes.
The omission of a Tenderer's signature on the minutes shall not invalidate the
contents and effect of the minutes. A copy of the tender opening register shall be
distributed to all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS

26. Confidentiality

26.1 Information relating to the evaluation of Tenders and recommendation of contract
award shall not be disclosed to Tenderers or any other persons not officially
concerned with the Tender process until information on Intention to Award the
Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the
Tenders or Contract award decisions may result in the rejection of its tender.

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract
award, if a tenderer wishes to contact the Procuring Entity on any matter related to the
tendering process, it shall do so in writing,.

27.0 Clarification of Tenders

27.1 To assist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any
tenderer for a clarification of its tender, given a reasonable time for aresponse. Any
clarification submitted by a tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any
voluntary increase or decrease, in the prices or substance of the tender shall be
sought, offered, or permitted, except to confirm the correction of arithmetic errors
discovered by the Procuring Entity in the evaluation of the tenders, in accordance
with ITT 31.

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

28.0 Deviations, Reservations, and Omissions

28.1 During the evaluation of tenders, the following definitions apply: -

a) “Deviation” is a departure from the requirements specified in the tender
document;

b) “Reservation” 1is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the tender document;
and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.

29.0 Determination of Responsiveness

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.



29.2 A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract;

b) limit in any substantial way, inconsistent with the tender document, the
Procuring Entity's rights or the tenderer's obligations under the proposed
contract;

c) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or
omission.

294 If a tender is not substantially responsive to the requirements of the tender
document, it shall be rejected by the Procuring Entity and may not subsequently be
made responsive by correction of the material deviation, reservation, or omission.

30.0 Non-material Non-conformities

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any
non-conformities in the tender.

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request
that the tenderer submit

the necessary information or documentation, within a reasonable period of time, to
rectify non-material non- conformities in the tender related to documentation
requirements. Requesting information or documentation on such non-conformities
shall not be related to any aspect of the price of the tender. Failure of the tenderer to
comply with the request may result in the rejection of its tender.

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable non-material non-conformities related to the Tender Price. To this
effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect
the price of a missing or non-conforming item or component in the manner specified
in the TDS.

31.0 Arithmetical Errors

31.1 The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in any
way by any person or entity.

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle
errors on the following basis: -

a) Any error detected if considered a major deviation that affects the substance of
the tender, shall lead to disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the
tender as non-responsive. and




c) if there is a discrepancy between words and figures, the amount in words shall
prevail

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
32.0 Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be
converted in to a single currency as specified in the TDS.

33.0 Margin of Preference and Reservations

33.1 A margin of preference may be allowed only when the contract is open to
international competitive tendering where foreign contractors are expected to
participate in the tendering process and where the contract exceeds the
value/threshold specified in the Regulations.

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.

33.3 Contracts procured on basis of international competitive tendering shall not be subject
to reservations exclusive to specific groups as provided in ITT 33.4.

33.4 Where it is intended to reserve a contract to a specific group of businesses (these
groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises
and Enterprises of persons living with disability, as the case may be), and who are
appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that
only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to
Tender and in the Tender documents, the invitation to tender will be open to all
interested tenderers.

34.0 Nominated Subcontractors

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute
any specific elements of the Works by subcontractors selected/nominated by the
Procuring Entity. In case the Procuring Entity nominates a subcontractor, the
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity.
The main contract shall specify the working arrangements between the main
contractor and the nominated subcontractor.

34.2 Tenderers may propose sub-contracting up to the percentage of total value of
contracts or the volume of works

as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully
qualified for their parts of the Works.

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify
for the Works unless their specialized parts of the Works were previously
designated so by the Procuring Entity in the TDS a scan be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications
of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

35. Evaluation of Tenders

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
III, Evaluation and Qualification Criteria No other evaluation criteria or



methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Lowest Evaluated Tender in accordance with
ITT 40.

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a)  price adjustment in accordance with ITT 31.1 (iii); excluding provisional
sums and contingencies, if any, but including Daywork items, where priced
competitively;

b)  price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant,
to a single currency in accordance with ITT 32;

d)  price adjustment due to quantifiable non material non-conformities in
accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III,
Evaluation and Qualification
Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered in Tender
evaluation.

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to
tender for one or more lots (contracts). Each lot or contract will be evaluated in
accordance with ITT 35.2. The methodology to determine the lowest evaluated
tenderer or tenderers base done lot (contract) or based on a combination of lots
(contracts), will be specified in Section III, Evaluation and Qualification Criteria. In
the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the
lowest evaluated cost.

37.0 Abnormally low tenders and abnormally high tenders
Abnormally Low Tenders

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is
compromised.

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

37.3 After evaluation of the price analyses, in the event that the Procuring Entity
determines that the Tenderer has failed to demonstrate its capability to perform the
Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.




Abnormally high tenders

37.4 An abnormally high tender price is one where the tender price, in combination with
other constituent elements of the Tender, appears unreasonably too high to the
extent that the Procuring Entity is concerned that it (the Procuring Entity) may not
be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is
compromised.

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the
Tender Documents to check if the specifications, scope of work and conditions of
contract are contributory to the abnormally high tenders. The Procuring Entity may
also seek written clarification from the tenderer on the reason for the high tender price.
The Procuring Entity shall proceed as follows:

1)  If the tender price is abnormally high based on wrong estimated cost of the
contract, the Procuring Entity may accept or not a ccept the tender depending on
the Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to
the abnormally high tender prices, the Procuring Entity shall reject all tenders
and may retender for the contract based on revised estimates, specifications,
scope of work and conditions of contract, as the case may be.

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high
because genuine competition between tenderers is compromised (often due to
collusion, corruption or other manipulations), the Procuring Entity shall reject all
Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

38.0 Unbalanced and/ or front-loaded tenders

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest
evaluated price is seriously unbalanced and/or frontloaded, the Procuring Entity
may require the Tenderer to provide written clarifications. Clarifications may
include detailed price analyses to demonstrate the consistency of the tender prices
with the scope of works, proposed methodology, schedule and any other
requirements of the Tender document.

38.2 After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

a)  accept the Tender;

b)  require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring
Entity paying too much for undelivered works;

d) reject the Tender,

39.0 Qualifications of the tenderer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer
that is selected as having submitted the lowest evaluated cost and substantially
responsive Tender, meets the qualifying criteria specified in Section IIlI, Evaluation
and Qualification Criteria.



39.2 The determination shall be based upon an examination of the documentary evidence
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The
determination shall not take into consideration the qualifications of other firms such
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Sub-contractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in
which event the Procuring Entity shall proceed to the Tenderer who offers a
substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

40.0 Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall
determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender
of the Tenderer that meets the Qualification Criteria and whose Tender has been
determined to be:

a)  Most responsive to the Tender document; and

b)  the lowest evaluated price.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul
the Tender process and reject all Tenders at any time prior to Contract Award,
without there by incurring any liability to Tenderers. Incase of annulment, all
Tenders submitted and specifically, Tender securities, shall be promptly returned to
the Tenderers.

F. AWARD OF CONTRACT

42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender
has been determined to be the Lowest Evaluated Tender.

43.0 Notice of Intention to Enter into a Contract/Notification of Award

Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a
Contract/Notification of award to all tenderers which shall contain, at a minimum,
the following information:

a)  the name and address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom
the letter is addressed was unsuccessful, unless the price information in (c)
above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instruction son how to request a debriefing and/ or submit a complaint during
the stand still period;




44.0 Stand still Period

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the
Standstill Period shall not apply.

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract
with the successful Tenderer.

45.0 Debriefing by The Procuring Entity

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a written request to the
Procuring Entity for a debriefing on specific issues or concerns regarding their
tender. The Procuring Entity shall provide the debriefing within five days of receipt
of the request.

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The
Tenderer shall bear its own costs of attending such a debriefing meeting.

46.0 Letter of Award Prior to the expiry of the Tender Validity Period and upon expiry of
the Standstill Period specified in ITT 42.1, upon addressing a complaint that has been
filed with in the Standstill Period, the Procuring Entity shall transmit the Letter of
Award to the successful Tenderer. The letter of award shall request the successful

tenderer to furnish the Performance Security within 21 days of the date of the letter.
47.0 Signing of Contract

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to
contract and upon the parties meeting their respective statutory requirements, the
Procuring Entity shall send the successful Tenderer the Contract Agreement.

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

47.3 The written contract shall be entered into within the period specified in the
notification of award and before expiry of the tender validity period.

48.0 Performance Security

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any
other documents required in the TDS, in accordance with the General Conditions of
Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms
included in Section X, Contract Forms, or another form acceptable to the Procuring
Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance
Security and otherdocuments required in the TDS or sign the Contract shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
Tender Security. In that event the Procuring Entity may award the Contract to the
Tenderer offering the next Best Evaluated Tender.



48.3 Performance security shall not be required for contracts estimated to cost less than the
amount specified inthe Regulations.

49.0 Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish
the awarded contract at its notice boards and websites; and on the Website of the
Authority. At the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its
scope and the selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract
duration;

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as
readout at Tender opening.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
Reference

A. General
ITT 1.1 The name of the contraction CONSTRUCTION OF A MODEL VTC AT

MITUA VTC in MITUA SOYSAMBU WARDs
The reference number of the Contract is 2106212/2026

The number and identification of lots (contracts) comprising this tender are

NOTAPPLICABLE

ITT2.3 The Information made available on competing firms is as follows: NOT
APPLICABLE

ITT2.4 The firms that provided consulting services for the contract being tendered for
are: NOT APPLICABLE

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE

ITT 3.10 Foreign tenderers are required to source at least forty (40%) percent of their

contract inputs (in supplies, subcontracts and labor) from national suppliers
and contractors. NOTAPPLICABLE

B. Contents of Tender Document
ITT 7.1 Pretender Site Visit WILL NOT BE HELD.

ITT 8.2 i. The Tenderer will submit any questions in writing, to reach the Procuring
Entitynot later than 7 days before closure/opening date.

ii. The Procuring Entity will publish the response at the
Websitewww.bungoma.go.ke

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and
the pre-arranged pretender site visit will be published NOT APPLICABLE



http://www.bungoma.go.ke/
http://www.bungoma.go.ke/

for purchasing tender documents, the Procuring Entity’s address is:
The Chief Officer,
Department Education and VTC

P.O. Box 437 - 50200
BUNGOMA.

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and

C. Preparation of Tenders

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:

As indicated in the qualification criteria and Tender Notice

50.0 Procurement related Complaints and Administrative Review

50.1 The procedures for making Procurement-related Complaints are as specified in
the TDS.

50.2 A request for administrative review shall be made in the form provided under contract
forms.

Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those in ITT.
he following specific data for the Works and Services to be procured shall
complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall
prevail over those in ITT.




Tender Documents submitted in the format of 1, 2, 3, 4, 5 Including the
cover page and All other pages.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Reference

ITT 15.1 Alternative Tenders SHALL NOT be permitted

ITT 15.2 Alternative times for completion SHALL NOT permitted.

ITT 15.4 Alternative technical solutions SHALL NOT be permitted.

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as
described below:
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of
Quantities, entirely in Kenya Shillings.

ITT 20.1 The Tender validity period shall be 120 days.

ITT 21.1 A Tender-Securing Declaration SHALL BE required.

ITT 21.2 (d) The other Tender Security shall NOT BE APPLICABLE

ITT 21.5 On the Performance Security, other documents required shall be: NOT
APPLICABLE

ITT 22.1
Manual submission of documents shall not be allowed. Submissions will through
IFMIS.

ITT 22.2 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of Certificate of Independent Tender Determination

D. Submission and Opening of Tenders




ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

Name of Procuring Entity: COUNTY GOVERNMENT OF
BUNGOMA
Postal Address:... P.O. Box 437 - 50200.
Physical address DECECE OFFICE
Date and time for submission of Tenders: Tuesday 3" MARCH 2026 at 11.00
AM

Tenders shall be submitted electronically.

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

Name of Procuring Entity: COUNTY GOVERNMENT OF BUNGOMA.
Physical addres: DECECE OFFICE

Date and Time: Tesday 3" March 2026 at 11.00 A.M

ITT

Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

E. Evaluation, and Comparison of Tenders

ITT 32.3 The adjustment shall be based on the average price of the item or component
as quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE

ITT 35.2 The invitation to tender is extended to bidders as indicated in the Tender Notice.

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific
partsof the Works by subcontractors selected in advance.

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to
propose Specialized Subcontractors are designated as follows:
NOT APPLICABLE

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in

Section III, Evaluation and Qualification Criteria.




ITT 54.1 The procedures for making a Procurement-related Complaint are available
from the

PPRA website info@ppra.co.ke or complaints @ppra.co.ke. If a Tenderer

wishes to make a Procurement-related Complaint, the Tenderer should
submit its complaint following these procedures, in writing (by the quickest
means available, that is either by hand delivery or email to:

For the attention: County Secretary
Procuring Entity: County Government of Bungoma

Email address: www.bungoma.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity's decision to award the contract.



http://www.bungoma.go.ke/
http://www.bungoma.go.ke/

SECTION II - EVALUATION AND QUALIFICATION CRITERIA

1.0 GENERAL PROVISIONS

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation
Document for Goods and Works for evaluating Tenders.

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year is to be converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

(a) Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

1.3 EVALUATION AND CONTRACT AWARD CRITERIA TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:
1. Determination of
Responsiveness
2. Detailed  Technical Examination
3. Financial Evaluation.

STAGE 1- DETERMINATION OF RESPONSIVENESS A)
PRELIMINARY EXAMINATION
This stage of evaluation shall involve examination of the pre-qualification conditions as set out
in the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated
in the bid document.
These conditions to include the following:
Attach certified copy of Company certificate of incorporation /registration.
Attach certified copy of CR12 for limited companies (should be within (12) months).
Attach certified copies of IDs/passport for Directors as per attached CR12.
Attach a Copy of Valid Tax compliance certificate issued by Kenya Revenue Authority.
Attach certified Copy of KRA PIN certificate
Attach a copy of Valid Single business permit from ANY County Government.
Category of Registration with National Construction Authority in the relevant trade and or any other
statutory bodies for building works: NCA 6 and above.
Attach Certified Renewed copy of annual practicing license with NCA.
9. Provision of Bid Security of Kshs 342,000.00 from reputable bank or Insurance Company in republic of
Kenya approved by PPRA.
10. Dully filled, signed and stamped Form of Tender in the format prescribed.
11. Duly filled, signed and stamped Self-Declaration Form SD1 (Public Procurement and Disposal Act Non
Debarment Form
12. Duly filled, signed and stamped Self- Declaration Form SD2(Anti-corruption pledge) 13. All pages MUST

be stamped and serialized/ paged

A i e

*




NOTE THAT : All certification MUST be of
original stamp and signature. Any stamp that will
be inform of editable will not be Acceptable.

The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance
of any condition of the tender.
The tenderers who do not satisfy any of the above requirements shall be considered NonResponsive
and their tenders will not be evaluated further

COMPLETENESS OF TENDER DOCUMENT

The tender document shall be examined based on the Instruction to Tenderers which states as follows:
In accordance to Instructions to Tenderers, the tenderers will be required to provide evidence for
eligibility of the award of the tender by satisfying the employer of their eligibility and adequacy of
resources to effectively carry out the subject contract. The tenderers shall be required to fill the
Standards Forms provided for the purposes of providing the required information. The tenderers may

also attach the required information if they so desire.

The detailed scoring plan shall be as shown in table 1 below: -

Item | Description Point Max. Point
Scored

I General experience (year of registration of certificate of 3
incorporation)

a)  More than 5 years ---------------- 3

b) Less Than 5 Years.............. 1

il Confidential Business Questionnaire Form. 5
Completely filled 5
Partially filled 3
Not filled 0

1ii Key Personnel (Attach evidence) 12

At least 2No. degree/diploma holder of key personnel in 6
relevant Engineering field o With over 10 years relevant

experience ------------ 3 o With over 5 years relevant experience
———————————— 2 o With under 5 years relevant experience ----------

At least 2No certificate holder of key personnel in relevant 6
Engineering field o With over 10 years relevant experience
—————————— 3 o With over 5 years relevant experience -----
------ 2 o With under 5 years relevant experience --------




iv Contract completed in the last five (5) years (A max of 6
3No.Projects) (attach evidence) o Project of similar nature,
complexity and magnitude ----- 2 o Project of similar nature
but of lower value than the one in consideration----------------
--------------- 1 o No completed project of similar nature -----

------ 0
v On-going projects (A max of 2No.Projects) (attach evidence) 4
o Project of similar nature, complexity and magnitude ---- 2
o Project of similar nature but of lower value than the one in
consideration 1 o No ongoing
project of similar nature - -------------- 0
vi Schedules of contractors equipment and transport (attach 4 8

proof or evidence of ownership)

o Means of transport (Vehicle) 40
No means of transport 0
Contracts performance with clients 8
¢ Contracts on schedule/New contracts.......... 8

*  Contracts behind schedule without redress from project
manager............... 4

Vii . . . .

*  Contract with default notices without redress from project
manager............... 2

* Terminated contracts in the last five years......... 0

viii | Financial report 10

Audited financial report (last three (3) years) o Annual

turnover greater or equal to 5 times the cost of the project -----

10 o Annual turnover greater or

equal to 3 times the cost of the project

o Annual turnover greater or equal to the cost of the project

40

Turnover below the cost of the project ------ 2

ix Evidence of Financial Resources (cash in hand, lines of credit, 7
over draft facility etc)

0 Has financial resources equal or above the cost of the

project 4

0 Has financial resources below the cost of the project ----3
o Has not indicated sources of financial resources ---0

X Name, Address and Telephone of Banks (Contractor 3
to provide) o Provided
-- 3 o Not provided 0




xi Provide works programme superimposed with cash flow. o 4

Provided_4 o Not

provided........cooiiiiiiiii 0

xii Litigation History (provide sworn Affidavit for the last 6 3
months)

xiii Sanctity of the tender document o 1

Having the document intact

(not tampered with in any way) ------------------- 1 o Having
mutilated or modified the tender document-------- 0
TOTAL 70

Only those bidders who score 60 points and above shall be considered for further evaluation

STAGE 2 - TECHNICAL EVALUATION

A) COMPLIANCE WITH TECHNICAL SPECIFICATIONS
(For equipment)

In this section, the bid will be analyzed to determine compliance with General and Particular technical
specifications for the works as indicated in the tender document.

The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment
and Items indicating the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they
propose to supply.

Where the Equipment proposed by the tenderer differs with the models specified in the tender
document, it is mandatory that the brochures/catalogues of the same be submitted with the tender
document highlighting the catalogues Numbers of the proposed items. Such brochures/catalogues
should indicate comprehensive relevant data of the proposed equipment/items which should include
but not limited to the following: a) Standards of manufacture

b) Performance ratings/characteristics

¢) Material of manufacture

d) Electrical power ratings and

e) Any other necessary requirements (Specify)

Following the above analyses, where the proposed equipment are found not to satisfy the
specifications, the tender will be deemed Non — Responsive and will not be evaluated further.

B) DETAILED TECHNICAL EXAMINATION

(For Builders work only tenders’ rates shall apply)

In this section, the information provided in Schedule of Unit Rates and Technical Schedule will be
analyzed and points awarded as shown below.




The detailed scoring plan shall be as shown in table 2 below:

TABLE 2
Item Description Score

Max. score

i

Tender rates (The average of tender sums of the bidders less PCs Sums and

30
contingency shall be worked out. The deviation of bidders tender
Sum from the average shall then be worked out as a percentage
of the average and score allocated as follow:- ) o Deviation of

between 0% to 5% 30 o Deviation of

between 5% to 10% 25 o Deviation of

between 10% to 15% 20 o Deviation of

between 15% to 20% 15 o Deviation of

between 20% to 25% 10 o Deviation of

between 25% to 30% 5 o Deviation of

above 30% 2 ~

ii Technical schedule 40

o Relevant Manufacturer Brochures for items in the technical
schedule with

equipment to be supplied highlighted and meets

specification (Where alternative are to supplied-----

Brand, Model/

-~

= 40 or o Completely filled Technical Schedule indicat'illg

Country of origin as per specification in the tender--------------- 40
o Relevant Manufacturer Brochures for items in the technical
schedule with equipment to be supplied not highlighted but
c . . . >
within range of those specified and meets specifications -------
--------------- 30 or
o Completely filled Technical Schedule indicating items as 1
specified in the tender but with about 75% of technical data b
left out ------------ 30
o Relevant Manufacturer Brochures for less than 50% of items >
in the technical schedule with equipment to be supplied
highlighted and meets specifications------------- 20
or -
o About 50% of Technical Schedule filled indicating Brand,
Model/Country of origin for the items considered as specified
in the tender 20
No technical data provided, either in form of brochures or filling of
Technical Schedule. 0
TOTAL 70

For a bidder to be deemed technically responsive they must score 40 points and above based on the
above scoring plan. For bidders in building and civil works they will be deemed technically
responsive if they score 15 points out of 30 points. Any tenderer whose tender figure is deemed to
be unreasonably too high or unreasonably too low shall not be included during the tabulation of the

averages of the tender sum.




STAGE 3 - FINANCIAL EVALUATION
The evaluation shall be in two sections

1. Preliminary examinations and

2. Tender sum Comparisons

1. PRELIMINARY EXAMINATIONS

The preliminary examination in the Financial Evaluation shall be in accordance with Instruction to
Tenderers.

The parameter to be considered under this section includes the following:

a) Arithmetic errors

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the
bills of quantities.

b) Confirmation shall be sought in writing from the tenderers whose tender sums will be
determined to have a significant arithmetic error to their disadvantage, to confirm whether they
stand by their tender sums. The error shall be treated as per the Instructions to Tenderers.
Non compliance with the above shall lead to automatic disqualification from further evaluation.
Discount if any shall be treated as an error in pursuant to the Instructions to Tenderers

2. TENDER SUM COMPARISONS

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will
be determined using the formulae bellow. The financial score will be allocated a maximum of 30%.

Fs =30 x F/F

Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the
bid under consideration

CONCLUSION

COMBINATION OF TECHNICAL AND FINANCIAL SCORE
The evaluation team shall combine Technical and Financial Score as below:
Technical score (Ts) +Financial score (Fs) = 70% +30%

RECOMMENDATION

The combined technical and financial score shall be determined and the employer shall recommend for
award of the Tender to the firm with the lowest quote.




SECTION IV - TENDERING FORMS

[T

QUALIFICATION FORMS

1. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM

Description of Work Item

Describe location of
Source

COST in K.
shillings

Comments, if any




A Local Labor

1

2

3

4

S5

B Sub contracts from Local sources

1

2

3

4

S5

C Local materials

1

2

3

4

S5

D Use of Local Plant and Equipment

1

2

3

4

S5

E Add any other items

1

2

3

4

5

6
TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE

2. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section IIl, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed
by the Tenderer.

Item of equipment




Equipment Name of manufacturer
information

Model and power rating

Capacity

'Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
O Oowned O Rented [ Leased

[0 Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone

Contact name and title

Fax

Telex

Agreements

Details of rental / lease / manufacture agreements specific to the project

3. FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and




Key Personnel to perform the Contract. The data on their experience should be supplied using the Form
PER-2 below for each candidate.

Contractor' Representative and Key Personnel

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

Start Date
End Date

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: /

Name of candidate:

Duration of
appointment:

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: /

Name of candidate:

Duration of
appointment:

Start Date
End Date

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: /

Name of candidate:

Duration of
appointment:

Start Date
End Date

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: /

Name of candidate

Duration of
appointment:

Start Date
End Date

Time commitment: for
this position:

Expected time schedule
for this position:




4. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#7]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of

Project | Role involvement

Relevant experience




Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that

to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes
myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this

position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this

Contractor’s Representative or Key Personnel is available to
work on this contract]

Time commitment: [insert period (start and end dates) for which this

Contractor’s Representative or Key Personnel is available to
work on this contract]

I understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Tender evaluation;
(b) result in my disqualification from participating in the
Tender; (c) result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):

5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding

Information Sheets included hereunder.




5.1 FORMELI -1.1
Tenderer Information Form

Date:

ITT No. and title:
Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration: [indicate country of
Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

\Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6 O

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
[In case of state-owned enterprise or institution, in accordance with ITT 3.8,

documents o establishing: Legal and financial autonomy O Operation under
commercial law
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors

5.2 FORMELI -1.2

Tenderer's JV Information Form (to be completed for each member of Tenderer's JV)

Date:

ITT No. andtitle:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:




JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.
O In case of a state-owned enterprise or institution, documents establishing legal and financial

autonomy, operation in accordance with commercial law, and that they are not under the supervision of
the Procuring Entity, in accordance with ITT 3.5.

2. Included are the organizational chart and a list of Board of Directors.

5.3 FORM CON -2
Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name: Date:

JV Member’s Name
ITT No. and title:

INon-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section III, Evaluation
and Qualification Criteria, Sub-Factor 2.1.

(| Contract(s) not performed since 1% January [insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

O Contract(s) withdrawn since 1% January [insert year] specified in Section 111, Evaluation and
Qualification
Criteria, requirement 2.1
Year Non- performed Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya
Shilling equivalent)
[insert  |[insert amount |Contract Identification: [indicate complete [insert amount]
vear] and percentage] contract name/ number, and any other
identification] Name of Procuring Entity: [insert
full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.3. 0 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3
as indicated below.




Year of dispute

Amount in dispute
(currency)

Contract Identification

Total Contract Amount
(currency), Kenya
Shilling Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:

as indicated below.

Matter in dispute:
Party who initiated the dispute:
Status of dispute:
Litigation History in accordance with Section III, Evaluation and Qualification Criteria
(| No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4

Year of Amount in dispute Contract Identification Total Contract Amount
(currency) (currency), Kenya
dispute Shilling Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
Street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn,
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.

5.4

FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

5.4.1. Financial Data




Type of Financial information Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 L’ear 2 IYear 3 L’ear 4 L{ear 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash  Flow from  Operating
Activities

*Refer to ITT 15 for the exchange rate

5.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

Source of finance Amount (Kenya Shilling
No. equivalent)




5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated
entity (such as parent company or group member).
(b) be independently audited or certified in accordance with local legislation.

(©) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
O Attached are copies of financial statements' for the years required above; and complying with

the requirements

5.5 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

/Annual turnover data (construction only)

'Year Amount Currency IExchange rate Kenya Shilling equivalent

[indicate year] |[insert amount and indicate
currency]

!If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason

for this should be justified.



Average
Annual
Construction
Turnover *

See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

5.6 FORM FIN-3.3:

Financial Resources




Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No.

Source of financing

Amount (Kenya Shilling
equivalent)

5.7 FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No.

Name of
Contract

Procuring
Entity’s

Contact Address,

Tel,

Value of
Outstanding

Work Date Last Six Months
[Current Kenya [Kenya Shilling
Shilling /month /month)]

Equivalent]

Estimated | Average Monthly
Completion | Invoicing Over

al |l W[ N




5.8 FORM EXP -4.1

General Construction Experience

Tenderer’s Name:
Date: JV Member’s Name

ITT No. and title:

Page of pages

Starting [Ending Contract Identification
'Year
Year

Role of Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

IAmount of contract:
IName of Procuring Entity:

IAddress:

Contract name:
Brief Description of the Works performed by the
Tenderer:

IAmount of contract:
IName of Procuring Entity:

)Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

IAmount of contract:
IName of Procuring Entity:

)Address:

5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name: Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

\Award date




Completion date

Role in Contract Prime Member in Management Sub-
Contractor 0 JV Contractor [ contractor
O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number E-mail:

5.9 FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

'Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor 1 JV Contractor [ contractor
O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number E-mail:

5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)




Similar Contract No. Information
Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works

items

3. Complexity

4. Methods/Technology

S. Construction rate for key activities

6. Other Characteristics




510 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management |Sub-
Contractor O [JV Contractor O |contractor [
O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in ~ [Percentage Actual
production, as applicable) performed underthe contract (i) participation Quantity
the contract per year or part of the year (ii) Performed
(1) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number Email:

2 If applicable




Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section

1I:

2. Activity No. Two

OTHER FORMS
6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS

i) All italicized text is to help the Tenderer in preparing this form.




ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory
requirement.

iti) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission]
Tender

Name and Identification:.................... [insert identification] Alternative
NO it [insert identification No if this is a Tender for an alternative]

TO: e [Insert complete name of Procuring Entity]

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request
for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative

No.: [insert identification No if this is a Tender for an alternative]
To: [insert complete name of Procuring Entity]

Dear Sirs,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum * of Kenya Shillings [[Amount in figures]

Kenya Shillings [amount in

words]

The above amount includes foreign currency* amount (s) of [state figure or a percentage and currency]
[figures] [words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Architect notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

3. We agree to adhereby this tender until_/Insert date], and it shall remain binding upon us and may be
accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.
5. We, the under signed, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issuedinaccordance with ITT 28;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

3 This sum should be carried forward from the Summary of the Bills of Quantities. *
The percentage quoted above should not include provisional sums, and not more
than  two foreign currencies are allowed.




iiil) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the
various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies|;

vii) Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered.]

ix)  The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

x)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in
TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted
at any time before the expiration of that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in
accordance with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We
are not a state- owned enterprise or institution)/[We are a state-owned enterprise or institution
but meet the requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or
fees with respect to the tender process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount
and currency of each such commission or gratuity].




Name of Recipient Address Reason Amount

XVi)

XVii)

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance there
of included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no

XiX)

XX)

XX1)

XXii)

personacting for us or on our behalf engages in any type of Fraud and Corruption; and

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have signed
the “Certificate of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from_(specify website) during the procurement process and
the execution of any resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the
Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure
Form upon receipt of notification of intention to enter into a contract in the event we are the
successful tenderer in this subject procurement proceeding.

We, the Tenderer, have duly completed, signed and stamped the following Forms as part
of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict to
interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender
without colluding with other tenderers.

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage
in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of
Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]




Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender|

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are
shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Datesigned dayof

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer. **Person signing the Tender shall have the power of attorney given by the Tenderer to
be attached with the Tender.

(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is
a JV. Tenderer is further reminded that it is an offence to give false information on this Form.

(a) Tenderer's details

ITEM DESCRIPTION
1 | Name of the Procuring Entity

2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of | 1. Country
the Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address (postal
and physical addresses, email, and
telephone number) of Registering
Body/Agency

8 | Description of Nature of Business

Maximum value of business which the
Tenderer handles.




10 [State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical addresses,
email, and telephone number) of

state which stock exchange

General and Specific Details

(b)  Sole Proprietor, provide the followingdetails.

Name in full

Age Country of Origin
Nationality
Citizenship
(c) Partnership, provide the followingdetails.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
(d) Registered Company, provide the following details.
I) Private or public Company _ ii) State the nominal and issued capital of the
Company
Nominal Kenya Shillings (Equivalent)..........ccccooceeiiriiiiiiiiniiiieeeeieee,
Issued Kenya Shillings (Equivalent)..........ccooceevieiiiniiniieniencececeeeeeiene
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.
1) Are there any person/persons in........................ (Name of Procuring Entity) who has/have an
interest or relationship in this firm? Yes/No..................cooentt.
If yes, provide details as follows.
Names of Person Designation in the | Interest or Relationship with
Procuring Entity Tenderer
1




()

Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES provide details of the relationship with
Tenderer

Tenderer is directly or indirectly
controls, is controlled by or is under
common control with another
tenderer.

Tenderer receives or has received any
direct or indirect subsidy from
another tenderer.

Tenderer has the same legal
representative as another tenderer

Tender has a relationship with another
tenderer, directly or through common
third parties, that puts it in a position
to influence the tender of another
tenderer, or influence the decisions of
the Procuring Entity regarding this
tendering process.

Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
specified in this Tender Document.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who are directly or indirectly

Type of Conflict

Disclosure
YES OR NO

If YES provide details of the relationship with
Tenderer

involved in the preparation of the
Tender document or specifications of
the Contract, and/or the Tender
evaluation process of such contract.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involved in the
implementation or supervision of the
such Contract.




9 Has the conflict stemming from such
relationship stated in item 7 and 8
above been resolved in a manner
acceptable to the Procuring Entity
throughout the tendering process and
execution of the Contract.

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the
date of submission.

Full Name

Titleor Designation

(Signature) (Date)




b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the
_[Name of Procuring Entity] for: [Name and number of tender| in

response to the request for tenders made by: [Name of Tenderer] do hereby make the following
statements that I certify to be true and complete in every respect:

Icertify, on behalf of [NameofTenderer]that:
1. Ihave read and I understand the contents of this Certificate;

2. T understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

3. lamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;




b) could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

5. TheTenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with one
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of,
and reasons for, such consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding: a) prices; b)
methods, factors or formulas used to calculate prices;

¢) the intentiono r decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuan tto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant toparagraph(5)(b) above;

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name
Title
Date

[Name, title and signature of authorized agent of Tenderer and Date]

(c) SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

, of Post Office BoX ......c.ccoovvviiiiiiiiiiiiinn, being a resident
Of in the Republic of ...l do hereby make a
statement as follows: -
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
................................................... (insert name of the Company) who is a Bidder in respect of

Tender No.




....................... for......................... (insert tender title/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp

FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

e of P.O. Box ttesreesreenieenieeeneeneeeeane..... DEING @ resident
of in the Republic of ................... do hereby make a statement as
follows: -

1. THAT I am the Chief Executive/Managing Director/Principal

Officer/Director of
(insert name of the Company) who is a Bidder in respect of Tender No....................... for
..................... (insert tender title/description) for .................. (insert name of the Procuring

entity) and duly authorized and competent to make this statement.




2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,

Management, Staff and/or employees and/or agents of ......................... (insert name of the
Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any member of the Board, Management, Staff and/or employees and/or agents
of o (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

(person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for
persons participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized
a1 110) o USSR




POSTEION . ¢ttt e e et et it a—————————t—t et ettt atatataataataaaaaaaaaaaaaaaa. s

Office AAATESS. oo
Telephone.........cocveiieniiiierieeieeeeeee e

E-
AL, oo e ————————————————————tttttttatttatatttataaaaaa et

Name of the
FArm/COomPanYy . . .. ..o ettt ettt et e st sb e b e be e st e st e e saeenbeesaee

DA, .o et e e ettt 1

.. (Company Seal/ Rubber Stamp where applicable)

Witness

N AT 1. ittt et e e e et ——————————————

(d) APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
1. Purpose

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

2. Requirements

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Subconsultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior:




1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified from entering into a contract for a procurement or asset disposal proceeding;
or

b) ifa contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a)  Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision
relating to the procurement or contract; and

¢) shall not be a subcontract or for the tender to whom was awarded contract, or a member of
the group of tenderers to whom the contract was awarded, but the subcontractor appointed
shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person
in whom one of them had a direct or indirect pecuniary interest, the contract shall be
terminated and all costs incurred by the public entity shall be made good by the awarding
officer. Etc.

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;




ii)  “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

* Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

c) Rejects a proposal for award’ of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, subcontractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in
question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts
and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their
Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the
PPRA or any other appropriate authority appointed by Government of Kenya to inspect® all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement process
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices.




FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that__(here in after called "the Applicant") has submitted or will submit to
the Beneficiary its Tender (here in after called" the Tender") for the execution of _ under Request for
Tenders No._(“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of () upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity
Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]




Note: All italicized text is for use in preparing this form and shall be deleted from the final product.

FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:
1. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the ............... [Name and/or description of the tender]

(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

2. KNOW ALL PEOPLE by these presents that WE ..................... of ..ol [Name of Insurance

Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound
unto ........eeeennne [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum
o) (Currency and guarantee amount) for which payment well and truly to be made to
the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally,
firmly by these presents.

Sealed with the Common Seal of the said Guarantor this  day of 20 __

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity
shall state that the demand arises from the occurrence of any of the above events, specifying
which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or (b)
if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of
the Beneficiary's notification to the Applicant of the results of the Tendering process; or
(ii)twenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ]

[Signature of the Guarantor]

[Witness] [Seal]




Note: All italicized text is for use in preparing this form and shall be deleted from the final product.

FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission] Tender
NOL e [insert number of tendering process]
T e [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2. 1/We accept that I/'we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are
in breach of ourobligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if lam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the
time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the
letter of intent.

I 0 T Capacity/title (director or partner

D ' T Duly authorized to sign the

bid for and on behalf of: [insert complete name of Tenderer]

Datedon ...................... dayof................ y eeeen [Insert date of signing] Seal orstamp

Appendix toTender

Schedule of Currency requirements

Summary of currencies of theTender for [insert name of Section of the Works]

Name of currency Amounts payable




Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity)

PARTII - WORKS REQUIREMENTS

SECTION V - BILLS OF QUANTITIES

(a) Preambles

1. The method of measurement of completed work for payment shall be in accordance with the metric
standard units of measurement.

2. The Site is situated at County Government of Bungoma.

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps,
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval
and directionregardingtheuseofanymaterialsfoundontheSite.




10.

11.

12.

13.

ThedrawingsusedinthepreparationoftheseBillsofQuantitiescanbeinspectedattheofficesoftheProcuring
EntityorProcuringEntity'sRepresentativeduringnormalworkinghours. TwosetsoftheWorkingDrawings  shall
beprovidedtothecontractorbutadditionalcopiesshallbeprovidedatacosttobedeterminedbytheEngineer.

The Contractor shall allow for the payment of all bank charges in connection with the procurement of
Bank GuaranteesandstampchargesinconnectionwiththiscontractAgreement.

TheContractorshallcarryoutthevarioussectionsofthe Worksinsuchanorderasthe ArchitectMaydirect. Th

e

ProcuringEntityreservestherighttooccupythe Worksbysectionsoncompletionprovidedthatsuchoccupati

on

isconsideredtobebothpracticalandreasonableandwillnotinterferewiththe Works. TheContractorshallall

ow anycostsassociatedwithsuchoccupation.

ThemainContractorwillbefullyresponsibleforpayinghisSub-

ContractorbuttheProcuringEntityreservesthe right in very exceptional circumstances to make such
payments direct in the interests of the project where the completion thereof might be jeopardized by
any dispute or vicariousness between the Contractor and the Sub- Contractorinvolve.
TheContractorshallcompleteanddelivertheWorks in the periodinsertedintheFormofTenderashistimefor
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract
Period is
presumedtohavebeencalculatedmakingdueallowanceforseasonalinclementweatherconditions.Noclai mfor
extensionoftimeduetothenormalinclementweatherforthisareashallbeentertained.

TheContractorshall,uponreceivinginstructionstoproceedwiththeWorks,drawupaProgrammeandProgre ss
ChartsettingouttheorderinwhichtheWorksaretobecarriedout, with the

appropriatedatesthereof. ThisChart

shallbeagreedwiththe Architectandnodeviationfromtheordersetoutinitwillbepermittedwithoutthewritte

n consentoftheEngineer. TheContractorwillberesponsibleforarrangingtheaboveprogrammewithallhis
subContractorsandSpecialties. TheContractorshallallowinhisratesforcarryingoutthisexercise,andforup
dating it asrequired.

TheContractorshallsubmittothe ArchitectonthefirstdayofeachweekorsuchlongerperiodastheArchitect
fromtimetotimedirect,

aProgressReportandanyinformationfortheproceedingperiod,showingtheprogress duringtheperiodandtheup-
to-datecumulativeprogressonallimportantitemsofeachsectionorportionofthe Works.

TheContractorshallarrangeforphotographsoftheSitetobetakenbyaprofessionalphotographerapprovedb y
theEngineer. ThePhotographsshallprovidearecordoftheSiteandadjacentareaspriortothecommencement of
theWorksandshallcoversuchportionoftheworksinprogressandcompletionasthe Architectshalldirect. All
prints shall be full plate size, unmounted, and marked onther everse side with the date of exposure,
identification reference and brief description. The copyright of all photographs shall be vested in the
Procuring Entity. The

negativesandfourprintsfromeachnegativeshallbedeliveredtothe Architectwithintwoweeksofexposure.

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but
whenever possible dimensions are to be taken on the Site or from the buildings. Before any work is
commenced by Sub- Contractors or Specialist Firms, dimensions must be checked on the site
comparable dimensions shown on the
drawings.TheContractorshallberesponsiblefortheaccuracyofsuchdimensions.

PriortocommencementofanyworktheContractoristoascertainfromtherelevantAuthoritiestheexactpositi on,
depthandlevelofallexistingelectriccables,waterpipesorotherservicesinthearcaandheshallmakewhateve  r
provisions may be required by the Authorities concerned for the support and protection of such services.
Any damage or disturbance caused to any services shall be reported immediately to the Architect and

the relevant Authority and shall be made good to their satisfaction at the Contractor's expense.



Where appropriate the
Contractorshallopenupthegroundinadvanceofthemainworkbyhanddiggingifnecessary,tolocateprecisel y
thepositionanddetailsoftheserviceswhicharelikelytoaffecthisoperations.

14. TheContractorshallincludeinhispricesforthetransportofmaterials,workmen,etc./,toandfromthesiteofth ¢
proposedworks,atsuchhoursandbysuchrouteasarepermittedbythe Authorities.

15. TheContractorwillberequiredtomakegood,athisownexpenseanddamagehemaycausetothepresentroad
surface and pavements within or beyond the boundary of the Site, during the period of the works. All
existing paths, storm water channels, etc., that may be destroyed or damaged during the progress of the
Works shall be reinstatedbytheContractortothesatisfactionoftheEngineer.

16. TheContractoristoallowforcomplyingwithallinstructionsandregulationsofthePolice Authorities.

17. Allwatershallbefresh,cleanandpure,freefromearthly,vegetableororganicmatter,acidoralkalinesubstanc ein
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the
Works, (includingworksofsub—
contractors).Ifneedbe,heshallmakearrangementswiththeLocalWaterAuthorityfor
theinstallationofaseparatemeterforallwaterusedbyhimthroughouttheContractandpayallcostandfeesin
connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be
necessary,and clearawayatcompletion.

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including
Sub —
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The
Contractorshallpayallfeesandobtainallpermitsinconnectiontherewith.

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative,
competentandexperiencedinthekindofworkinvolved,whoshallgivehiswholetimetothesuperintendence  of
the works. (Including works of sub — contractors). Such Agent or Representative shall receive on behalf
of the
ContractordirectionsandinstructionfromtheEngineer,andsuchdirectionsandinstructionsshallbedeemed
tobe
giventothecontractorinaccordancewiththeConditionsofContract. The Agentshallnotbereplacedwithoutt
he specificapprovaloftheEngineer.

20. TheContractorshallensurethatthesafetyothisworkpeopleandallauthorizedvisitorstothesiteareprotected — at
alltimes.Inparticular,thereshallbetheproperprovisionofguard—
railstoscaffolding,protectionagainstfalling
materials,toolsonsite,dust,nailandothersharpobjects. Thesiteshallbekepttidyandclearofdangerousrubbi

sh. The Architect shall be empowered to suspend work on site should it be considered this condition is not
being observedandnoclaimarisingfromsuchsuspensionwillbeallowed.

21. TheareasavailabletotheContractorforworkyards,officesandotherfacilitiesshallbedirectedbytheArchite  ct
and any existing features to remain shall be protected from damage throughout the Contract Period and
handed back in good condition when they are vacated at the end of the Contract. If additional areas are
required, the contractorshallsourcethenatowncost.

22. TheContractorshallgivetheArchitectreasonablenoticeoftheintentiontosetoutortakelevelsforanypartoft he
Workssothatarrangementsmaybemadeforcheckingthework. Theaccuracyofsettingoutandlevelingshall
be
withinthetolerancesspecifiedintheSpecificationsorontheDrawings. Thecheckingofsettingoutorleveling
by theArchitectshallnotrelievetheContractorofhisdutiesorresponsibilitiesundertheContract.

23. TheContractormusttakestepsnecessarytosafeguardandshallbeheldfullyresponsibleforanydamagecause




dto

existingandadjacentproperty,includingbuildingsthatarenotasubjectofdemolition. Heshallmakegoodath
is
owncostdamagetopersonsandpropertycausedthereon,andheshallindemnifytheProcuringEntityagainsta
ny lossorclaimthatmayarise.

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance
arising from dust, noise or any other cause to the occupiers of the existing and adjacent property. He
must provide such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers,
warning signs etc. as he considers necessary and sufficient for the protection of the existing and adjacent
property and or prevention of nuisanceetc.asdirectedbyEngineer.

25. The Contractors attention is drawn to the standards levy order which was amended on 15%October
1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his
factory price of
constructionworkswitheffectfromJanuary1999.Tenderershallallowforthisinthebuildupothisrates.

26. The Contractor shall provide temporary sheds, offices washrooms,sanitary,accommodation and other
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture
equipment and attendance.

27. Contractorshallprovide/buildlaborcampsatareastobeagreedwiththeEngineer.Laborcampsshallbecomp lete
withsanitaryaccommodationandfencinggates.

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the
Health Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all
conservancy fees duringtheperiodoftheWorksandremovewhennolongerrequired.

29. TheContractorshallprovideathisownriskandcostallwatchingandlightingasnecessarytosafeguardtheWo rks,
Plantandmaterialsagainstdamageandtheft.

30. The
Contractorshallprovideallnecessaryhoists,tackle,plant,equipment,vehicles,toolsandappliancesofe very
description for the due and satisfactory completion of the Works and shall remove the same on
completion.All
suchplant,toolsandequipmentshallcomplywithallregulationsinforcethroughouttheperiodoftheContract
andshallbealteredoradoptedduringtheContractperiodasmaybenecessarytocomplywithanyamendments
in oradditionstosuchregulations.

31. Provide,erectandmaintainallnecessaryscaffolding,sufficientlystrongandefficientforthedueperformanc
eof theworks,includingSubContractWorks,providespecialscaffoldingasrequiredbySubContractors,alterand
adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is
measuredhereinafterandtheContractormustallowinhisratesforthis.

32. TheContractorshalltakeallnecessaryprecautionssuchastemporaryfencing,hoardingfans,plankedfootwa ys,
guard— railsgantriesscreen,etc., for the
safecustodyofthe Works,materialsandpublicprotectionandadjacent properties.

33. Coverupallandprotectfromdamage,includingdamagefrominclementweather,allfinishedworkandunfix ed
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion

ofthe Contract.

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all
surplus excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of

the Site and




WorksinacleanandtidystatetothesatisfactionoftheEngineer,sheds,camps,etc.Particularcareshallbetake
n
toleavecleanallfloorsandwindowsandtoremoveallpaintandcementallrubbishanddirtasitaccumulates. T
he Contractoristofindhisowndumpandshallpayallchargesinconnectiontherewith.

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and
materials,
makingmolds,transport,handling,etc. Allowinyourratesformakingatleastfourcubesoneachoccasion,fro m
differentbatches;theconcretebeingtakenfromthepointofdeposit.

36. TheContractorshallfurnishattheearliestpossibleopportunitybeforeworkcommences,andathisowncost,a ny
samplesofmaterialsandworkmanshipthatmaybecalledforbythe Architectfortheapprovalorrejection,and
anyfurthersamples in the
caseofrejection,untilsuchsamplesareapprovedbytheEngineer.Suchsamples,when
approved,shallbetheminimumstandardfortheworktowhichtheyapply. Theprocedureforsubmittingsamp
les of materials for testing or approval and the method of marking for identification shall be as laid down by
the
Engineer.TheContractorshallallowinhisTenderforsuchsamplesandtests,includingthoseinconnectionwi th
his Sub-Contractorswork.

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on

contractual
paymentsection35(7)(i)(ii)whichbecameeffectiveon1+July2000.A3%withholdingtaxwillbeapplicablet
o allinterimpaymentsexceedingKshs.............................forworkdoneinrespectofbuildingorcivilworks.

The contractorshallallowforanycostsarisingresultingtherefrominthebuild-upofrates.

38. Blastingwillonlybeallowedwiththeexpresspermissionofthe Architectinwriting. Allblastingoperationssh
all
becarriedoutattheContractor'ssoleriskandcost,inaccordancewithanyGovernmentregulationsinforcefor the
timebeing,andanyspecialregulationslaiddownbythe Architectgoverningtheuseandstorageofexplosives.

39. The National Construction Authority is a state corporation established under the national
constructionauthority
ActNo.140f2011.ThebroadMandateofthe Authorityistooverseetheconstructionindustryandcoordinatei
ts development. The National Construction Authority Regulations 2014 with an effective date of
6"June 2014, regulation25,-Allow0.5%ofthetendersum/contractsumforconstructionlevy.

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for
constructionservices. ThetendererisalsodrawntoVATActCap476clause19(9). Thetenderermustallowfor
VAT1.19asinstructedelsewhere.

41. Thecontractorshallallowandpayforallinsurancetocoverrisksandindemnitiesrequiredltems17and18ofth e
ConditionsofcontractandalsospecifiedintheSpecial ConditionsofContract.
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)
Name of Procuring Entity ; COUNTY GOVERNMENT OF BUNGOMA

Name of Contract; THE PROPOSED CONSTRUCTION WORKS FOR MODEL VTC AT
MITUA VOCATIONAL TRAINING CENTRE IN SOYSAMBU/MITUA WARD BUNGOMA

COUNTY
The Engineer is, County

Works  Officer, Bungoma
County.

P.O Box 763 -50200,

Bungoma

General Conditions of Contract

General Conditions of Contract

1. GENERAL PROVISIONS

1.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated
below. Words indicating persons or parties include corporations and other legal entities, except where the
context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Completion Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the
provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in
the Agreement Form and signed by the parties including all attachments and appendices thereto and all
documents incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under
the Contract. “Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for
the execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment
excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things
intended to form or forming part of the Permanent Works.




“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from
time to timeby the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and
plant.




“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the
Contractor.  “Defects Liability Period” means the period named in the Special Conditions of Contract and
calculated from the Completion Date, within which the contractor is liable for any defects that may develop in the
handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section(as the case
maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over
the days stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment
Certificate].

“Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract
Price is payable, but not the Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally
constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including
any annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating
its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special
Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance




Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the
Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the
Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the
Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but
does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor,
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an
“Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the
Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5

[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under
SubClause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of
Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the
Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref
actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas,
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as
forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract
Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a

subcontractor, for a part of the Works.




“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].
“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on
Site for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are
needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of
Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out
in accordance with the Specification after the Works or a Section (as the case may be) are taken over by the
Procuring Entity.

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed
as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as
the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in
the Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix
to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either
of them as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise: a)

Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word ‘“agree”, “agreed” or ‘“agreement” require the agreement to be
recorded in writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

1.3 Communications
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special
Conditions of Contract. However:

1) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

i) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to
the addressfromwhichtherequestwasissued.




1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the

case may be.
14 Law and Language
1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language ofthe Contract shall be English.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence: a) The
Contract Agreement,

b)  The Letter of Acceptance,

c) The Special Conditions — Part A,

d)  the Special Conditions — Part B

e)  the General Conditions of Contract

f) the Form of Tender,

g)  the Specifications and Bills of Quantities

h)  the Drawings, and

1) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary
clarification or instruction.

1.6 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the
Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be
based upon the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if
any) imposed by law in connection with entry into the Contract Agreement shall be borne by the
Procuring Entity.

1.7 Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under
the Contract. However, the contractor:

a)  May as sign the whole or any part with the prior consent of the Procuring Entity, and
b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to
become due, under the Contract.

1.8 Care and Supply of Documents

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until
taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to
the Architect two copies of each of the Contractor's Documents.




1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all
reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, theParty shall promptly give notice to the other Party of such error or defect.

1.9 Timely provision of Drawings or Instructions

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted
if any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when
it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 1.9.2 If
the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details,
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any other associated costs accrued, which shall be included in the Contract Price.

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor
shall not be entitled to such extension of time, or costs accrued.

1.10 Procuring Entity's Use of Contractor's Documents

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property
rights in the Contractor's Documents and other design documents made by (or on behalf of) the
Contractor.

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a nonterminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's
Documents, including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of
the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and
communicate the Contractor's Documents for the purposes of completing, operating, maintaining,
altering, adjusting, repairing and demolishing the Works, and

c) in the case of Contractor's Documents which are in the form of computer programs and other
software, permit their use on any computer on the Site and other places as envisaged by the
Contract, including replacements of any computers supplied by the Contractor.

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf
of) the Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.




1.11 Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes
of the Contract.

1.12 Confidential Details

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private
and confidential, except to the extent necessary to carry out their respective obligations under the
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of
the Works prepared by the other Party without the previous agreement of the other Party. However, the
Contractor shall be permitted to disclose any publicly available information, or information otherwise
required to establish his qualifications to compete for other projects.

1.13 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated
in the Special Conditions of Contract:

a)  The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor
similar permission for the Permanent Works, and any other permissions described in the
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring
Entity shall indemnify and hold the Contractor harmless against and from the consequences of
any failure to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses
and approvals, as required by the Laws in relation to the execution and completion of the Works
and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring
Entity harmless against and from the consequences of any failure to do so, unless the Contractor is
impeded to accomplish these actions and shows evidence of its diligence.

1.14 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the
Procuring Entity.

1.15 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory
Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to




inspect the Site and/or the accounts and records relating to the procurement process, selection and/or
contract execution, and to have such accounts and records audited by auditors appointed by the
Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and
subconsultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia,
that acts intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights
constitute a prohibited practice subject to contract termination (as well as to a determination of in
eligibility pursuant to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY
2.1 Right of Access to the Site

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site
within thetime (or times) stated in the Special Conditions of Contract. The right and possession may
not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the
Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any
such right or possession until the Performance Security has been received.

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable the
Contractor to proceed without disruption in accordance with the programme submitted under Sub-Clause
8.3 [Programme].

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any
such right or possession within such time, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

2.2 Permits, Licenses or Approvals

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a)  Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and
b) any permits, licenses or approvals required by the Laws of Kenya:

1) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], ii)
for the delivery of Goods, including clearance through customs, and iii) for the export of
Contractor's Equipment when it is removed from the Site.

2.3 Procuring Entity'sPersonnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and




b)  take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b)
and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the
Environment].

24 Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with
Clause14 [Contract Price and Payment].

3. THE ENGINEER
3.1 Architect Duties and Authority

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are
competent to carry out these duties. The Architect Name and Address shall be provided in the Special
Conditions of Contract.

3.1.2  The Architect shall have no authority to amend the Contract.

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity
before exercising a specified authority, the requirements shall be as stated in the Special Conditions of
Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority
attributed to the Engineer.

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's
approvalis required, then (for the purposes of the Contract) the contractor shall require the Architect
toprovideevidence of such approval before complying with the instruction. 3.1.5 Except as otherwise
stated in these Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shallbedeemedtoactfortheProcuring Entity;

b)  the Architect has no authority to relieve either Party of any duties, obligations or responsibilities
under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal,
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the
Contractor from any responsibility he has under the Contract, including responsibility for errors,
omissions, discrepancies and non-compliances; and

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.

3.1.6 The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under
thefollowing Sub-Clauses of these Conditions:

a)  Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b)  Sub-Clause 13.1: instructing a Variation, except;

i) In an emergency situation as determined by the Engineer, or ii) If such a Variation would
increase the Accepted Contract Amount by less than the percentage specified in the Special
Conditions of Contract.




c¢)  Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance
with Sub Clause 13.1 or 13.2.

d)  Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor
to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to
abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the
Contractor accordingly, with a copy to the Procuring Entity.

3.2 Delegation by the Engineer

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to
determine any matter in accordance with Sub-Clause 3.5 [Determinations].

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any approval,
check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar
act by an assistant, in accordance with the delegation, shall have the same effect as though the act had
been an act of the Engineer. However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b)  If the Contractor questions any determination or instruction of an assistant, the Contractor may
refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

33 Instructions of the Engineer

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings
which may benecessary for the execution of the Works and the remedying of any defects, all in
accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from an
assistant to whom the appropriate authority has been delegated under Clause 3.2.1.

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the
Architec tor a delegated assistant:

a)  Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and

c¢) does not reply by issuing a written rejection and/or instruction within two working days after
receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as
the case may be).




34 Replacement of the Engineer

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days
before the intended date of replacement, give notice to the Contractor of the name, address and relevant
experience of the intended person to replace the Engineer.

3.5 Determinations

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with
the Contract, taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

4. THE CONTRACTOR

4.1 Contractor's General Obligations

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the
Works.

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country.

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be
responsible for the designor specification of the Permanent Works.

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a)  The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance
with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Architect to add to the Drawings for coordination of
each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for
such purposes for which the part is intended as are specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the
Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in
accordance with the Specification and in sufficient detail for the Procuring Entity to operate, maintain,
dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be considered to be




completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and
Sections] until these documents and manuals have been submitted to the Engineer.

4.2 Performance Security

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in
a freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special
Conditions of Contract, this Sub-Clause shall not apply.

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after
receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security
shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the
Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in
another form approved by the Procuring Entity.

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executedand completed the Works and remedied any defects. If the terms of the Performance Security
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate
by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance
Security until the Works have been completed and any defects have been remedied.

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from a claim under the Performance
Security to the extent to which the Procuring Entity was not entitled to make the claim.

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving
a copyof the Taking-Over Certificate.

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a
result of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a
specific currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the
case may be, the value of the Performance Security in that currency by an equal percentage.

4.3 Contractor's Representative

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address
shall be provided in the Special Conditions of Contract.

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other
suitable person for such appointment.

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint are placement.

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior
consent, and the Architect shall be notified accordingly.




4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause
3.3 [Instructions of the Engineer].

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the
Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in
SubClausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the
said language, the Contractor shall make competent interpreter savailable during all working hours in a
number deemed sufficient by the Engineer.

4.4 Sub-contractors

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees,
as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a)
The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract
for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of
the commencement of each Subcontractor's work, and of the commencement of such work on the
Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [ Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2
[Termination by Procuring Entity].

4.43 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to
be appointed as Subcontractors.

4.5 Assignment of Benefit of Subcontract If a Subcontractor's obligations extend beyond the expiry date of the
relevant Defects Notification Period and the Engineer, prior to this date, instructs the Contractor to assign
the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise
stated in the assignment, the Contractor shall have no liability to the Procuring Entity for the work carried
out by the Subcontractor after the assignment takes effect.

4.6 Co-operation

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the execution
on or near the Site of any work not included in the Contract.

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer

delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include
the use of Contractor's Equipment, Temporary Works or access arrangements which are the

responsibility of the Contractor.




4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor's Documents, the
Contractor shall submit such documents to the Architect in the time and manner stated in the
Specification.

4.7 Setting Out of the Works

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning
of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of
the Works.

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference,
but the Contractor shall use reasonable efforts to verify their accuracy before they are used.

4.73 1f the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an
errorin these items of reference, and an experienced contractor could not reasonably have discovered
such error and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such costs accrued, which shall be included in the Contract Price.

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]|
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.

4.8 Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

b) Takec are for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over
under
Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of
owners and occupiers of adjacent land.

4.9 Quality Assurance

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements
of the Contract.The system shall be in accordance with the details stated in the Contract. The Architect
shall be entitledto audit any aspect of the system.

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information
before each design and execution stage is commenced. When any document of a technical nature is
issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the
document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.




4.10 Site Data

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base
Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at
the Site, including environmental aspects. The Procuring Entity shall similarly make available to the
Contractor all such data which come into the Procuring Entity's possession after the Base Date. The
Contractor shall be responsible for interpreting all such data.

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to
have obtained all necessary information as to risks, contingencies and other circumstances which may
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have
inspected and examined the Site, its surroundings, the above data and other available information, and to
have been satisfied before submitting the Tender as to all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,
b)  the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the
Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport,
water and other services.

4.11 Sufficiency of the Accepted Contract Amount

4.11.1 TheContractor shall be deemed to:

a)  Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10
[Site Data].

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for the
proper execution and completion of the Works and the remedying of any defects. 4.12 Unforeseeable Physical
Conditions

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the
Works, including sub-surface and hydrological conditions but excluding climatic conditions.

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable,
the Contractor shall give notice to the Architect as soon as practicable.

4.12.3 This notice shal Idescribe the physical conditions, so that they can be inspected by the Architect and shall
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall
continue executing the Works, using such proper and reasonable measures as are appropriate for the
physical conditions, and shall comply with any instructions which the Architect may give. If an
instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.




4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives
such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be
entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and
(if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in
subparagraphs (a) and (b) above related to this extent.

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect
may also review whether other physical conditions in similar parts of the Works (if any) were more
favorable than could reasonably have been foreseen when the Contractor submitted the Tender. If and to
the extent that these more favorable conditions were encountered, the Architect may proceed in
accordance with SubClause 3.5 [Determinations] to agree or determine the reductions in Cost which
were due to these conditions, which may be included (as deductions) in the Contract Price and Payment
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all these reductions,
for all the physical conditions encountered in similar parts of the Works, shall not result in a net
reduction in the Contract Price.

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractorwhen submitting the Tender, which shall be made available by the Contractor, but shall not be
bound by the Contractor'sinterpretationofanysuchevidence.

4.13 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side
the Site which he may require for the purposes of the Works.

4.14 Avoidance of Interference

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

4.15 Access Route

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes
to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from
being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the
proper use of appropriate vehicles and routes.




4.15.2 Except as otherwise stated in these Conditions:

a)  The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be
required for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain
any permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes;
and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

4.16 Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant
or a major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from thetransport of
Goods and shall negotiate and pay all claims arising from their transport.

4.17 Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site,
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The
Contractor shall not remove from the Site any major items of Contractor's Equipment without the
consent of the Engineer. However, consent shall not be required for vehicles transporting Goods or
Contractor's Personnel off Site.

4.18 Protection of the Environment

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies.

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 4.19

Electricity, Water and Gas

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for
the tests.

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water,
gas and other services as may be available on the Site and of which details and prices are given in the
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of

these services and for measuring the quantities consumed.




4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and SubClause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 4.20 Procuring Entity's

Equipment and Free-Issue Materials

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated
in the Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the
time and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly give
notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring

Entity of liability for any shortage, defect or default not apparent from a visual inspection. 4.21 Progress
Reports

4.21.1  Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the
end of the first calendar month following the Commencement Date. Reports shall be submitted
monthly thereafter, each within 7 days after the last day of the period to which it relates.

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a)  charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and
including these stages for work by each nominated Subcontractor (as defined in Clause 5
[NominatedSubcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;
¢) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,

manufacture location, percentage progress, and the actual or expected dates of: 1)
commencement of manufacture, ii) Contractor's inspections, iii) tests, and
iv) shipment and arrival at the Site;
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under
Sub- Clause 20.1 [Contractor's Claims];




g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays.

4.22 Security of the Site

Unless otherwise stated in the Special Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer,
as authorized personnel of the Procuring Entity's other contractors on the Site. 4.23 Contractor's
Operations on Site

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel
within the Site and these additional areas, and to keep them off adjacentl and.

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works
which are no longer required.

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment,
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of
the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site,
during the Defects Notification Period, such Goods as are required for the Contractor to fulfil
obligations under the Contract.

4.24 Fossils

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other
persons from removing or damaging any of these findings.

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying
with the instructions, the Contractor shall give a further notice to the Architect and shall be entitled
subject to Sub- Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

5. NOMINATED SUBCONTRACTORS

5.1 Definition of “nominated Subcontractor” In this Contract, “nominated
Subcontractor” means a Subcontractor: a) Who is nominated by the




Procuring Entity, or
b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

5.2 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things)
any of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor
against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources
or financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for
the subcontracted work (including design, if any), the nominated Subcontractor shall:

i)  undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge hisobligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor
to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

53 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in
accordance with the subcontract. These amounts plus other charges shall be included in the Contract
Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in
Sub-Clause 5.4 [Evidence of Payments].

5.4 Evidence of Payments

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment Certificates, less applicable deductions
for retention or otherwise. Unless the Contractor:

(a) Submits this reasonable evidence to the Engineer, or

(b) 1) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse
to pay these amounts, and
i) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified
of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay,
directto the nominated Subcontractor, part or all of such amounts previously certified (less
applicable deductions) as are due to the nominated Subcontractor and for which the
Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The
Contractor shall then repay, to the Procuring Entity, the amount which the nominated
Subcontractor was directly paid by the Procuring Entity.




6. STAFF AND LABOR

6.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience from sources within Kenya.

6.2 Rates of Wages and Conditions of Labor

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions
are applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than
the general level of wages and conditions observed locally by Procuring Entity's whose trade or industry
is similar to that of theContractor.

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under
the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to
such deductions there of as may be imposed on him by such Laws.

6.3 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring
Entity's Personnel.

6.4 Lab or Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare,
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require his
employees to obey all applicable Laws, including those concerning safety at work.

6.5 Working Hours

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working
hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract, b)
The Architect gives consent, or
¢) The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Engineer, provided that work
done outside the normal working hours shall be considered and paid for as overtime.

6.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters
within the structures forming part of the Permanent Works.

6.7 Health and Safety

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and
at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements
are made for all necessary welfare and hygiene requirements and for the prevention of epidemics.




6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the
execution of the Works, the Contractor shall provide what ever is required by this person to exercise this
responsibility and authority.

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons,
and damage to property, as the Architect may reasonably require.

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via
an approved service provider and shall undertake such other measures taken to reduce the risk of the
transfer of these diseases between and among the Contractor's Personnel and the local community, to
promote early diagnosis and to assist affected individuals.

6.8 Contractor's Superintendence

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage,
inspect and test the work.

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to
be carried out (including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accidents), for the satisfactory and safe execution of the Works.

6.9 Contractor's Personnel

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative if applicable, who: a) Persists
in any misconduct or lack of care,

b)  Carries out duties in competently or negligently,
c) fails to conform with any provisions of the Contract,

d)  persists in any conduct which is prejudicial to safety, health, or the protection of the environment,
or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution ofthe Works.

6.9.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
6.10 Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each
calendar month, in a form approved by the Engineer, until the Contractor has completed all work which
is known to be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

6.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of
persons and property on and near the Site.




6.12 Foreign Personnel

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for
their return or burial.

6.13 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of
drinking and other water for the use of the Contractor's Personnel.

6.14 Measures against Insect and Pest Nuisance

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

6.15 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift,
barter or disposal there of by Contractor's Personnel.

6.16 Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

6.17 Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children
below the age of 18 years shall not be employed in dangerous work.

6.18 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The
records shall include the names, ages, genders, hours worked and wages paid to all workers. These
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be
included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's
Personnel and Equipment].

6.19 Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to
join workers' organizations of their choosing without interference.




6.20 Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment
and shall not discriminate with respect to aspects of the employment relationship, including recruitment
and hiring, compensation (including wages and benefits), working conditions and terms of employment,
access to training, promotion, termination of employ mentor retirement, and discipline.

7. PLANT, MATERIALS AND WORKMANSHIP
7.1 Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a)  Inthe manner (if any) specified in the Contract,

b) ina proper workman like and careful manner, in accordance with recognized good practice, and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

7.2 Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the
Architect for consent prior to using the Material sin or for the Works:

a)  manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and
b) additional samples instructed by the Architect as a Variation.

Each sample shall be labeled as to origin and intended use in the Works.
7.3 Inspection

7.3.1 The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture
of Plant and production and manufacture of Materials.

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve
the Contractor from any obligation or responsibility.

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up,
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to
the Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he
shall, if and when required by the Engineer, uncover the work and there after reinstate and make good, all
at the Contractor's cost.




7.4 Testing
7.4.1 This Sub-Clause shall apply to all tests specified in the Contract.

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently.
The Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant,
Materials and other parts of the Works.

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that
the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying
out this Variation shall be borne by the Contractor, not withstanding other provisions of the Contract.

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend
the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with
the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been
made in the Architect presence.

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When
thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a
certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have
accepted the readings as accurate.

7.5 Rejection

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the
Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall
then promptly make good the defect and ensure that the rejected item complies with the Contract.

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these
costs to the Procuring Entity.

7.6 Remedial Work

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto:

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the
Contract,

b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseen able event or otherwise.




7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and
pay other persons to carry out the work. Except to the extent that the Contractor would have been
entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's
Claims] pay to the Procuring Entity all costs arising from this failure.

7.6.4 1If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

7.7 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of

the Procuring Entity at whichever is the earlier of the following times, free from liens and other

encumbrances: a) When it is in corporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause
8.10 [Payment for Plant and Materials in Event of Suspension].

7.8 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments

for: a) Natural materials obtained from outside the Site, and

b) thedisposal of material from demolitions and excavations and of other surplus material (whether
natural orman-made), except to the extent that disposal are as within the Site are specified in the

Contract.
8. COMMENCEMENT, DELAYS AND SUSPENSION
8.1 Commencement of Works

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent condition shave all been fulfilled and the Architect notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is
received by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and
possession of the Site given to the Contractor together with such permission(s) under (a) of
SubClause 1.13 [Compliance with Laws] as required for the commencement of the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment]
provided that the corresponding bank guarantee has been delivered by the Contractor.

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2
[Terminationby Contractor].

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shal Ithen proceed with the Works with due expedition and without delay.




8.2 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time
for Completion for the Works or Section (as the case may be), including: a) Achieving the
passing of the Testson Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of
the Works and Sections].

8.3 Programme

8.3.1 The Contractor shall submit a detailed time programme to the Architect withinl 4 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the
Contractor's obligations. Each programme shall include:

a)  The order in which the Contractor intends to carry out the Works, including the anticipated timing
of each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant,
delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),
c) the sequence and timing of inspections and tests specified in the Contract, and
d) a supporting report which includes:
1) a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and ii) details showing the Contractor's reasonable estimate of the number
of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of
the Works.

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions,
the Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

8.4 Extension of Time for Completion

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking
Over of the Works and Sections] is or will be delayed by any of the following causes:
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included
in the
Contract,




b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these
Conditions, ¢) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the
Procuring Entity's Personnel, or the Procuring Entity's other contractors.

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous




determinations and may increase, but shall not decrease, the total extension of time.
8.5 Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

¢) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a
cause




of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].




8.6 Rate of Progress

8.6.1 If, at anytime:
a)  Actual progress is too slow to complete within the Time for Completion, and/or
b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then
the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which
mayrequire increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods,
at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims]
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be
paid by the Procuring Entity, without generating, however, any other additional payment benefit to the
Contractor.

8.7 Delay Damages

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for
this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which
shall be paid for everyday which shall elapse between the relevant Time for Completion and the date
stated in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not
exceed the maximum amount of delay damages (if any) stated in the Special Conditions of Contract.

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works.
These damages shall not relieve the Contractor from his obligation to complete the Works, or from any other
duties, obligations or responsibilities which he may have under the Contract. 8.8 Suspension of Work

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works.
During such suspension, the Contractor shall protect, store and secure such part or the Works a gainst
any deterioration, loss or damage.

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is
the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

8.9 Consequences of Suspension

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations]
to agree or determine these matters.




8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in,
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or

Materials which have not been delivered to Site, if:

a)  The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days,
and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architect instructions.

8.11 ProlongedSuspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination
under SubClause 16.2 [Termination by Contractor].

8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make
good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during
the suspension after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations

and Adjustments].
9. TESTS ON COMPLETION
9.1 Contractor's Obligations

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on
Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall
instruct.

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works.
As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a
certified report of the resultsof these Tests to the Engineer.

9.2 Delayed Tests

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing]
(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor
shall carry out the Testson such day or days within that period as the Contractor may fix and of which he
shall give notice to the Engineer.




9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on

Completion shall then be deemed to have been carried out in the presence of the Contractor and the
results of the Tests shall be accepted asaccurate.

9.3 Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply,
and the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related
work, to be repeated under the same terms and conditions.

9.4 Failure to Pass Tests on Completion

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity shall
have the same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to
Remedy Defects].

10. PROCURING ENTITY'S TAKING OVER
10.1 Taking Over of the Works and Sections

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over
by the Procuring Entity when (i) the Works have been completed in accordance with the Contract,
including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in
subparagraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed
to have been issued in accordance with this Sub-Clause.

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14
days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the
Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for
each Section.

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section
were completed in accordance with the Contract, except for any minor out standing work and
defects which will not substantially affect the use of the Works or Section for their intended
purpose (either until or whilst this work is completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the Contractor
to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work
before issuing a further notice undert his Sub-Clause.

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel
ast day of that period.

10.2 Taking Over of Parts of the Works

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any
part of the Permanent Works.




10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is
either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a
Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works
before the TakingOver Certificate is issued:

a)  The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when
responsibility shall pass to the Procuring Entity, and

c) ifrequested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests
on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before
the expiry date of the relevant Defects Notification Period.

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor
shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to payment of any such accrued costs, which shall be included in the Contract Price. After receiving this
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine this accrued cost.

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For

any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in
these delay damages shall be calculated as the proportion which the value of the part so certified bears to
the value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The
provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7
[Delay Damages] and shall not affect the maximum amount of these damages.

10.3 Interference with Tests on Completion

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken
over the Works or Section (as the case may be) on the date when the Tests on Completion would
otherwise have been completed.

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out
the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period.
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in
accordance with the relevant provisions of the Contract.

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such accrued costs, which shall be included in the Contract Price.

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.




104 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

11. DEFECTS LIABILITY
11.1 Completion of Outstanding Work and Remedying Defects

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period

or as soon as practicable there after, the Contractor shall:
a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within
such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or
Section (as the case may be).

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
11.2 Cost of Remedying Defects

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a)  Any design for which the Contractor is responsible,
b)  Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall

apply.
11.3 Extension of Defects Notification Period

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an
extension of the Defects Notification Period for the Works or a Section if and to the extent that the
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used for the
purposes for which they are intended by reason of a defect or by reason of damage attributable to the
Contractor. However, a Defects Notification Period shall not be extended by more than two years.

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension
of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations
under this Clause shall not appl yto any defectsor damage occurring more than two years after the
Defects Notification Period for the Plant and/ or Materials would otherwise have expired.

114 Failure to Remedy Defects

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by
the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given
reasonable notice of this date.

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to
be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the
Procuring Entity may (at his option):

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the




Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect or damage;

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in
accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the
Works or any major part of the Works, terminate the Contractas a whole, or in respect of such
major part which cannot be put to the intended use. Without prejudice to any other rights, under
the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums paid for
the Works or for such part (as the case may be), plus financing costs and the cost of dismantling
the same, clearing the Site and returning Plant and Materials to the Contractor.

11.5 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are
defective or damaged. This consent may require the Contractor to increase the amount of the
Performance Security by the full replacement cost of these items, or to provide other appropriate security.

11.6 Further Tests

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 14 days after the defect or damage is remedied.

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of
Remedying Defects], for the cost of the remedial work.

11.7 Right of Access

Unti Ithe Completion Certificate has been issued, the Contractor shall have such right of access to the
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with
the Procuring Entity's reasonable security restrictions.

11.8 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works

that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the

cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus

profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations]
and shall be included in the Contract Price.

11.9 Completion Certificate

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the
Architect has issued the Completion Certificate to the Contractor, stating the date on which the
Contractor completed his obligations under the Contract.

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of
the Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents
and completed and tested all the Works, including remedying any defects. A copy of the Completionn
Certificate shall be issued to the Procuring Entity. 11.9.3 Only the Completion Certificate shall be deemed to
constitute acceptance of the Works.




11.10 Unfulfilled Obligations After the Completion Certificate has been issued, each Party shall remain liable
for the fulfilment of any obligation which remains unperformed at that time. For the purposes of
determining the nature and extent of unperformed obligations, the Contract shall be deemed to remain
in force.

11.11 Clearance of Site

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the
Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The
Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable to,
such sale or disposal and restoring the Site.

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than
the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

12. MEASUREMENT AN DEVALUATION
12.1 Works to be Measured

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The
Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim Payment
Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate]
the quantities and other particulars detailing the amounts which he considers to be entitled under the
Contract.

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given
to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement, and
b) supply any particulars requested by the Engineer.

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agreet her ecords with the Engineer, and shall sign the same when agreed. If the
Contractor does not attend, the records shall be accepted as accurate.

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary
them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the
Architect within 14 days after being requested to examine the records, they shall be accepted as
accurate.

12.2 Method of Measurement

Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable

Schedules.




12.3 Evaluation

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of workd one by evaluating each item of work,
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and
12.2 and the appropriate rate or price for the item.

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for
such item in the Contractor, if there is no such item, specified for similar work.

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be

considered as included in other rates and prices in the Bill of Quantities and will not be paid for
separately.

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  The work is instructed under Clause13 [Variations and Adjustments],




b)  no rate or price is specified in the Contract for this item, and

¢) no specified rate or price is appropriate because the item of work is not of similar character, or is not
executed under similar conditions, as any item in the Contract.

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing
such work, prevailing market rates, together with profit, taking account of any other relevant matters.

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of
Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The
percentage already worked out during tender evaluation is worked out as follows: (corrected tender
price— tender price)/ tender price X 100.

12.4 Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been

agreed, if:

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted,
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract
Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice,
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
this cost, which shall be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS

13.1 Right to Vary

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for
the Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain
the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence
or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the
instruction.

13.1.3 Each Variation may include:

a)  changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b)  changes to the quality and otherc haracteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or
f)  changes to the sequence or timing of the execution of the Works.




13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until
the Architect instructs after obtaining approval of the Procuring Entity.

13.2. Variation Order Procedure

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the
nature and form of such variation. As soon as possible after having received such notice, the Contractor
shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b)  the Contractor's proposals for any necessary modifications to the Programme according to SubClause
8.3 or to any of the Contractor's obligations under the Contract, and
c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out.
If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly
identified as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause 13.2.2 shall apply.

13.2.2 Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not

directly applicable to the specific work in question, suitable rates shall be established by the Architect

reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices,

the amount shall be such as is in all the circumstances reasonable, reflecting a market price. Due account

shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the

variation. The Contractor shall also be entitled to be paid:

a)  The cost of any partial execution of the Work srendered useless by any such variation,

b)  Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture
or of any work done that has to be altered in consequence of such a variation,

¢) any additional costs incurred by the Contractor by the disruption of the progress of the Works as
detailed in the Programme, and

d) the net effect of the Contractor's financec osts, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included
in certificates of payment.

13.2.3 Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not
be delayed pending the granting of an extension of the Time for Completion or an adjustment to the
Contract Price under Sub-Clause31.3.

13.3 Value Engineering

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring
Entity of the completed Works, or
(iv) otherwise be of benefit to the Procuring Entity.




13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in SubClause
13.3 [Variation Procedure].

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the
Permanent Works, then unless otherwise agreed by both Parties: a) The Contractor shall design

this part,

b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c
(i1), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount
established in item 13.2.3 (¢ (ii), it shall result in a price variation to the Procuring Entity. 13.4 Variation

Procedure for Value Engineering proposal

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in
writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by
submitting: a) A description of the proposed work to be performed and a programme for its execution, b)

the Contractor's proposal for any necessary modifications to the programme according to Sub-
Clause
8.3 [Programme] and to the Time for Completion, and
c) the Contractor's proposal for evaluation of the Variation.

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall
not delay any work whilst a waiting a response.

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by
the Architect to the Contractor, who shall acknowledge receipt.

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

13.5 Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or
expected currency proportions of the Cost of the varied work, and to the proportions of various
currencies specified for payment of the Contract Price.

13.6 Provisional Sums

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the
Architect shall have instructed. For each Provisional Sum, the Architect May instruct:




a)  Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included
in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and 1ii) a sum for overhead
charges and profit, calculated as a percentage of these actual amounts by applying the relevant
percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the percentage
rate stated in the Special Conditions of Contract shall be applied.

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or
receipts in substantiation.




13.7 Dayworks

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract,
this Sub-Clause shall not apply.

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor
shall delive reach day to the Architect accurate statements induplicate which shall include the
following details of the resources used in executing the previous day's work: a) The names,
occupations and time of Contractor's Personnel,

b) the identification, type and time of Contractor's Equipment and Temporary Works, and
¢) the quantities and types of Plant and Materials used.

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to
the Contractor. The Contractor shall then submit priced statements of these resources to the Engineer,
prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment
Certificates].

13.8 Adjustments for Changes in Legislation

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the
Base Date, which affect the Contractor in the performance of obligations under the Contract.

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of
these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost, which shall be included in the Contract Price.

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8
[Adjustments for Changes in Cost].

13.9 Adjustments for Changes in Cost

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause
shall not apply.

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the

cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any




rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract
Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls in
costs.

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work
valued on the basis of Cost or current prices. The formulae shall be of the following general type:

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC.
If so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P = A + B Im/lIo where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B a recoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and Ioc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non adjustable portion of the payments, is a
very approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is
in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of
the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the
purposes of clarification of the source; although these dates (and thus these values) may not correspond to
the base cost indices.

)

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the Central Bank of
Kenya, of this relevant currency on the above date for which the index is required to be applicable.

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there
after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of
the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the
Procuring Entity.




13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of
Variations.

14. CONTRACT PRICE AND PAYMENT
14.1 The Contract Price

14.1.1 Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or ii)
for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules. The Architect may take account of the break
down when preparing Payment Certificates but shall not be bound by it.

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be
exempt from the payment of import duties and taxes upon importation.

14.2 Advance Payment

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and
cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total
advance payment, the number and timing of instalments (if more than one), and the applicable
currencies and proportions, shall be as stated in the Special Conditions of Contract.

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate
for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3
[Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the
Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in
amounts and currencies equal to the a dvance payment. This guarantee shall be issued by a reputable
bank or financial institutions elected by the Contractor and shall be in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity.

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated
in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment
has not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of
the guarantee until the advance payment has been repaid.




14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Architect in accordance
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of all
certified interim payments (excluding the advance payment and deductions and repayments of retention)
exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the
advance payment until such time as the advance payment has been repaid; provided that the
advance payment shall be completely repaid prior to the time when 90 percent (90%) of the
Accepted Contract Amount less Provisional Sums has been certified for payment.

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the
Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the
whole of the balance then outstanding shall immediately become due and in case of termination under
Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity.

14.3 Application for Interim Payment Certificates

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing

in detail the amounts to which the Contractor considers itself to be entitled, together with supporting

documents which shall include there porton the progress during this month in accordance with
SubClause4.21 [Progress Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various

currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to
(2) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in
the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
[Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

14.4 Schedule of Payments




14.4.1 1 fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actual progress is found to be less or more than that on which this schedule of payments
was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress is less
or more than that on which the instalments were previously based.

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding
estimates of the payments which he expects to become due during each quarterly period. The first estimate shall
be submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works. 14.5 Plant and Materials intended
for the Works

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of
SubClause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation
in the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is
included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for
Interim Payment Certificates].

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this
SubClause shall not apply.

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: a) The
Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
(i) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence; and either:

b) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya,
enroute to the Site, in accordance with the Contract; and iii) are described in a clean shipped bill
of lading or other evidence of shipment, which has been submitted to the Architect together with
evidence of payment of freight and insurance, any other documents reasonably required, and a
bank guarantee in a form and issued by an entity approved by the Procuring Entity in amounts
and currencies equal to the amount due under this Sub-Clause: this guarantee may be in a similar
form to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the
Plant and Materials are properly stored on Site and protected against loss, damage or
deterioration; or

c) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.




14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due
when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

14.6 Issue of Interim Payment Certificates

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which
shall state the amount which the Architect fairly determines to be due, with all supporting particulars for

any reduction or withholding made by the Architect on the Statemen tif any.

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to
issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of
Contract. In this event, the Architect shall give notice to the Contractor accordingly.

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:
a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been
completed; and/or
b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,

and had been so notified by the Engineer, the value of this work or obligation may be withheld until
the

work or obligation has been performed.

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect
acceptance, approval, consent or satisfaction.

14.7 Payment

14.7.1 The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or
within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity
Issues
Interim Payment Certificate; or after determination of any disputed amount shown in the Final

Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor].

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.




14.8 Delayed Payment

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-
Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim
Payment Certificate isissued.

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate
of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and
shall be paid in such currency.

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without
prejudice to any other right or remedy.
14.9 Payment of Retention Money

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money
shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion




shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part,

by
the estimated final Contract Price.

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of
the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of
the Section by the estimated final Contract Price.

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause
13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to
the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable
bank or financial institution selected by the Contractor, for the second half of the Retention Money.

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14
days after receiving a copy of the Completion Certificate.

14.10 Statement at Completion

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to
the Architect three copies of a Statement at completion with supporting documents, in accordance with
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,
b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

14.11 Application for Final Payment Certificate

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by
the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor




shall then prepare and submit to the Architect the final statement as agreed. This agreed statement is
referred to in these Conditions as the “Final Statement”.

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the
draft
final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to
the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the

agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause
20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor
shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the
total of the Final Statement represents full and final settlement of all moneys due to the Contractor
under or in connection with the Contract. This discharge may state that it becomes effective when the
Contractor has received the Performance Security and the out standing balance of this total, in which
event the discharge shall be effective on such date.

14.13 Issue of Final Payment Certificate

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall
deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a)
The amount which he fairly determines is finally due, and
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity
and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the
Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may
be.

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall
request theContractor to do so. If the Contractor fails to submit an application within a period of 30
days, the Architect shall issue the Final Payment Certificate for such amount as he fairly determines to
be due.

14.14 Cessation of Procuring Entity's Liability

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection
with the Contract or execution of the Works, except to the extent that the Contractor shall have included
an amount expressly for it:

a) in the Final Statement and also,

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in
the Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconduct by the Procuring Entity.




14.15 Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of
Payment Currencies. If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

1) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange
to be used for calculating the payments, shall be as stated in the Schedule of

Payment Currencies, except as otherwise agreed by both Parties; ii) payments and deductions
under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments for Changes in
Legislation] shall be made in the applicable currencies and proportions; and
iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application

for Interim Payment Certificates] shall be made in the currencies and proportions specified in

sub- paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the
currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which
the sum was expended by the Procuring Entity, or in such currency as may be agreed by both
Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds
the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity
may recover the balance of this amount from the sums otherwise payable to the Contractor in other
currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those
prevailing on the Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY
15.1 Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice
require the Contractor to make good the failure and to remedy it within 30 days.

15.2 Termination by Procuring Entity

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract
based on following circumstances which shall include but not limited to:
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause
15.1
[Notice to Correct],
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the Contract,

c) without reasonable excuse fails:

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or
Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of
the
Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or




manager for the benefit of his creditors, or if any act is done or event occurs which (under
applicable Laws) has a similar effect to any of theseacts or events, or
f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:
1) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing
to show favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's
Personnel, agents or Subcontractors gives or offers to give (directly or indirectly) to any person any
such induce mentor reward as is described in this sub-paragraph (f). However, lawful inducements and
rewards to
Contractor's Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of
the Appendix B to these General Conditions, incompeting for or in executing the Contract.

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contractor otherwise.

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best
efforts to comply immediately with any reasonable instructions included in the notice (i) for the
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the
Works.

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and
other design documents made by or on behalf of the Contractor.

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will
be released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at
the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment
due to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this
payment. Any balance of the proceeds shall then be paid to the Contractor.

15.3 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums
due to the Contractor for work executed in accordance with the Contract.

15.4 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect,

the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and
remedying of any defects, damages for delay in completion (if any), and all other costs incurred by
the Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any
extra costs of completing the Works, after allowing for any sum due to the Contractor under Sub-




Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and
extra costs, the Procuring Entity shall pay any balance to the Contractor.

15.5 Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect
30 days after the later of the dates on which the Contractor receives this notice or the Procuring Entity
returns the Performance Security. The Procuring Entity shall not terminate the Contract under this
SubClausein order to execute the Works itself or to arrange for the Works to be executed by another
contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination
by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with
SubClause 16.4 [Payment on Termination].

15.6 Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.

15.7 Corrupt gifts and payments of commission

15.7.1 The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having
done or for borne to do any act in relation to the obtaining or execution of this or any other
Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor to any
person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless
before the Contract is made particulars of any such commission and of the terms and conditions of
any agreement for the payment there of have been disclosed in writing to the Procuring Entity.

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of
the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes
Act (2003) of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
16.1 Contractor's Entitlement to Suspend Work

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]
or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed
with the works in accordance with the program, the Contractor may, after giving not less than 30 days'
notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor
has received the Payment Certificate, reasonable evidence or payment, as the case may bea nd as
described in the notice.

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor
shall resume normal working as soon as is reasonably practicable.




16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

16.3 Termination by Contractor
16.3.1 The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue
the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90
days after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to
be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such
manner as to materially and adversely affect the economic balance of the Contract and/or the
ability of the

Contractor to perform the Contract,

d) aprolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under
a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs
which (under applicable Laws) has a similar effect to any of these acts or events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties
on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works].

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by
notice terminate the Contract immediately.

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

16.4 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c¢) remove all other Goods from the Site, except as necessary for safety, and leave the Site.




16.5 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:
a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of
this termination.

17. RISK AND RESPONSIBILITY
17.1 Indemnities

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including legal
fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course
of or by reason of the Contractor's design (if any), the execution and completion of the Works and
the remedying of any defects, unless attributable to any negligence, willful actor breach of the
Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents,
and

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the
execution and completion of the Works and the remedying of any defects, unless and to the extent
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract
by the Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone
directly or indirectly employed by any of them.

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees
and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's
Personnel, or any of their respective agents, and (2) the matters for which liability may be excluded
from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance
Against Injury to Persons and Damage to Property], unless and to the extent that any such damage or
loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the
contractor's Personnel, their respective agents, or anyone directly or indirectly employed by any of them.

17.2 Contractor's Care of the Works

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under
SubClause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the
care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so
deemed to be issued) for any Section or part of the Works, responsibility for the care of the Section or
part shall then pass to the Procuring Entity.

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over
Certificate, until this outstanding work has been completed.

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when
the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring




Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that
the Works, Goods and Contractor's Documents conform with the Contract.

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or
damage which occurs after a Taking-Over Certificate has been issued and which arose from a previous
event for which the Contractor was liable.

17.3 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as
they directly affect the execution of the Works in Kenya, are: a) War hostilities (whether war be
declared or not),

b)

c)

d)

2

rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

17.4 Consequences of Procuring Entity's Risks

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect
and shall rectify this loss or damage to the extent required by the Engineer.

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's

Claims] to:

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of TimeforCompletion], and

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs
(e)and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

17.5 Intellectual and Industrial Property Rights

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial
property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim)
alleging an infringement.

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.




17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim
alleging an infringement which is or was:
a) Anun avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be ingused by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract,
or ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to
the Contractor prior to the Base Date or is stated in the Contract.

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any
design for which the Contractor is responsible.

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise
from it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the
claim. This other Party (and its Personnel) shall not make any admission which might be prejudicial to
the indemnifying Party, unless the indemnifying Party failed to take over the conduct of any
negotiations, litigation or arbitration upon being requested to do so by such other Party.

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a
nonexclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or
other intellectual rights owned by the contractor or a third party from whom the contract or has received
the rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and
nontransferable rights
(without the rights to sub-license) to use the know how and other technical information disclosed to the

contract or under the contract. Nothing contained here-in shall be construed as transferring ownership of
any patent, utility model, trademark, design, copy right, know-how or other intellectual rights from the
contractor or any other third party to the Procuring Entity.

17.6 Limitation of Liability

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any
contractor for any in director consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages];
SubClause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination];
SubClause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b)
[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property
Rights].

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual
and Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier
(less or greater than one) to the Accepted Contract Amount, as stated in the Special Conditions of
Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract Amount.

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by
the defaulting Party.

17.7 Use of Procuring Entity's Accommodation/Facilities

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place
after the date stated in the Taking-Over Certificate for the Works).




17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the
Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

18. INSURANCE

18.1 General Requirements for Insurances

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both
Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence over
the provisions of this Clause.

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a
separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all
additional joint insured to comply with the conditions stipulated in the policy.

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the
rectification of the loss or damage.

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of
Contract (calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to

Property].

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring
Party shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval
of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by
the insurer shall promptly give notice to the other Party.

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall




pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted
accordingly.

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the
insuring Party fails to effect and keep in force an insurance which is available and which it is required
to effect and maintain under the Contract, and the other Party neither approves the omission nor effects
insurance for the coverage relevant to this default, any moneys which should have been recoverable
under this insurance shall be paid by the insuring Party.

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims]
or Sub- Clause 20.1 [Contractor's Claims], as applicable.

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited
to the insurance referred to Clause 18) with insurers from any eligible source country.

18.2 Insurance for Works and Contractor's Equipment

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and
profit. This insurance shall be effective from the date by which the evidence is to be submitted under
subparagraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of
the Taking-Over Certificate for the Works.

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause

occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the
Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]).

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective
while it is being transported to the Site and until it is no longer required as Contractor's Equipment.

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shal Ibe effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the
loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss
or damage to a part of the Works which is attributable to the use or occupation by the Procuring
Entity of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c),




(g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are

not insurable at commercially reasonable terms, with deductibles per occurrence of not more than

the amount stated in the Special Conditions of Contract (if an amount is not so stated,t his
subparagraph (d) shall not apply), and
e) may however exclude loss of, damage to, and reinstatement of:

i) apart of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct
result of this defective condition and not as described in sub-paragraph (ii) below),

ii)  apart of the Works which is lost or damaged inorder to reinstate any other part of the Works
if this other part is in a defective condition due to a defect in its design, materials or
workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent
that the Contractor is liable for the loss or damage, and

iv)  Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended
for the Works].

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to
SubClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the omission under
SubClause 18.1 [General Requirements for Insurances].

18.3 Insurance against Injury to Persons and Damage to Property

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the
Contract and occurring before the issue of the Performance Certificate.

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the
Special Conditions of Contract, this Sub-Clause shall not apply.

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property

(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the
Contract, and
d) may however exclude liability to the extent that it arises from:
i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
ii) through any land, and to occupy this land for the Permanent Works, iii) damage which
is an unavoidable result of the Contractor's obligations to execute the iv) Works and remedy
any defects, and
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

18.4 Insurance for Contractor's Personnel
18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the Contractor's Personnel.




18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of
any person employed by the Contractoror any othe rof the Contractor's Personnel, except that this
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the
Procuring Entity or of the Procuring Entity's Personnel.

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected
by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

19. FORCE MAJEURE

19.1 Definition of Force Majeure

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:
a)  Which is beyond a Party's control,
b)  Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or over come, and
d) which is not substantially attributable to the other Party.

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, s olong as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except
as maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity,
and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

19.2 Notice of Force Majeure

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of
either Party to make payments to the other Party under the Contract.

19.3 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of
the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to
be affected by the Force Majeure.

19.4 Consequences of Force Majeure

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to
SubClause 20.1 [Contractor's Claims] to:




a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of
any such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy
referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].

19.4.2  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

19.5 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from
force majeure on terms additional to or broader than those specified in this Clause, such additional or
broader force majeure events or circumstances shall not excuse the Contractor's non-performance or
entitle him to relief under this Clause.

19.6 Optional Termination, Payment and Release

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84
days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of
Force Majeure], or for multiple periods which total more than 140 days due to the same notified Force
Majeure, then either Party may give to the other Party a notice of termination of the Contract. In this
event, the termination shall take effect 7 days after the notice is given, and the Contractor shall proceed
in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment

Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor,
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the
property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and
the
Contractor shall place the same at the Procuring Entity'sdisposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by
the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return
of these items to the Contractor's works in his country (or to any other destination at no greater
cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the
Works at the date of termination.

19.7 Release from Performance

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of

the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful

for either or both Parties to fulfil its or their contractual obligations or which, under the law governing

the Contract, entitles the Parties to be released from further performance of the Contract, then upon

notice by either Party to the other Partyofsucheventorcircumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had

been terminated under Sub-Clause 19.6.




20. SETTLEMENT OF CLAIMS AND DISPUTES
20.1 Contractor's Claims

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the

claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub-Clause shall apply.

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/ or
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:
a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/ or amount claimed, and such further particulars as the Architect may reasonably require;
and

c¢) The Contractor shall send a final claim within 30 days after the end of the effects resulting from
the eventor circumstance, or within such other period as may be proposed by the Contractor and
approved by the Engineer.

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Architect and approved by the Contractor, the
Architect shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars but shall nevertheless give his response on the principles of the claim
within the above defined time period.

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii)
the additional payment (if any) to which the Contractor is entitled under the Contract.

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract.Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.




20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable
settlement in accordance with Clause 20.3.

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/ or additional payment shall take account of the extent (if any) to which the
failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under
the second paragraph of this Sub-Clause 20.3.

20.2 Procuring Entity's Claims

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water
and Gas], under SubClause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other
services requested by the Contractor.

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the expiry of
such period.

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the
Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with
SubClause 11.3 [Extension of Defects Notification Period].

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The
Procuring Entity shall only be entitled to set off against or make any deduction from an amount certified
in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this
SubClause.

20.3 Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence
arbitrationa fter 60 days from the day on which a notice of a claim was given, even if no attempt at an
amicable settlement has been made.

204 Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by

either party:

a)  Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

¢) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.




e) All other matters shall only be referred to arbitration after the completion or alleged completion of
the Works or termination or alleged termination of the Contract, unless the Procuring Entity and
the Contractor agree otherwise in writing.

20.5 Arbitration

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery of
the matter or issue giving rise to the dispute.

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and a ward any sums which ought to have been the subject
of or included in any certificate.

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision require
mentor notice had been given.

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Architect from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons
for dissatisfaction given in its Notice of Dissatisfaction.

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Architect shall not be altered by reason of any arbitration being conducted during the progress
of the Works.

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half
of this remuneration.

20.6 Arbitration with National Contractors

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with
the Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying
party, by the Chairman or Vice Chairman of any of the following professional institutions; i)
Architectural Association of Kenya ii) Institute of Quantity Surveyors of Kenya iii) Association of
Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators (Kenya Branch) v) Institution of
Engineers of Kenya




20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

20.7 Arbitration with Foreign Contractors

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of

Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules.

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in
the language for communications defined in Sub-Clausel.4 [Law and Language].

20.8 Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment
to providing institutional support to the arbitral process.

20.9 Failureto Comply with Arbitrator's Decision

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of

law.

20.10 Contract operations to continue

Notwithstanding any reference to arbitration herein,

Notwithstanding any reference to arbitration herein,

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

1.1.2  the Procuring Entity shall pay the Contractor any monies due the Contractor.

Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC.Whenever there is a conflict,the provisions herein
shall prevail over those in the GCC.

Conditions

Sub-
Clause

Data

Part A - Contract Data

Procuring Entity’s name and Heading MINISTRY OF EDUCATION AND
address VOCATIONAL TRAINING
P.O. BOX 437-5-200
BUNGOMA
Name and Reference No. of the Heading THE PROPOSED
Contract and 1.1 CONSTRUCTION




WORKS FOR MODEL VTC IN
AT
MITUA
VOCATIONAL TRAINING
CENTRE
SOYSAMBU/MITUA WARD
BUNGOMA
COUNTY
Engineers Name and address Heading County Works officer
and 3.1.1
P.O Box 763-50200
Bungoma

Contractor’s Representative’s name | 4.3.1

Key Personnel names 16.9.1

Time for Completion 1.1. 12 Weeks

Defects Notification Period 1.1 14 Days.

Sections 1.1 days

Electronic transmission systems 1.3 days

Time for the Parties entering into a 1.6 Within 30days

Contract Agreement

Commencement Date 8.1.1

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later
than days after Commencement
Date

Architect Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted

(ii) Contract Amount in excess of ____ % shall require
approval of the Procuring Entity.

Performance Security 4.2.1 The performance security will be in the form of a
________in the amount(s) of percent of
the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

Normal working hours 6.5 Specify

Delay damages for the Works 8.7& 1 % of the Contract Price per day.

14.15(b)
Maximum amount of delay damages 8.7.1 10% of the final Contract Price.
Provisional Sums 13.6. (b)(i1)) |[/00%
IAdjustments for Changes in Cost 13.9 IN/A
Total advance payment 14.2.1 IN/A
Repayment amortization rate of 14.2.5 (b) IN/A
advance payment




Percentage of Retention 14.3.2 (¢) 10%

Limit of Retention Money 14.3.2 (¢) 10% of the Accepted Contract Amount

Conditions Sub- Data
Clause

Plant and Materials IN/A
14.5.3(b)(1)
14.53(c)i) N/A

Minimum Amount of Interim 14.6.2 IN/A

Payment Certificates

Publishing source of commercial 14.8 IN/A

interest rates for financial charges in

case of delayed payment

Maximum total liability of the 17.6.2 N/A

Contractor to the Procuring Entity

Periods for submission of insurance: |18.1.6

a. evidence of insurance. 30 days

b. relevant policies 30 days

Maximum amount of deductibles for [18.2.4 (d) N/A

insurance of the Procuring Entity's

risks

Minimum amount of third-party 18.3.2 N/A

insurance

The place of arbitration 20.7.2 70O Be Agreed Upon.




SECTION X - CONTRACT FORMS

FORM No. 1 - CONTRACT AGREEMENT
FORM No. 2 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

FORM No. 3- PERFORMANCE SECURITY [Option 2— Performance Bond]
FORM No. 4 - ADVANCE PAYMENT SECURITY

FORM No. 5 - RETENTION MONEY SECURITY




FORM NO 1: CONTRACT AGREEMENT

THIS AGREEMENT made the day of 20__ ,between
of (hereinafter “the Procuring
Entity)
Oftheonepart,and of (hereinafter

“theContractor”),oftheotherpart:

WHEREAS the Procuring Entity desires that the Worksknownas_should be executed by the Contractor, and has

accepted a Tender by the Contractor for the execution and completion of these Works and there me dying of any

defects therein, The Procuring Entity and the Contractor agree as follows:

1.

InthisAgreementwordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin theContract
documents referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement. This
AgreementshallprevailoverallotherContractdocuments.

a) The Notification of Award

b) The Form of Tender

c¢) The addenda Nos (if any)

d) The Special Conditions of Contract

e) The General Conditions of Contract;

f)  The Specifications

g) The Drawings,and

h) The completed Schedules and any other documents forming part of the contract.

In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectsthereininconformityinallrespectswiththeprovisionsoftheContract.

TheProcuringEntityherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionof the
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
undertheprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (fortheProcuringEntity)

Signed and sealed by (fortheContractor).
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FORM NO. 2 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: Date: Guarantor:

1. We have beeninformedthat__ (hereinafter called "the Contractor") has entered intoContractNo._ dated with
(theProcuringEntityastheBeneficiary),fortheexecutionof (hereinaftercalled"theContract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumor
sumsnotexceedingintotalanamountof (in

words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whetherinthedemanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,stating

thatthe Applicantisinbreachofitsobligation(s)undertheContract,withouttheBeneficiaryneedingtoproveor
toshowgroundsforyourdemandorthesumspecifiedtherein.

4. Thisguaranteeshallexpire,nolaterthanthe....Dayof............ ,20......2,andanydemandforpaymentunderitmustbere
ceivedbyusattheofficeindicatedaboveonorbeforethatdate.

5. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed/sixmonths] [oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtothe Guarantor
beforetheexpiryoftheguarantee.”

Name of Authorized Official

Signature
Stamps

FORM No. 3 — PERFORMANCE SECURITY

[Option 2— Performance Bond]

Guarantor letterhead or SWIFT identifier code]
Guarantor:

Beneficiary: Date: = e

PERFORMANCE BONDNo.:




Name

Address

1. BythisBond____as Principal (hereinafter called “the Contractor”)

and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] asObligee
(hereinaftercalled“theProcuringEntity”’)intheamountof forthe

paymentofwhichsumwellandtrulytobemadeinthetypesandproportionsofcurrenciesinwhichtheContract
Priceispayable,theContractorandtheSuretybindthemselves,theirheirs,executors,administrators,successors
andassigns,jointlyandseverally,firmlybythesepresents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity datedthe

dayof , 20----- ,for inaccordancewiththedocuments,plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereofandarehereinafterreferredtoastheContract.

3. NOW,THEREFORE,theConditionofthisObligationissuchthat,iftheContractorshallpromptlyandfaithfully perform
the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it
shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to
be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity'sobligationsthereunder,theSuretymaypromptlyremedythedefault,orshallpromptly:

1) completetheContractinaccordancewithitstermsandconditions;or

2) obtainatenderortendersfromqualifiedtenderersforsubmissiontotheProcuringEntityforcompletingthe
Contractinaccordancewithitstermsandconditions,andupondeterminationbytheProcuringEntityand
theSuretyofthelowestresponsiveTenderers,arrangeforaContractbetweensuchTenderer,andProcuring  Entity
and make available as work progresses (even though there should be a default or a succession of defaults
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
paythecostofcompletionlesstheBalanceoftheContractPrice;butnotexceeding,includingothercosts
anddamagesforwhichtheSuretymaybeliablehereunder,theamountsetforthinthefirstparagraphhereof.
Theterm‘“BalanceoftheContractPrice,”’asusedinthisparagraph,shallmeanthetotalamountpayableby
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor;or

3) paytheProcuringEntitytheamountrequiredbyProcuringEntitytocompletetheContractinaccordance
withitstermsandconditionsuptoatotalnotexceedingtheamountofthisBond.

4. TheSuretyshallnotbeliableforagreatersumthanthespecifiedpenaltyofthisBond.

5. AnysuitunderthisBondmustbeinstitutedbeforetheexpirationofoneyearfromthedateoftheissuingofthe
TakingOverCertificate.NorightofactionshallaccrueonthisBondtoorfortheuseofanypersonorcorporation
otherthantheProcuringEntitynamedhereinortheheirs,executors,administrators,successors,andassignsof
theProcuringEntity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety hascaused
thesepresentstobesealedwithhiscorporatesealdulyattestedbythesignatureothislegalrepresentative,this day_of
20

SIGNED ON on behalf of By_in the capacity of

In the presence of




SIGNEDON on behalf of By_in the capacity of
In the presence of

FORM NO. 4 -ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary:

Date:
ADVANCE PAYMENTGUARANTEENo .: Guarantor:
Name
Address

1. We have beeninformedthat (hereinafter called “the Contractor”) has entered into Contract

No. dated
withtheBeneficiary,fortheexecutionof
2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in thesum

(inwords) istobemadeagainstanadvancepaymentguarantee.

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum
orsumsnotexceedingintotalanamountof (inwords_)! upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the
demanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,statingeitherthatthe Applicant:
a) hasusedtheadvancepaymentforpurposesotherthanthecostsofmobilizationinrespectofthe Works;or
b) hasfailedtorepaytheadvancepaymentinaccordancewiththeContractconditions,specifyingtheamount

whichtheApplicanthasfailedtorepay.

4, AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom
theBeneficiary'sbankstatingthattheadvancepaymentreferredtoabovehasbeencreditedtotheContractoron
itsaccountnumber at..

5. Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvancepayment repaid by

the Contractor as specified in copies of interim statements or payment certificates which shall be presented to us.
This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificateindicatingthatninety(90)percentofthe AcceptedContractAmount,lessprovisionalsums,hasbeen certified
for payment, or on the dayof _, 2 2 whichever is
earlier. Consequently,
anydemandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate.

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed/sixmonths] [oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor
beforetheexpiryoftheguarantee.
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Name of Authorized Official

Signature

Stamps 88




FORM NO. 5 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary:

Date:

Advance payment guarantee no.

Guarantor:

Name

Address

We have beeninformedthat hereinaftercalled"theContractor")hasenteredintoContractNo.
_dated with the Beneficiary, for the executionof ____hereinafter called"theContract").

Furthermore, weunderstandthat,accordingtotheconditionsoftheContract,theBeneficiaryretainsmoneysup
tothelimitsetforthintheContract(“theRetentionMoney”),andthatwhenthe Taking-OverCertificatehasbeen
issuedundertheContractandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpayment,andpayment
of/insertthesecondhalfoftheRetentionMoney]istobemadeagainstaRetentionMoneyguarantee.

AttherequestoftheContractor,we,asGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum
orsumsnotexceedingintotalanamountof/insertamountinfigures] upon receipt by
us of the Beneficiary's complying demand supported
bytheBeneficiary'sstatement,whetherinthedemanditselforinaseparatesigneddocumentaccompanyingor
identifyingthedemand,statingthattheContractorisinbreachofitsobligation(s)undertheContract,without
yourneedingtoproveorshowgroundsforyourdemandorthesumspecifiedtherein.

AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom
theBeneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredited to the
Contractor on its account number at

andanydemandforpaymentunderitmustbereceivedbyusattheofficeindicatedaboveonorbeforethatdate.

TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed/sixmonths] [oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor
beforetheexpiryoftheguarantee.

Name of Authorized Official






Signature Stamps









ITEM

DESCRIPTION

KSHS

General Preliminaries

GENERAL PRELIMINARIES
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or
rates for the various items in the Bills of Quantities or Specification
for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.
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B. |(ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be interpreted as follows:-

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM  Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

ITEM DESCRIPTION KSHS

Carried to collection
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A.EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
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Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an
item in each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare facilities;
provision of special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light
and water for their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing duct covers,
pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.
BFix Only:-

"Fix Only" shall mean take delivery at nearest railway station

(Unless otherwise stated), pay all demurrage charges, load and

transport to site where necessary, unload, store, unpack, assemble

as necessary, distribute to position, hoist and fix only.

CEMPLOYER
The "Employer" is

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous DPROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be

deemed to imply the Project Manager as defined in Condition 1 of

the Conditions of Contract or such person or persons as may be

duly authorised to represent him on behalf of the Government.

EARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is County Works
Office, Department of Public Works, P.O. Box 763, BUNGOMA.

FQUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M."
as defined above whose address unless otherwise notified is County
Works Office, Department of Public Works, P.O. Box 763,
BUNGOMA.

GELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M."
as defined above whose address unless otherwise notified is County
Works Office, Department of Public Works, P.O. Box 763,
BUNGOMA.

General Preliminaries Page 4




ITEM

DESCRIPTION

KSHS

Carried to collection

General Preliminaries
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AMECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified is
County Works Office, Department of Public Works, P.O. Box 763,
BUNGOMA.

BSTRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified is
County Works Office, Department of Public Works, P.O. Box
763,

BUNGOMA.

CFORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of

Kenya's Standard Tender Document for Procurement of Building
Works(2000 Edition) a copy of which can be obtained from the
Project Manager's office. The Conditions of Contract can also be
obtained from the Project Manager's offices.

Conditions of Contract

These are numbered from 1 to 38 as set out in pages 14 to 31 of
these tender documents.

Particulars of insertions to be made in the Appendix to the
Contract

Agreement will be found in the Particular Preliminaries part of
these Bills of Quantities

DBOND.

The Contractor shall find and submit on the Form of Tender and
approved bank or Insurance Company and who will be willing to
be bound the Government in and amount equal to five per cent
(5%) of the Contract amount for the due performances of the
Contract up to the date of completion as certified by the CLIENT
and who will when and if called upon, sign a Bond to that effect
on the relevant standard form included herein. (without the
addition of any limitations) on the same day as the Contract
Agreement is signed, by the Government, the Contractor shall
furnish within seven days another Surety to the approval of the

Government.

EPLANT, TOOLS AND VEHICLES

General Preliminaries
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ITEM

DESCRIPTION

KSHS

Allow for providing all scaffolding, plant, tools and vehicles required
for the works except in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of

nominated Sub-Contractors as described herein. No timber used for

scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

Carried to collection

General Preliminaries
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ATRANSPORT.

Allow for transport of workmen, materials, etc., to and from the
site at such hours and by such routes as may be permitted by the
competent authorities.

BMATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work
shall be of the best quality and description unless otherwise
stated. The Contractor shall order all materials to be obtained
from overseas immediately after the Contract is signed and shall
also order materials to be obtained from local sources as early as
necessary to ensure that they are onsite when required for use in
the works. The Bills of Quantities shall not be used for the
purpose of ordering materials.

CSIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of
taking deliver thereof, as having received them in good order and
condition, and will thereafter be responsible for any loss or
damage and for replacements of any such loss or damage with
articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty
and V.A.T., all at the Contractor's own cost and expense, to the

satisfaction of the PROJECT MANAGER

DSTORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where
directed on the site weather proof lock-up sheds and make good
damaged or disturbed surfaces upon completion to the satisfaction
of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage

accommodation provided especially for their use.
ESAMPLES

ITEM

DESCRIPTION

KSHS

General Preliminaries
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The Contractor shall furnish at his own cost any samples of
materials or workmanship including concrete test cubes required for
the works that may be called for by the PROJECT MANAGER for his
approval until such samples are approved by the PROJECT
MANAGER and the PROJECT MANAGER, may reject any materials
or workmanship not in his opinion to be up to approved samples.
The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing
shall be made at the expense of the Contractor and not at the
expense of the PROJECT MANAGER. The Contractor shall pay for
the testing in accordance with the current scale of testing charges
laid down by the Ministry of Roads, Housing and Public Works.

Carried to collection

General Preliminaries

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated
sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and other
matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting
from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the work people.

The Contractor must make himself fully acquainted with current
Acts and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps ,
passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions which
may affect the organisation of the works, supply and control of
labour, etc., and allow accordingly in his tender. No claim in respect
of want of knowledge in this connection will be entertained.
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SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and
sub-contractors' and must provide all necessary watching, lighting
and other precautions as necessary to ensure security against theft,
loss or damage and the protection of the public.

ITEM

DESCRIPTION

KSHS

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated
sub-contractors' work.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to public or private roads arising from or
consequent upon the execution of theworks to the satisfaction of the
local and other competent authority and the PROJECT

MANAGER

Carried to collection

General Preliminaries
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General Preliminaries

AEXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other
services and he will be held responsible for and shall make good
all such damage arising from the execution of this contract at his
own expense to the satisfaction of the PROJECT MANAGER

BVISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit
the site the location of which is described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted
himself therewith as to its nature, position, means of access or any
other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered

CACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor
must allow for building any necessary temporary access roads
(approximately 70 metres long) for the transport of the materials,
plant and workmen as may be required for the complete
execution of the works including the provision of temporary
culverts, crossings, bridges, or any other means of gaining access
to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges
etc., and make good and reinstate all works and surfaces
disturbed to the satisfaction of the PROJECT MANAGERThe
Contractor should also allow for relocating existing fence (approx.

30 metres long).

DAREA TO BE OCCUPIED BY THE CONTRACTOR
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ITEM

DESCRIPTION

KSHS

The area of the site which may be occupied by the Contractor for use
of storage and for the purpose of erecting workshops, etc., shall be
defined on site by the PROJECT MANAGER

Carried to collection

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on
site and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a
lockup type water or bucket closet for the sole use of the PROJECT
MANAGER including makingtemporary connections to the drain
where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and
sanitary condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The office
and closet shall be completed before the Contractor is permitted to
commence the works. The Contractor shall make available on the
Site as and when required by the "PROJECT MANAGER" a modern
and accurate level together with levelling staff, ranging rods and 50
metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

ITEM

DESCRIPTION

KSHS

General Preliminaries
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The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He
must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER .
The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available
from mains and the Contractor must make his own arrangements
for augmenting this supply at his own cost. Nominated
Subcontractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for
their own use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER

Carried to collection
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ASUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at
all times during normal working hours have access to the works
and to the yards and workshops of the Contractor and
subContractors or other places where work is being prepared for
the contract.

BPROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7(i) of
the Standard Method of Measurement mentioned in Condition No.
16 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.

ITEM

DESCRIPTION KSHS

General Preliminaries

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these
Bills of Quantities shall have the meaning stated in Section A item
A7 (ii) of the Standard Method of Measurement mentioned in
Condition No. 16 of the conditions of Contract. Persons or firms
nominated by the PROJECT MANAGER to execute work or to
provide and fix materials or goods as stated in Condition No. 20 of
the Conditions of Contract are described herein as Nominated
SubContractors.

Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.
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PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with the PROJECT MANAGER a Progress Chart for
the whole of the works including the works of Nominated
SubContractors ; one copy to be handed to the PROJECT MANAGER
and a further copy to be retained on Site. Progress to be recorded
and chart to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or
bills, properly receipted, as may be necessary to show the actual
details of the sums paid by the Contractor. Items of profit upon P.C.
Sums shall be adjusted in the final account pro-rata to the amount
paid. Items of "attendance" (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even
though the Contractor's priced Bill shows a percentage in the rate
column in respect of them.

Carried to collection

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill
of Quantities profit and attendance will be allowed at the same rate
as it would be if the work were executed by a Nominated
SubContractor.

ADJUSTMENT OF PROVISIONAL SUMS.

ITEM

DESCRIPTION

KSHS

General Preliminaries

In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
PROJECT MANAGER's order added to the Contract Sum. Such work
shall be valued as described for Variations in Conditions No. 22 of
the Conditions of Contract, but should any part of the work be
executed by a Nominated Sub-Contractor, the value of such work or
articles for the work to be supplied by a Nominated Supplier, the
value of such work or articles shall be treated as a P.C. Sum and
profit and attendance comparable to that contained in the priced
Bills of Quantities for similar items added.
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NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be
executed by nominated sub-contractors, the Contractor shall enter
into sub-contracts as described in Condition No. 20 of the
Conditions of Contract and shall thereafter be responsible for such
sub-contractors in every respect. Unless otherwise described the
Contractor is to providefor such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's
workconcerned in the P.C. Sums under the description "add for
Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services
required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such instances,
profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade
and shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting
away for and making good after the work of such tradesmen or
persons as may be ordered by the PROJECTMANAGER and the work
will be measured and paid for to the extent executed at rates
provided in these Bills.

Carried to collection

ITEM

DESCRIPTION

KSHS

General Preliminaries
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General Preliminaries

The Contractor shall insure as required in Conditions Nos. 22 and
23 of the Conditions of Contract. No payment on account of the
work executed will be made to the Contractor until he has satisfied
the PROJECT MANAGER either by production of an Insurance Policy
or

and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who
shall if called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment willbe made. All "Provisional" and other
work liable to adjustment under this Contract shall left uncovered
for a reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER

Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so
directs uncover the work to enable all measurements to be taken
and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will
in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against
which no price has been inserted in the priced Bills of Quantities.
All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be
broken down to show the price of each item before they will be

accepted.
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost in accordance with
any Government regulations in force for the time being, and any
special regulations laid down by the PROJECT MANAGER governing
the use and storage of explosives.

Carried to collection

ITEM

DESCRIPTION

KSHS

General Preliminaries

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall bedealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price
to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other
means as may be necessary to avoid damage to the satisfaction of
the PROJECT MANAGER and remove such protection when no
longer required and make good any damage which may nevertheless
have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all
plant, scaffolding and unused materials at completion.
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ITEM

DESCRIPTION

KSHS

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes
and drains, wash (except where such treatment might cause
damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean,
perfect and fit for occupation to the approval of the PROJECT

MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is
referred to the Ministry of Roads and Public Works and Housing
General Specification dated 1976 or any subsequent revision thereof]
which is issued as a separate document, and which shall be allowed
in all respects unless it conflicts with the General Preliminaries,
Trade Preambles or other items in these Bills of Quantities.

Carried to collection

General Preliminaries

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of
October, 1971, which requires payment by the Contractor of a
Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE
This includes the materials of the Main Contractor, Nominated
SubContractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site (approx.150M long) of the
works under construction with a hoarding 2400 mm high consisting
of iron sheets on 100 x 50 mm timber posts firmly secured at 1800
mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's

property on the site.
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CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind
of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions
from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions
of Contract.

Carried to collection
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COLLECTION

Brought Forward From Page GP/1
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

ITEM

DESCRIPTION

KSHS

General Preliminaries

TOTAL FOR GENERAL PRELIMINARIES
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PARTICULAR
PRELIMINARIES

DESCRIPTION Kshs. | ¢y

Item
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PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand
all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract basically involve
Substructures, Reinforced Concrete Frame, Roofing, opening, Finishes’

FLOOR AREAS

The total gross floor areas are approximated as follows: -
527 square Metres

The overall floor area is given without warranty but for guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is within Bungoma County. The Contractor is
advised to visit the site to familiarize with the nature and position of the site.

No claims arising from the Contractor’s failure to do so will be entertained.
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DESCRIPTION

Kshs.

Cts
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CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
works and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses due
to any of the contract conditions, or by any other reason whatsoever, he
shall present such claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claims shall be entertained
Upon the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done

and materials delivered to site: all in accordance with Clause 23 of the
Conditions of Contract Agreement. In order to facilitate this, a list of the
general component elements for the works is given at the summary page of
these specifications and the tenderer is requested to break down his tender
sum commensurate to the said elements.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of normal
activities being carried out by the Client. The Contractor shall allow in his
rates any expense he deems necessary by taking such care within the site.

Carried to Collection
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Item

DESCRIPTION

Kshs.

Cts

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in some
cases ask the Contractor not to proceed with the works until some activities
within the site are completed, as the College will be operating as usual during
the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
Property of the government. The Contractor shall allow in his rates the cost of
transporting the demolished materials to the County Works Office,

BUNGOMA

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
Said Conditions of Contract.

TENDER VALIDITY

Tenders shall remain valid for a period of One Hundred and Fifty (150)
days from the date of Tender Opening, and not Ninety (90) days. All
Tenderer are advised to note this amendment when filling the Form of
Tender.
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Item

DESCRIPTION

Kshs.

Cts

SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will
be entertained from the Contractor for not maintaining adequate security
for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he deems that he/she

may incur by having to complete the works within the stipulated contract
Period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support, maintenance
and protection of such services.

TENDER SECURITY

Bid Bond/Tender Security, which must be from an established Bank or
Insurance company, shall remain valid for a period of One Hundred and
Fifty (150) days from the date of Tender Opening
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Kshs.

Cts
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PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause 6.00 on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the Client duly signed,
sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
Delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance for VAT as indicated in the Main Summary. Any other
Government taxes currently

in force should be included in the tenderer’s rates.

The tenderer is advised that in accordance with Government public notice No.
35 & 36 Dated 11™ September 2003 operational from 1t October 2003,
withholding VAT will be levied against the contract sum by the Employer
and remitted to the Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the Contractor
has submitted monthly returns to the Commissioner of VAT who will do the
refunds when satisfied that the VAT regulations have been complied with.

This item SHALL be priced at the Bill Summary page.

Carried to Collection
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Item

DESCRIPTION

Kshs.

Cts
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PARTICULARS OF

INSERTION

MADE

IN APPENDIX TO CONTRACT
AGREEMENT

The following are the insertions to be
made
Contract Agreement: -

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained

Prime cost sums for which the
The Contractor desires to tender

Period of Interim Certificates

Period of Honouring Certificates

Percentage of Certified Value Retained

Limit of Retention Fund

Allow provisional sum of Kenya shillings
150,000.00) only for project management.

3 Months From Practical completion

6 Months from practical completion

To be agreed with the Project Manager

20 Weeks from date of Possession

At the rate of Kshs 5,000.00 per week or
part thereof

Monthly

30 days

10%

10%

One Hundred Fifty Thousand (Kshs

150,000

PP14
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Carried to Collection

150,000

Item

DESCRIPTION

Kshs.

Cts

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6
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PARTICULAR PRELIMINARIES CARRIED TO BILL NO. 1 SUMMARY

Item

DESCRIPTION

Kshs.

Cts

PP17




BILL NO 1 SUMMARY

General Preliminaries From Page GP/12

Particular Preliminaries from Page PP/7

TOTAL BILL NO. 1 SUMMARY CARRIED TO
GRAND SUMMARY
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PROPOSED ERECTION AND COMPLETION OF MODEL VTC AT MITUA IN
SOYSAMBU

MITUA WARD - BUNGOMA COUNTY

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

SUBSTRUCTURE (ALL PROVISIONAL)
EXCAVATION AND EARTHWORKS
SITE PREPARATION

Clearing site vegetation; grubbing up roots and
filling up voids left with selected excavated

A Bushes, shrubs, undergrowth or the like and cart 602| SM

away from site

EXCAVATION

B 602| SM

Excavating vegetable soil for preservation, average
150 mm thick

Excavating Surface to reduce level.
C 158 CM

Over 300mm deep

Excavating Trenches; to receive foundations
starting from reduced level

D 177 CM
Not exceeding 1.50m deep

Breaking out existing material; extra over all
kinds of excavations irrespective of depth

E |Rock irrespective of class 9] CM

Bills of Quantities




F |Excavate Pit for piers

47

CM

Total Carried to collection

ITEM DESCRIPTION

QTY

UNIT

RATE

KSHS

Disposal

Excavated material; Backfilling depositing and
A |compacting in layers maximum 150mm thick

Surplus excavated material; removing from site
mechanically

DISPOSAL OF WATER

Labour and materials, keeping excavations free
from general water

PLANKING AND STRUTTING

Labour and materials, to uphold sides of
excavation generally

FILLING

Hardcore

300mm thick depositing and compacting in layers
maximum 150mm thick in making up levels

Murram

Bills of Quantities

268

123

527

CM

CM

ITEM

ITEM

SM




F 527| SM
Blinding surfaces of fill 50 mm thick

ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other
equal and approved sprayed evenly

G 527| SM
To surface of fill and tops of foundation walls

CONCRETE WORK

INSITU CONCRETE

Plain mix 1:4:8 in foundation strip blinding 50mm
H |thick 127| SM

| |Ditto in pier bases 42| SM

Total Carried to collection

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

Vibrated reinforced concrete Class 20/20mm

(1:2:4) in:-
A |Foundation strip 22| CM
B |pier bases 8| CM
C 527 SM

Floor Beds 150 mm thick
REINFORCEMENT
Bars : high tensile steel; cold worked; B.S.

4461 including bends, hooks, tying wire,
distance blocks and spacers

D [10mm ditto 4301 KG

Bills of Quantities




12mm ditto

Fabric; B.S 4483

Reference A142; mesh 200 x 200 mm weight 2.22
kgs per square meter (Measured net - no allowance
made for laps); including bends, tying wire and
distance blocks in any location

891

527

KG

SM

Total Carried to collection

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

SAWN FORMWORK TO INSITU CONCRETE
Edges of floor bed 75 to 150 mm wide

WALLING

225mm thick approved local stone, roughly
squared; bedding and jointing in cement mortar
(1:4); reinforced with hoop iron gauge 500 in every
alternate course

DAMP PROOF MEMBRANES
500 gauge Polythenelaid with 150mm laps,( No
allowance made for laps)

Bills of Quantities

95

269

LM

SM




Bills of Quantities

C 527| SM
Horizontal, 1 No. of layer(s) over 300 mm wide
PLINTH FINISHES
Render, cement and sand (1:4) wood floated

D [12mm thick 2 No. coat work, to concrete or 43| SM
blockwork base (m/s) generally external
Painting; 3 coats black bituminous paint to

E |Rendered surfaces external 43| SM
PAVING SLABS
Precast Concrete; class 20/20

F {600 x 600 x50 mm thick slabs laid on and including 57| SM
50 mm (consolidated) bed of sand; jointed and
pointed in cement sand 1:3 mortar V-joints
Total Carried to collection

ITEM DESCRIPTION QTY | UNIT | RATE KSHS
COLLECTION

A |Brought forward from page 1

B [Brought forward from page 2

C |Brought forward from page 3

D |Brought forward from page 4
Total for Substructures carried to Summary

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

REINFORECED CONCRETE FRAME
CONCRETE WORK
INSITU CONCRETE
Vibrated class 20/20mm (1:2:4) in:-

A |Beams 11| CM




Ramp

REINFORCEMENT

Bars : high tensile steel; cold worked; B. S.
4461 including bends, hooks, tying wire,
distance blocks and spacers

C |8mm diameter in any location 392| KG

12mm ditto 673

FORMWORK TO INSITU CONCRETE
E [Sides and soffites of beams 142| SM

Total Reinforcement Concrete carried to
Summary

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

WALLING
Approved natural stone, fine chisel dressed one

side beddend and jointed in_recessed pointing
one side in cement sand mortar (1:4) .

Walls 200mm thick reinforced with hoop iron gauge

A 1500 in every alternate course 688 SM
Form or leave 250mm x 250mm opening in 200 mm

B |walling for permanent ventilation(m.s) 26| NO

C 52| NO

225mmx225mm precast concrete permanent vent
with mosquito gauze laid in cement sand (1:3)

DAMP PROOF COURSES

B.S 743, type A, bitumen hessian base 150mm
laps, No allowances made for laps

Bills of Quantities




D |200mm wide, bedded in cement mortar (1:3) 244 LM

Total Walling carried to Summary

ITEM DESCRIPTION QTY | UNIT | RATE KSHS
ROOFING

ROOF COVERING
Gauge 28 prepainted galvanised corrugated iron

A |sheets fixed to purlins 792 SM

B |Ridge cap in matching materials 42| LM

C |Valley ridge 24| LM
CARPENTRY
STRUCTURAL TIMBERS

Cypress, Prime grade, pressure impregnated

D |100x50mm purlins 739 LM

100 x 50mm Wall plate bedded in cement : sand
(1:3) mortar bolted to concrete with and including

E 16mm diameter bolts cast in concrete at 1000mm 132| M
1000 mm centres
F {100 x 50mm Tie or strut 484 LM
G |150 x 50mm Rafters 560 LM
H |Ditto tie beam 321 LM
[ 92( LM
150mm x 50mm support beam/ collar plates
BOARDING
Wrought cypress, prime grade, pressure
impregnated

Bills of Quantities




J |225 x 25mm thick Fascia or barge boards 95( LM

Total Carried to collection

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

RAINWATER INSTALLATIONS
Gutterwork , PVC gutter and fittings
A |150 mm PVC Gutters half round in running lengths, 98| LM
fixing with brackets at 1000mm centres (M.S) and
with appropriate jointing (M.S)

B |Extra over gutters for 100mm diameter pipe outlet 6| NO

C |Ditto stopped end 6| NO

D |Ditto brackets 22| NO

E |Ditto Corners 6| NO

F 16| NO
Ditto joints

Rainwater pipework
G |100mm diameter pipes complete with connections 18| LM
in the running lengths, fixing with PVC holdersbats
at 1000mm centers to backgrounds requiring
plugging on walls

H |Extra over pipework for shoes 6| NO

[ Ditto swanneck 6| NO

PAINTING AND DECORATING

ONE UNDERCOAT TWO COATS OIL PAINT
FULL GLOSS FINISH TO CROWN PAINTS OR
EQUAL AND APPROVED

J |Ditto 200 to 300mm girth external 95( LM

Bills of Quantities



Total Carried to collection

COLLECTION
Brought forward from page 7

L |Brought down from above

Total Roofing Carried to Summary

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

WINDOWS

Precast concrete, Normal, Class 20/ 20mm
vibrated

A |Sills 250 x 75mm thick, once sunk weathered, once 54| LM
throated, reinforced as necessary for handling,
bedding jointing and pointing in cement mortar (1:4)

JOINERY
WROT CAMPHOR
B [120X20mm window boards, moulded and fixed to 54 LM
masonry surface with screws and grounds.
WROT CYPRESS
C 54 LM

Built up pelmet box made of 125x25mm front, 100 x
25 mm top and ends, 25 x 50 mm bearers all
assembled and fixed to wall with nails and grounds.

METAL WORK
PURPOSE MADE UNITS

Casement mid hang window with horizontal
pivots; standard metal casement sections,
permanent ventilators comprising T-bar gauze
wire and metal hood to fill width of window,
but 100mm deep one coat primer by
manufacturer; complete with all necessary
ironmongery, steel for glazing with putty,
cutting and pinning lugs to concrete or
blockwork, fixing to head and sill with screws
and plugging.

D |Overall size 2700x 1200 mm high 11| NO

Bills of Quantities




Overall size 1800 x 1200 mm high
Overall size 1200 x 1200 mm high

Overall size 600 x 900 mm high

NO
NO

NO

Total Carried to collection

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

Windows cont'd

\Welded metal grill burglar proofing in 20mmx
20mmx1.5mm thick SHS bars with one coat primer
including welding to metal in approved pattern

GLAZING

4mm thick clear sheet glass and glazing to metal
with putty in panes n.e 0.1m?

PAINTING AND DECORATING

ONE UNDERCOAT TWO COATS OIL PAINT

GLOSS OIL FINISH AS CROWN PAINTS OR

OTHER EQUAL AND APPROVED CATALOGUE

Metal window surfaces generally internally and
externally measured overall.

Plastered Concrete and masonry surfaces 200 -
300mm girth

Timber surfaces 100-200mm girth including priming
where necessary.

55

55

110

54

54

SM

SM

SM

LM

LM

Total Carried to collection

COLLECTION

Brought Forward from page 9

Bills of Quantities
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Brought forward from page 10 above

TOTAL FOR WINDOWS CARRIED TO
SUMMARY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

DOORS

JOINERY

Frames; Wrot Mahogany

150 x 50mm rebated frame once laboured

45 x 25mm Architraves

15 x 15mm quadrant
Timber doors

900x2400mm high mahogany panneled door to
detail in single leaf

1200x2400mm high mahogany panneled door to
detail in single leaf

STEEL DOORS

necessary ironmongery, permanent vent with
mosquito gauze & sheet hood assembled and
fixed to opening including cutting and pinning
lugs to concrete or sand mortar (1:4) all primed

with red oxide before fixing

1200 x 2400mm steel casement door comprising
50 x 50 x 3mm fixed frame; 14G mild steel plate on
both sides bottom half welded and 40 x 25 mm
RHS grills at 100 mm centres vertically upper half
welded complete with 5 - lever mortice lock and 3
No. tower bolts

GLAZING

Bills of Quantities

88
88

88

LM
LM

LM

NO

NO

NO

1



4mm thick clear sheet glass and glazing with putty
to casement door in panes 0.10m - 0.05m squared

14

SM

Total Carried to collection

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

IRONMONGERY
Supply and fix the following : -
Steel butt hinges 100mm

Indicator bolts

225 x 25 x 3mm thick door fixing cramps one end
bent and twice screwed to frame and the other end
fanged and built into blockwork

2-lever 'Union' mortice lock complete with set lever
handle furniture

Three lever mortice lock cataloque No. 2237
complete with set lever handle furniture Indicator
bolt

PAINTING AND DECORATING

ONE COAT ALUMINIUM HARDWOOD PRIMER
TO CROWN PAINTS OR EQUAL AND
APPROVED

Wood surfaces before fixing not exceeding 100 mm
girth internal

Ditto 100 - 200 mm girth

ONE UNDERCOAT, TWO COATS
POLYURETHANE CLEAR VARNISH TO CROWN

PAINTS OR EQUAL AND APPROVED

General wood surfaces externally and internally

Wood surfaces 200 - 300mm girth externally

Bills of Quantities

36

27

88

88

61

88

PRS

NO

NO

NO

NO

LM

LM

SM

LM

12



K |Ditto 0 - 100mm girth 88| LM

L |General Metal surface externally and internally 40| SM
Total Carried to collection

ITEM DESCRIPTION QTY | UNIT | RATE KSHS

COLLECTION
Brought forward from Page 11

A

B |Brought forward from Page 12
Total Doors carried to Summary

Bills of Quantities

13



to wall and nailed to ceiling finish.

ITEM DESCRIPTION QTY | UNIT | RATE KSHS
FINISHES
FLOOR, WALL AND CEILING FINISHES
FLOORS
32mm thick cement sand screed (1:4) to receive
A |ceramic tiles 527) SM
B 300X300X8mm ’Fhl(?k coloured non-slip and 57| SM
approved ceramic tiles
C 192 LM
20mm x 100mm high screed skirting with rounded
junction with wall finish and coved junction with
floor
WALLS
12mm thick, 2 No. coat work Plaster 1:2:6 to
D |concrete or blockwork base (m/s) generally, walls 676/ SM
internal steel trowelled
E 386 SM
Keying and pointing to walls externally
CEILINGS
F 1.2mm thick softboard celotex" sheet nailed onto 507| sM
timber brandering(m.s)
Sawn cypress brandering 75 x 50mm 547 LM
G |Ditto size 50 x 50mm 2475 LM
H 3| No
Extra over ceiling for trap door size 600 x450mm
complete with framing.
Cypress prime grade, pressure impregnated
I |50mm thick x 75mm wide moulded cornice plugged 192 LM

Total Carried to collection

Bills of Quantities




ITEM DESCRIPTION QTY |UNIT | RATE KSHS
PAINTING AND DECORATING
THREE COATS PVA BASED EMULSION PAINT
TO CROWN PAINTS OR EQUAL AND
APPROVED
A |Celotex ceiling surfaces 527 SM
B 192| LM
Timber surfaces 100 - 200 mm girth
ONE UNDERCOAT TWO COATS OIL PAINT
FULL GLOSS FINISH TO CROWN PAINTS OR
EQUAL AND APPROVED
C |Plastered wall surfaces internally 676 SM
Total Carried to collection
ITEM DESCRIPTION QTY | UNIT | RATE KSHS
COLLECTION
A |Brought forward from page 14
B |Brought forward from page 15
Total Finishes carried to Summary
| ITEM | DESCRIPTION KSHS

Bills of Quantities

15



SUMMARY

A |SUBSTRUCTURES
B |REINFORCED CONCRETE FRAME
C
WALLING
ROOFING
E |WINDOWS
F |DOORS
G |FINISHES

TOTAL BUILDING WORKS CARRIED TO GRAND
SUMMARY

Bills of Quantities
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ELECTRICAL WORKS FOR WORKSHOP

BUNGOMA COUNTY.
ITEM DESCRIPTION QTY [ UNIT | RATE AMOUNT
Supply,install and test the following :-
LIGHTING POINTS.
1.01 |Lighting points wired with 3x1.5mm ? single core PVCI
copper cables drawn in concealed 20mm dia. HG PVCI
conduit for :-
a) one way switching. 6 No.
b) two way switching. 12 No.
SWITCHES.
1.02 [10 Amps, moulded plate flush mounted switches with
screw covers,as CLIPSAL, BG or approved equivalent
being :-
a) 1 gang 1 way. 16 No.
b) 2 gang 2 way. 6 No.
c) 2 gang 1 way. 3 No.
ala LIGHTING FITTNGS.
1.03 |Lighting fittings complete with lamps and all other
necessary accessories.
a) 20 Watts LED, spherical screw neck ball fitting
as THORN MTC 1060 or approved
equivalent.(TYPE 1) 4 No.
b) 10 Watts Led, cast aluminium bulkhead fitting
for 18W BC lamp with glass bowl as THORN or
ala approved equivalent. (TYPE 3) 24 No.
¢) 300mm DIA, 20 Watts surface LED as
PHILIPS, THORN or approved equivalent. (TYPE
B1) 15 No.
d) 50 W, LED floodligth fitting as
FITZGERALD,THORN or approved
equivalent.(TYPE B1) 6 No.
POWER POINTS.
1.04 |13 Amps. Power points with USB PORT and NEON
idicator wired ring comprising of 3x2.5 mm sq. single
core PVCI copper cables drawn in concealed 25mm HG
PVC conduits. 12 No.
a) twin. 12 No.
SUB-MAIN CIRCUIT
1.06 |4x10 mm?+ 1x16mm?* SC PVCI copper cables drawn in
32mm dia. Cable from Cable Loop in Box to Distribution
Board. 20 LM
Sub total carried forwad to collection page E/3.

Bills of Quantities
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Bills of Quantities

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
Supply,install and test and the following
DISTRIBUTION BOARD.
2.01 | 12 ways, 125 Amps, TPN Flush mounted distribution
board complete with 100 Amps. Integral SPN isolator
with a hinged cover as havells or approved equivalent. 1 N
0.
2.02
Mcbs for item 1.16 above being :-
a) 10 Amps, SP. 6 No.
b) 30 Amps, SP. 4 No.
c) 20 Amps, SP 6 No.
b) 30 Amps, TP. 6 No.
2.05 . .
100A, 500V Three phase Isolator as Silver Link c/w Fuse
carriers. 1 No.
2.06
KP&LC Service line connection (Three phase Supply)
complete with necessary accessories ltem Item
Sub total carried forwad to collection page E/3.
ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
Supply.install and test and the following
LIGHTNINING PROTECTION
3.02 |No. TC030 50 LM.
above tape to the roof. 14 No.

18



3.03

copper rod as Furse P. NO. RA240 complete with,
copper tape. 45 LM.

joints.

c) Copper Test clamp as Furse P.NO CN 105 2 NO.
down conductors. 40 LM

EARTHING

300x300x300mm with an air inspection cover to

bond earth rod as Furse P NO 310 driven to ground. 2

g) Driving stud. 2 NO. clamps as Furse CR 105. 2 NO.

No. bare

NO.

NO.

Sub total carried forwad to collection page E/3.

COLLECTION PAGE.

Total brought forward from page E/1

Bills of Quantities

3.04
Total brought forward from page E/2 Total brought
3.05 [forward from above.
3.06
TOTALS CARRIED TO SUMMARY PAGE.
200 PERSONS SEPTIC TANK
ITEM DESCRIPTION UNIT | QTY | RATE KSHS
Excavations
A Excavate pit for septic tank starting from ground CM 49
level not exceeding 1.5m deep backfill around the
septic tank after construction and dispose surplus
material as directed by the Project manager.
Excavate pit for septic tank starting from excavated
B |level exceeding 1.5m and not exceeding 3.0m CM 49
deep.
Allow for plunking and strutting to uphold sides of
C |excavation ITEM | 1

19



D ITEM 1
Allow for keeping all excavations free from all water
including spring and running water

FILLING
E |Return fill and ram selected excavated materials§ CM 36
around foundations

Disposal

F |Load and cart away surplus excavated materials CM 115
from site
CONSTRUCTION

G |Provide, lay and vibrate 50mm thick concrete SM 35

(1:4:8) blinding

Vibrated reinforced concrete class 20/20mm
aqgreqgate in :

Provide place and vibrate 200mm thick reinforced
H |concrete class 20(20)1:2:4) in concrete bed SM | 35

Provide place and vibrate 150m thick reiforced

| concrete class 20(20)(1:2:4) in suspended slab SM 35
J Provide place and vibrate 200m thick reiforced SM 8
concrete class 20(20)(1:2:4) in scum baffle wall
Provide place and vibrate 200m thick reiforced
K |concrete class 20(20)(1:2:4) in Beams CM 1
L [{225mm thick natural stone walling bedded and SM 51
jointed in 1:3 cement and sand mortar
TOTAL CARRIED TO SUMMARY
| ITEM | DESCRIPTION | UNIT | QTY | RATE KSHS
REINFORCEMENT
Bars high yield steel; cold worked B.S 4461
A |Ditto 8mm diameter KG 66
B [Ditto 10mm ditto KG 129
C |Ditto 12mm ditto KG 395

Bills of Quantities




D SM 35
Provide and place in concrete BRC mesh No. 65
reinforcement or equivalent, including all necessary
tying wire, spacer blocks, laps and all necessary
accessories. No allowance will be made for laps.
Formwork
Provide and fix sawn timber formwork to edges of

E  |bed between 150 and 225mm high LM | 26

F |Ditto to soffit of suspended slab SM 35
Provide and fix sawn timber forwork to sides and

G . SM 7
soffits of beams.

H Provide and fix sawn timber formwork to edges of LM 26
slab between 75 and 150mm high

I |Sides and soffites of scum baffle SM 15
Boxing Formwork to form opening size 600 x 450 in

J 150mm thick slab for manhole cover and frame NO 2
(m.s) includind planting fillet to form rebate.

K NO 2
Ditto opening size 450x450mm
FINISHES
15mm thick sulphate resisting water proof
cement and sand 1:4 plaster trowelled smooth
to:

L |Walls internally SM 78

M | Ditto Externally SM 78
Horrizontal and vertical sides of scum baffle walls

N Sm 22
and beams
Provide and apply 25mm thick screed (1:3) to slab

O |(top & bottom) SM 70
TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT | QTY | RATE KSHS

Metal Works :

Bills of Quantities
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Bills of Quantities

A |Galvanised manhole step irons to B.S. 1247 built |NO 2
into concrete blockwork and making good.
Cast iron manhole cover and frame to B.S.
manufacture by East Africa Foundary Works or
other equal and approved
600mm x450mm medium duty grade B rectangular

B |manhole cover and frame including bedding frame NO S
in cement mortar and setting cover in grease and
coating all surfaces with bituminous paint.

C |Ditto size 450 x 450mm a.b.d No 2
HOLES

D |Cut or leave hole through 225mm stone walling for | NO 4
large pipe and make good
TOTAL CARRIED TO SUMMARY
SEWER LINE

ITEM DESCRIPTION UNIT | QTY | RATE KSHS

SITE CLEARANCE
EXCAVATIONS

A LM 114
Excavate trench for dia 160mm sewer pipe starting
from ground level not exceeding 1.5m deep and
300mm wide, backfill after laying pipes and dispose
excess materials as directed by the DR

B LM 20
Extra over excavation for excavation in rock class 1
PIPE CONSTRUCTION

C |Provide, lay and joint in trench dia 160mm golden LM 120
brown class 41 sewer pipe in flexible joints (rubber
ring or lip seal joint) including 100mm approved
murram bed and haunch.
MANHOLE

22



Backfill pit with hardcore upto three quarter full

Disposal

Bills of Quantities

D |Provide materials and erect manhole size 600 x NO 7
800mm including all necessary excavations,
backfilling and disposal of surplus material and
formwork and medium duty manhole cover and
frame average depth 1.1m

E |Benching average 200mm high to manhole size NO 7
600 x 800mm internally including forming 100mm
diameter half round straight channels the whole
finished with 10mm sulphate resisting water proof
cement and sand 1:3 screed steel trowelled

TOTAL CARRIED TO SUMMARY
SOAK PIT
ITEM DESCRIPTION UNIT | QTY | RATE KSHS

SOAKPIT
Construct the following in 1no soak pit overall
size 1500mm diameter x 6000mm deep

A CM 7
Excavate for soakpit starting from ground level not
exceeding 1.5m backfill after constructing soakpit
and dispose excess material as directed by the DR

B CM 7
Ditto Exceeding 1.5m but not exceeding 3.0m deep
Ditto Exceeding 3m but not exceeding 4.5m deep

C CM 7

D CM 7
Ditto Exceeding 4.5m but not exceeding 6.0m deep

E |Extra over excavation for excavating in rock CM 15

F Allow f_or planklng and strutting to sides of ITEM 1
excavation as described

G Allow for keeping all excavations free from all water ITEM 1
including spring and running water

H CM 25

23



Bills of Quantities

| |Backfill approved excavated materials around CM 7
excavations
Linning
Plain concrete (1:4:8) as Described in:-
J |50mm thick blinding to receive strip foundation SM 3
Vibrated reinforced concrete (1:2:4) class
K [200mm thick strip foundation SM 3
Steel Reinforcement
L [Mild steel to B.S. 4449 as described in:-
M |10mm diameter bars KG 25
TOTAL CARRIED TO SUMMARY
ITEM DESCRIPTION UNIT | QTY | RATE KSHS
Walling
A |200mm medium dressed natural stone walling laid SM 5
in cement sand 1:3 mortar
15mm thick sulphate resisting water proof
cement and sand 1:4 plaster trowelled smooth
to:
B (Walls SM 5
Cut or leave holes through 200mm stone walling for
C |large pipes and make good NO 2
D |Allow for testing the foregoing soil system by an ITEM 1
approved method
TOTAL CARRIED TO SUMMARY
SUMMARY
E |TOTAL CARRIED FROMPAGE 1 ........cccevnene...
F |TOTAL CARRIED FROMPAGE 2 .....................
G |TOTAL CARRIED FROMPAGE 3 .........ccceevnaees
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H |TOTAL CARRIED FROM PAGE4 .....................

TOTAL CARRIED FROM PAGES ..................
J |TOTAL BROUGHT DOWN FROM

TOTAL FOR SEPTIC TANK, SOAK PIT AND

PROPOSED ERECTION AND COMPLETION OF 1BLOCK OF 2NO. DOORS LATRINE

ITEM DESCRIPTION QTY UNIT RATE KSHS

SUBSTRUCTURE (ALL PROVISIONAL)
EXCAVATION AND EARTHWORKS
SITE PREPARATION
Clearing site vegetation; grubbing up roots and filling up
voids left with selected excavated material
EXCAVATION

A |Clearing site vegetation; grubbing up roots and filling up voids 10 SM
left with selected excavated material Bushes, shrubs,
undergrowth or the like and cart away from site.
Excavate for foundation trenches starting from ground level not

B . 12 Cm
exceeding 1.5m deep

c Return flll and ram selected excavated materials around 32 cM
foundations

C [Excavate to remove top vegetable soil average 300mm deep. 3 Sm
Excavate for pit starting from ground level not exceeding

D 3 CM
1.5m deep

E Ditto 1.5m - 3.0m deep 3 CM

F Ditto 3.0m - 4.5m deep 3 CM

G |Ditto 4.5m - 6.0m deep 3 CM
Breaking out existing material; extra over all kinds of

H ; . . 5 CM
excavations irrespective of depth
300mm thick depositing and compacting layers maximum

| S . 10 SM
150mm thick in making up levels
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J  [Blinding surfaces of fill 50 mm thick 10 SM
500 gauge polythene sheet laid on blinded hardcore as damp
K 10 SM
proof membrane.
L 10 SM
To surface of fill and tops of foundation walls
SAWN FORMWORK TO INSITU CONCRETE
M [Soffites of suspended slab 2 SM
Carried to collection
ITEM DESCRIPTION QTY UNIT RATE KSHS
A 16 SM
225mm thick approved local stone, roughly squared; bedding
and jointing in cement mortar (1:4); reinforced with hoop iron
gauge 500 in every alternate course
INSITU CONCRETE;
B  |Plain mix 1:4:8 in foundation strip blinding 50mm thick 7 SM
Normal: Class 20/20mm); vibrated (1:2:4)
C |Foundation strips irrespective of thickness 1 CM
D 10 SM
Floor Beds 150 mm thick
REINFORCEMENT
Bars : high tensile steel; cold worked; B. S. 4461 including
bends, hooks, tying wire, distance blocks and spacers
E |8mm Diameter bars in any location 25 KG
F |12 mm diameter; in any location 33 KG
G 12mm thick 2 No. coat work, to stone work base (m/s) generally] 6 SM

external

Bills of Quantities
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Painting; 3 coats black bituminous paint to Rendered surfaces
external

SM

Carried to collection

COLLECTION
Brought forward from page 1

Brought forward from page 2

Total Substructures carried to Summary

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

REINFORCED CONCRETE FRAME
CONCRETE WORK

INSITU CONCRETE; REINFORCEMENT
Normal: ClasS 20/20mm) Vibrated

Beams

REINFORCEMENT

Bars high yield steel; cold worked B.S 4461 including
bends, hooks, tying wire distance blocks and spacers

8mm diameter

12mm ditto

FORWORK TO INSITU CONCRETE

Sides and soffites of beams

WALLING

Natural stone walling in cement and sand mortar (1:4)

Bills of Quantities
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KG
KG

SM
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Walls 150mm thick reinforced with hoop iron gauge 500 in
every alternate course

12

SM

Total Walling and Reinforced concrete carried to
Summary

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ROOFING
ROOF COVERING

Gauge 28 pre-painted galvanised corrugated iron sheets fixed
to purlins (m/s)

CARPENTRY
STRUCTURAL TIMBERS

Cypress, prime grade, pressure impregnated

100 x 50mm Wall plate bedded in cement : sand (1:3) mortar
bolted to concrete with and including 16mm diameter bolts
cast in concrete at 1000mm 1000 mm centres

150 x 50mm Rafters

75mm x 50mm purlin

BOARDING

Wrought cypress, prime grade, pressure impregnated
225 x 25mm thick Fascia

PAINTING AND DECORATING

ONE UNDERCOAT TWO COATS OIL PAINT FULL GLOSS
FINISH TO CROWN PAINTS OR EQUAL AND APPROVED

Ditto 200 to 300mm girth external

15

10

14

14

SM

LM

LM

LM

LM

LM

Bills of Quantities
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Total Roofing Carried to Bill No. 2 Summary

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

WINDOWS
Precast concrete, Normal, Class 20/ 20mm vibrated

Sills 250 x 75mm thick, once sunk weathered, once throated,
reinforced as necessary for handling, bedding jointing and
pointing in cement mortar (1:4)

METAL WORK PURPOSE

MADE UNITS

Casement mid hang window with horizontal pivots;
standard metal casement sections, permanent ventilators
comprising T-bar gauze and metal hood to fill width of
window, one coat primer by manufacturer; complete with
all necessary ironmongery, steel for glazing with putty,
lugs to two jamps, cutting and pinning to concrete or
blockwork, fixing to head and sill with screws and
plugging; horizontal pivot windows

Overall size 450 x 450 mm high complete with 10mm diameter
burglar proofing grills

GLAZING

4mm thick clear sheet glass to metal with putty in panes n.e
0.1-0.15m

welded grill burglar proofing in 20mmx20x1.5mm thick SHS
bars with one coat primer including welding to metal in
approved pattern.

LM

No

SM

SM

TOTAL WINDOWS CARRIED TO SUMMARY

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

DOORS

JOINERY
Frames; Wrot Mahogany

Bills of Quantities
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A 150 x 50mm rebated frame once laboured 10 LM

B |45 x 25mm quadrant 10 LM

25mm Architraves

Flush doors, B.S 459, part 2
D |Semi solid core flush door 45mm thick, 900 x 2100mm high, 2 NO
6mm mahogany veneer facing both sides, hardwood lipping on
all exposed edges with fanlight

IRONMONGERY
Supply and fix the following : -

E [Steel butt hinges 100mm 3 PRS
150mm long brass tower bolts 3 NO
G 12 NO

225 x 25 x 3mm thick door fixing cramps one end bent and
twice screwed to frame and the other end fanged and built in
to stone wall

PAINTING AND DECORATING

ONE COAT ALUMINIUM HARDWOOD PRIMER TO
CROWN PAINTS OR EQUAL AND APPROVED

H |Timber surfaces before fixing n.e 200mm girth 10 LM
Ditto 100-200mm girth 10 LM
ONE UNDERCOAT, TWO COATS GLOSS OIL PAINT AS
CROWN PAINTS OR EQUAL AND APPROVED

| 7 SM
Wood surfaces both internal and external
J Wood surfaces 200 -300mm girth 10 Lm
Total Doors carried to Summary
| ITEM | DESCRIPTION | QTY | UNIT | RATE KSHS
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FINISHES
FLOOR WALL AND CEILING FINISHES
FLOORS

A |40mm thick cement sand screed (1:2) to receive ceramic tiles 10 SM

B 15 LM
20mm x 100mm high skirting with rounded junction with wall
finish and flush junction with floor internal
WALLS

C 12mm thick, 2 No. coat work Plaster 1:2:6 to stone work base 36 SM
(m/s) generally to walls internally and externally steel trowelled
finish.

D 2 M
12mm thick cement sand screed (1:3) to receive ceramic walls 3 S
tiles
PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT FULL GLOSS
FINISH TO CROWN PAINTS OR EQUAL AND APPROVED

E [|Plastered wall surfaces internally and externally 36 SM
Total Finishes carried to Summary

ITEM DESCRIPTION QTY UNIT RATE KSHS
SUMMARY

A |SUBSTRUCTURES

B |WALLING AND REINFORCED CONCRETE FRAME

C |ROOFING

D [WINDOWS

E [DOORS

F |FINISHES
SUB-TOTAL FOR 4NO BLOCK OF 2NO DOORS PIT
LATRINES TO SUMMARY

ITEM DESCRIPTION QTTY | UNIT | RATE KSHS
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P.C AND PROVISIONAL SUMS
Allow a provisional sum of Kenya shillings Thirty

A |Thousand (Kshs 500,000) Only for Mechanical 500,000
works .

B |Allow a provisional sum of Kenya shillings Five 500,000
Hundred Thousand (Kshs 500,000) Only for
Contigencies.
Total carried to summary 1,000,000

Bills of Quantities
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GRAND SUMMARY

ITEM DESCRIPTION Page No. For Official use dForTender'rer's use only
Bill No. 1 Preliminaries PP/
A
B Bill No. 2  Building Works LP/20
C Bl No. 3  Electrical Works EL
D BlINo. 4  Septic Tank 24
E BllNo. 5 Pit Latrines 31
F Bill No. 6 Provisional Sums PC/1

SUB-TOTAL 1

Add 0.03% Public procurement capacity Building
levy

GRAND TOTAL CONSTRUCTION WORKS 16% VAT
INCLUSIVE CARRIED TO FORM OF TENDER : KSHS

Tenderer's Signature. ...

0 [0 | (=Y

WINESS SIgNature ..o

Yo [0 | =7
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