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INVITATION TO TENDER. 

PROCURING ENTITY: THE MUNICIPALITY OF KIMILILI, MUNICIPAL BLOCK     

BUILDING OPPOSITE THE LAW COURTS P.O. BOX 700-50204 KIMILILI 

CONTRACT NAME AND DESCRIPTION: THE PROPOSED WORKS FOR UPGRADING OF 

ROADS TO BITUMEN STANDARD FROM RAVINE SUPERMARKET ALONG KATIBA 

GROUNDS TO KAPSOKWONY JUNCTION, ROADS AROUND THURSDAY MARKET, AND 

THE SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ONE (1 No.) 12-METRE 

SOLAR HIGH FLOOD MAST LIGHT AT KATIBA GROUNDS, KIMILILI MUNICIPALITY.IFMIS 

NEGOTIATIONNO: 2256364-2025/2026. 

1. The County Government of Bungoma, the Department of Lands, Urban/Physical Planning, 

Housing and Municipalities through the Municipality of Kimilili invites interested eligible and 

competent firms for the under mentioned Road works funded through Kimilili Municipality Under 

the World Bank Programme – Kenya Urban Support Programme (KUSP);- 

S/No Tender 

Number  

 Tender Description                                                                          ESTIMATED 

LENGTH 

(Km) 

Eligibility 

1.  IFMIS NEG NO: 

OPEN TENDER 

NATIONAL-

2256364-

2025/2026 

 

THE PROPOSED WORKS FOR UPGRADING 

OF ROADS TO BITUMEN STANDARD 

FROM RAVINE SUPERMARKET ALONG 

KATIBA GROUNDS TO KAPSOKWONY 

JUNCTION, ROADS AROUND THURSDAY 

MARKET, AND THE SUPPLY, 

INSTALLATION, TESTING & 

COMMISSIONING OF ONE (1 No.) 12-

METRE SOLAR HIGH FLOOD MAST LIGHT 

AT KATIBA GROUNDS, KIMILILI 

MUNICIPALITY 

0.7 OPEN 

2. Tendering will be conducted under open competitive method (National) using a 

standardized tender document. Tendering is open to all qualified and interested 

Tenderers 

3. Qualified And Interested Tenderers May Obtain Further Information and Inspect the 

Tender Documents During Office Hours Director Supply Chain Management Municipal 

Building Box 437-50200 Bungoma or Manager the Kimilili Municipality, Municipal Block 

Building Opposite the Law Courts P.O. Box 700- 50204 Kimilili, during normal office 

working hours if applicable i.e .0800 to 0500 hours] at the address given above. 

4. A complete set of Tender documents may be viewed and/or downloaded from the websit 

www.bungoma.go.ke  and/ or the IFMIS tender portal www.supplier.treasury.go.ke / or 

PPIP portal: www.tenders.go.ke portal using the unique IFMIS Negotiation Number free 

of charge. 

5. Tender documents may be viewed and downloaded for free from the website 

www.bungoma.go.ke and/ or the IFMIS tender portal www.supplier.treasury.go.ke / or 

PPIP portal: www.tenders.go.ke portal Tenderers who download the tender document must 

forward their particulars immediately to (kmuboard2019@gmail.com ) to facilitate any 

http://www.bungoma.go.ke/
http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
http://www.bungoma.go.ke/
http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
mailto:kmuboard2019@gmail.com


 

 

furtherclarification or addendum. 

6. All Tenders must be accompanied by a tender Security of ksh.800,000.00 from reputable 

bank approved by PPRA. 

7. The Tenderer shall chronologically serialise all pages of the tender documents submitted 

8. Complete tender documents must be submitted through the IFMIS SUPPLIER PORTAL 

www.Supplier.treasury.go.ke as per the requirements contained in the document so as to 

be received on or before the date and time indicated in the IFMIS Tuesday 9th  June ,2026 

AT 10.00 A.M. LOCAL TIME. MANUAL SUBMISSIONS will not be accepted. 

All tenders must be submitted through the IFMIS Platform. Late tenders will be rejected 

automatically. 

9. Prices quoted should be inclusive of all taxes and service delivery costs, must be expressed 

in Kenya shillings and will remain valid for 120 days from date of tender opening. 

10. Bidders who may experience challenges in accessing and uploading their tenders in the 

IFIMIS tender portal should contact the IFMIS Helpdesk (email http/ifmis go.ke. 

Tel:0800721477/0204801801) at treasury or contact Supply Chain Management Office.  

11. Capacity Building Levy: This levy, set at *0.03%* of the value of the signed contract 

(exclusive of applicable taxes), is mandatory for all public procurement contracts effective 

1st September 2024. The price quoted should be inclusive of 0.03% (contract sum) capacity 

building levy. 

12. Tenders will be opened immediately after the deadline date and time specified above or 

any deadline date and time specified later. Tenders will be publicly opened in the presence 

of the Tenderers' designated representatives who choose to attend at the address below. 

Late tenders will be rejected 

Main Boardroom 

The Kimilili Municipality,  

Municipal Block Building Opposite the Law Courts. 

P.O. Box 700-50204 Kimilili  

Yours sincerely, 

 

CPA MARTIN WEKESA MABONGA. 

MANAGER, THE MUNICIPALITY OF 

KIMILILI. 

 

 

 

 

http://www.supplier.treasury.go.ke/
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SECTIONI-INSTRUCTIONS TO 

TENDERERSA

 GENERALPROVISIONS 

1. SopeofTender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots (contracts) 
of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from participating in 
public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 
Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 
all accounts, records and other documents relating to any initial selection process, pre-qualification 
process, tender submission, proposal submission, and contract performance (in the case of award), and 
to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

3. EligibleTenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In 
the case of a joint venture, all members shall be jointly and severally liable for the execution of the 
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 
shall have the authority to conduct all business for and on behalf of any and all the members of the JV 
during the tendering process and, in the event the JV is awarded the Contract, during contract execution. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. The maximum number 
of JVmembers shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in 
a position to influence the tender of another tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; or 

h) Has a close business or personal elationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications 
of the Contract, and/or the Tender evaluation process of such contract; or 

ii) may be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is involved. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a 
tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates inconformity with the provisions of the laws of that country, 
as evidenced by its articles of incorporation (or equivalent documents of constitution or association) 
and its registration documents, as the case may be. This criterion also shall apply to the determination 
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including 
related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any 

http://www.ppra.go.ke/


19 

 

 

public entity or Government, and 

iii) operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, or 
entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer 
shall provide inits tender documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required to enable the Procuring 
Entity determine if this condition is met shall be provided for this purpose in “SECTION III-
EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms 
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by 
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract 
price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 
Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 

http://www.nca.go.ke/
http://www.cak.go.ke/
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and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 
the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering 
Procedures Section I: 
Instructions to Tenderers 
Section II: Tender Data Sheet 
(TDS) 

Section III: Evaluation and Qualification 
Criteria Section IV: Tendering Forms 

PART 2: Works' 
Requirements Section V: 
Bills of Quantities Section VI: 
Specifications Section VII: 
Drawings 

PART3: Conditions of Contract and Contract 
Forms Section   VIII:   General    Conditions 
(GCC) Section IX: Particular Conditions of 
Contract Section X: Contract Forms 

6.2 The Invitation toTender Notice issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and tofurnish with its Tender all information and documentation as is required by the Tender 
document. 
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7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender D documents in accordance with 
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in   the 
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the 
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 
22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the site(s) of the required contracts and obtain all information that may benecessary for 
preparing a tender. The costs of visiting the Site shall be at theTenderer's own expense. The Procuring 
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, 
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting 
will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses prepared 
after the meeting, will be transmitted promptly to all Tenderers who have acquired theTender 
Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 
Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicatedinwritingtoall 
whohave obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 
promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 
ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 
of the tendering process. 
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10. LanguageofTender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 
printed literature that are part of the Tender may be in another language provided they are accompanied 
by an accurate and notarized translation of the relevant passages into the English Language, in which 
case, for purposes of interpretation of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed inaccordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement enteredinto by all members. Alternatively, a letter of intent to execute a Joint 
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 
conditions of the JV prior to contract signature will render the tender liable for disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 
forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 
to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 
shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages 
of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 
in the TDS, and the method of evaluating different alternative times for completion will be described 
in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation of 
the alternative by the Procuring Entity, including drawings, design calculations, 
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technicalspecifications, breakdown of prices, and proposed construction methodology and other 
relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 
and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 
provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender 
price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the 
Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions 
of Contract, exceptin cases where the contract is subject to fluctuations and adjustments, not fixed 
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts 
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders 
for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates 
and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the 
TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such foreign currency requirements, 
limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 
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Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign 
payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
their local and foreign currency requirements, and to substantiate that the amounts included in the unit 
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided 
byTenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

17. Documents Establishing the Eligibility and Qualifications of theTenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility fornational preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contract or or group of contractors qualifies for a 
margin of preference. Further the information will enable the Procuring Entity identify any actual or 
potential conflict of interest in relation to the procurement and/or contract management processes, 
orapossibility of collusion between tenderers, and there by help to prevent any corrupt influence in 
relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 
to keep information relating to its ownership and control confidential where it is tendering to undertake 
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 
Entity may request in relation to ownership and control which information on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 
accurateas at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, theTenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 
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degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 
rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows 
any conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 

i) If the procurement process is still on going, the tenderer will be disqualified from the procurement 

process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) The tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other persons have committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue 
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 
was not material, or was due to genuine error which was not attributable to the intentional act, 
negligence or recklessness of the tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 
periodstarts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 
may request Tenderers to extend the period of validity of their Tenders. The request and the responses 
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be 
required or permitted to modify its Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee 
in any of the following forms at the Tenderer's option: 

i) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 
Authority listed by the Authority; or 

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, 
from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
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extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS.The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend 
tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 
on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 

TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender SecurityortheTender-Securing Declaration shall be in the names of all future 
members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, 
shall be clearly marked “ALTERNATIVE.” Inaddition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 
their business. This may include proprietary information, trade secrets, or commercial or financially 
sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall besigned 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held bye ach person signing the authorization must be typed or printed below the signature. 
All pages of the Tender where entries or amendments have been made shall be signed or initialed by 
the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
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behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing theTender. 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 
a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 
the single envelope, package or container, the Tenderer shall place the following separate, sealed 
envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, 
the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) Bear the name and address of the Procuring Entity. 

b) Bear the name and address of the Tenderer; and 

c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were 
misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not considerany Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 
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24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of theTender must accompany the respective written 
notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 

theTenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with 
ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender.No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 
decided on by the tender opening committee) are to be initialed by the members of the tender opening 
committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
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b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) Any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 
copy of tender opening register shall be issued to a tenderer upon request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 
43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 
writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 
the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
thetender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
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material deviation, reservation, or omission. A material deviation, reservation, or omission is one 
that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 
or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

30. Non-material Non-conformities. 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial non- conformities in the tender related to documentation requirements. Requesting 
information or documentationon such non-conformities shall not be related to any aspect of the price 
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 
tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 
lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total 
and total bid price shall be considered as a major deviation that affects the substance of the 
tender and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 
single currency as specified in the TDS. 
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33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where 
the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 
exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority to 
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender.  No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the 
Tender documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider thefollowing: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 
in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; 

and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 
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35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based 
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 
Eligibility and Qualification Criteria Form for each Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High 

Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
theTender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of theTender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

37.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the case 
may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
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manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entitymayasappropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialized Subcontractors if permitted in theTender document), 
or any other firm(s) different from theTenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 
evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to theTender document; and 

b) The lowest evaluated price. 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 
Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be 
promptly returned to the Tenderers. 
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F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

44. instructions on how to request a debriefing and/or submit a complaint during the stand still period;Stand 

still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 
shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
eachTenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a   concerns regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 
its own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specifiedin 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 
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48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the 
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in theTDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 
award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contract sestimated to cost less than the amount 
specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 
notice shall containthe following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

50. Procurement Related Complaint and Administrative Review 

50.1 The procedures for making Procurement-related Complaints shall be specified in the TDS. 

50.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is UPGRADING OF ROADS TO BITUMEN FROM 

RAVINE SUPERMARKET ALONG KATIBA GROUNDS TO KAPSOKWONY 

JUNCTION, ROADS AROUND THURSDAY MARKET AND ERECTION OF 1 

NO. HIGH FLOOD MAST AT KATIBA GROUNDS. 

 

The reference number of the Contract is OPEN NATIONAL TENDER-
NEG NO: 2256364-2025/2026. 

ITT 2.4 The Information made available on competing firms is as follows:N/A 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [N/A]. 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

Kmuboard2019@gmail.com; www. Bungoma.go.ke    to reach the Procuring Entity not 

later than Tuesday 2nd June,2026.  

(ii) The Procuring Entity will publish its response at the website 

Kmuboard2019@gmail.com    

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time and 

place: 

Date: Tuesday 2nd June,2026.  

Time: 9:00AM 

Place: The Municipality of Kimilili Boardroom 

 

(B) Pre-Tender meeting shall take place at the following date, time and place:  

Date: Tuesday 2nd June,2026 

Time: 9:00AM 

Place: The Municipality of Kimilili Boardroom. 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

later than 7 Days before the meeting/ before bid closure. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pretender will be published is to www.bungoma.go.ke and/ or the IFMIS 

tender portal www.supplier.treasury.go.ke  /or PPIP portal:www.tenders.go.ke 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

Letter of Bid, Priced Bills of Quantities, Technical Proposal, CVs for 

key personnel, forms for equipment, Power of Attorney, Financial 

information, Forms of Contractor’s experience and all schedules 

stipulated in ITD. 

1. Must submit a certified copy of certificate of registration/incorporation  

2. Provide a certified valid filled up CR12 from the Registrar of Companies with 

copies of ID’s or passport attached. 

3. Must provide a valid copy of Tax Compliance Certificate (TCC). Attach TCC 

mailto:Kmuboard2019@gmail.com
mailto:Kmuboard2019@gmail.com
http://www.bungoma.go.ke/
http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

checker from KRA Website. 

4. Must complete and submit dully filled self-declaration that the person/tenderer is 

not debarred in the matter of the Public Procurement and Asset Disposal Act,2015 

in the format Provided. -FORM SD1 

5. Must complete and submit dully filled self-declaration that the person/tenderer will 

not engage in any corrupt or fraudulent practice in the format provided. FORM 

SD2. 

6. The Tenderer must prepare Form of Tender on stationery with its letterhead 

clearly showing the Tenderer’s complete name and business address. Tenderers 

are reminded that this is a mandatory requirement- Form of Tender must be duly 

completed, signed and stamped in the format provided by the Director or if 

delegated, attach a letter of attorney.  

7. Copy of audited financial statements of accounts for the last three years 

(2023,2024 and 2025) signed by an Accountant/Auditor Registered member of 

ICPAK. 

8. Must fill, sign and stamp the Confidential Business Questionnaire in the format 

provided 

9.  

10.  
11. Attach a certified copy of current/valid single business permit from the County 

Government of Bungoma. 

12. Must fill, sign and stamp Anti-Corruption Declaration/commitment pledge form. 

13. Must complete and submit dully filled Form for disclosure of interest in the format 

provided 

14. Must complete and submit dully filled certificate of independent tender 

determination in the format provided. 

15. Must complete and submit dully filled Self –declaration form in the format 

provided. 

16. Must complete and submit dully filled form for disclosure of interest in the format 

provided 
17. One original tender document properly bound and paginated / serialized / 

numbered on all pages and attachments.  

18. All Tenders must be accompanied by a tender Security of ksh.800,000.00 from 

reputable bank approved by PPRA.  

19. Must fill, sign and stamp Debarment Declaration form in the format provided? 

20. Public Procurement Capacity Building Levy: Include a provision for the 

Public Procurement Capacity Building Levy (0.03%), exclusive of applicable 

taxes. 

21. Attach Mandatory Pre-bid meeting certificate/ Site visit is a MUST and will be 

on Tuesday 2nd June,2026 as from 9:00am at Kimilili Municipality Boardroom. 

Note that a certificate will issued as proof of attendance 

22. National Construction Authority Registration Certificate in the category NCA 5 

and above for or Equivalent in the following Classes, Roads Works.  

23. Current NCA Practicing License for Roads works- Employer reserves the right 

to verify the veracity of NCA Certificates through the NCA Portal. 

Code of Conduct for Contractor’s Personnel (ES)  

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of 

Contract), to ensure compliance with the Contractor’s Environmental and 

Social (ES) obligations under the Contract. The Bidder shall use for this 

purpose the Code of Conduct form provided in Section IV.  No substantial 

modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to take into 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

account specific Contract issues/risks.   

Management Strategies and Implementation Plans (MSIP) to manage 

the (ES) risks. The Bidder shall submit Management Strategies and 

Implementation Plans (MSIPs) to manage the following key Environmental 

and Social (ES) risks: 

a. Sexual Exploitation, and Abuse (SEA) prevention and response action plan 

b. Environmental and Social Management Plan (C-ESMP); 

c. Traffic Management Plan to ensure safety of local communities from 

construction traffic; 

d. Water Resource Protection Plan to prevent contamination of drinking water; 

e. Boundary Marking and Protection Strategy for mobilization and construction to 

prevent offsite adverse impacts; 

 

ITT 13.1 Alternative Tenders shall not be_ considered.  

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

Not Applicable  

ITT 14.5 The prices quoted by the Tenderer shall be: fixed. 

ITT 15.2(a) Foreign currency requirements allowed/not allowed. 

ITT 18.2 The Tender validity period shall be 120 days. 

 

ITT 18.3  a)  The Number of days beyond the expiry of the initial tender validity period will be 

____________days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

 

(i)  By _________% of the local currency portion of the Contract price adjusted to 

reflect local inflation during the period of extension,  

and  

 

(ii) By___________% the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension. 

 

ITT 19.1 

 

A Tender Security shall be required  

A Tender-Securing Declaration shall not be required 

If a Tender Security shall be required, the amount and currency of the Tender Security 

shall be Kenya Shillings Nine Hundered thousands {ksh.800,000.00} from reputable 

bank approved by PPRA 

ITT 19.5 Other documents required: None _____________________________________ 

ITT 20.1 In addition to the original of the Tender, the number of copies is:   [N/A] 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

of: Duly Executed and Sealed Power of Attorney. The Power of Attorney shall be 

witnessed by a Commissioner of Oaths. The Power of Attorney shall be specific to 

the current bid and not general. 

D.  Submission and Opening of Tenders 

ITT 21.2 A tender package or container that cannot fit in the tender box shall be received as 

follows: ALL TENDERS MUST BE SUBMITTED THROUGH THE IFMIS 

PLATFORM. MANUAL SUBMISSIONS will not be accepted. 

ITT 22.1  For Tender submission purposes only, the Procuring Entity’s address is:  

For Bid submission purposes only, the Employer’s address is:  

P.O. Box 700-50204 KIMILILI 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Attention: Municpal Manager - Open National Tender-Neg No: 2256364-2025/2026. 

For Department of Lands Urban/Physical Planning, Housing and Municipalities.  

The Municipality of Kimilili. 

Municipal Block Building Opposite the Law Courts 

P.O. BOX 700-50204 KIMILILI 

E-mail address: kmuboard2019@gmail.com 

www.kimilimunicipality.go.ke 

City: Bungoma  

ZIP/Postal Code: Not applicable  

Country: Kenya  

 

The deadline for Bid submission is:  

Date: Tuesday 9th June 2026. 

Time: 10:00 am. Local Time 

Bidders shall not have the option of submitting their Bids Manually. 

The electronic bidding submission procedures shall be: Applicable. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below: 

The Bid opening shall take place at: Kimilili Municipal Building  

Street Address: The Municipality of Kimilili. 

Municipal Block Building Opposite the Law Courts 

Floor/ Room number: Boardroom  

Country: Kenya 

Date: Tuesday 9th June 2026  

Time: 10:00 am. Local Time 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below: IFMIS tender portal 

www.supplier.treasury.go.ke  ]: All tenders must be submitted through the 

IFMIS Platform 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the ____________ [insert “average” or “highest”] 

price of the item or component as quoted in other substantially responsive Tenders. If 

the price of the item or component cannot be derived from the price of other 

substantially responsive Tenders, the Procuring Entity shall use its Lowest estimate.  

ITT 31.2 The error shall be considered a major deviation that leads to disqualification of the 

tender if the percentage of the error (error over the tender price quoted) is: more 

than_________% or less than __________ %. 

 

ITT 32.1 The currency that shall be used for Bid evaluation and comparison purposes 

to convert at the selling exchange rate all Bid prices expressed in various 

currencies into a single currency is: Kenyan Shillings 

The source of exchange rate shall be: The Central Bank of Kenya 

The date for the exchange rate shall be: Tuesday 9th June 2026. 

ITT 33.2 A margin of domestic preference shall not apply.      

ITT 33.4 The invitation to tender is extended to the following groups that qualify for 

Reservations: Tendering is open to ALL QUALIFIED AND INTERESTED 

TENDERERS 

ITT 34.1 At this time the Employer does not intend to execute certain specific parts 

mailto:kmuboard2019@gmail.com
http://www.kimilimunicipality.go.ke/
http://www.supplier.treasury.go.ke/


29 

 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: _______% of the total contract amount. Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the activity 

(ies) or parts of the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience. 

ITT 34.3 Not Applicable 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

_______________ 

_______________ 

_______________ 

 

For the above-designated parts of the Works that may require Specialized Subcontractors, 

the relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria.  

ITT 48.2 Additional requirements are: 

__________________________________________________________ 

ITT 50.1 The procedures for making a Procurement-related Complaint are available from the 

PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer wishes to 

make a Procurement-related Complaint, the Tenderer should submit its complaint 

following these procedures, in writing (by the quickest means available, that is either by 

hand delivery or email to: 

For the attention: The Manager-Municipality of Kimilili. 

Title/position: Head of Supply Chain Management 

Procuring Entity: Kimilili Municipality. 

Email address: kmuboard2019@gmail.com   

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:kmuboard2019@gmail.com
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SECTION III- EVALUATION AND QUALIFICATION CRITERIA 

General Provisions 

1. General Provisions 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entityshall use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be converted) 
was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

1.3 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 
have the Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 
The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in 
meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking 
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating 
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do 
not pass the Preliminary Examination will be considered irresponsive and will not be considered 
further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may 
be attached or clearly described all information and list of documentation to be submitted by 
Tenderers to enable preliminary evaluation of the Tender] 

1. Must submit a certified copy of certificate of registration/incorporation  

2. Provide a certified valid filled up CR12 from the Registrar of Companies with copies of ID’s or 

passport attached. 

3. Must provide a valid copy of Tax Compliance Certificate (TCC). Attach TCC checker from KRA 

Website. 

4. Must complete and submit dully filled self-declaration that the person/tenderer is not debarred in the 

matter of the Public Procurement and Asset Disposal Act,2015 in the format Provided. -FORM SD1 

5. Must complete and submit dully filled self-declaration that the person/tenderer will not engage in any 

corrupt or fraudulent practice in the format provided. FORM SD2. 

6. The Tenderer must prepare Form of Tender on stationery with its letterhead clearly showing the 

Tenderer’s complete name and business address. Tenderers are reminded that this is a mandatory 

requirement- Form of Tender must be duly completed, signed and stamped in the format provided by 

the Director or if delegated, attach a letter of attorney.  

7. Copy of audited financial statements of accounts for the last three years (2023,2024 and 2025) signed 

by an Accountant/Auditor Registered member of ICPAK. 

8. Must fill, sign and stamp the Confidential Business Questionnaire in the format provided 
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9. Attach a certified copy of current/valid single business permit from the County Government of 

Bungoma. 

10. Must fill, sign and stamp Anti-Corruption Declaration/commitment pledge form. 

11. Must complete and submit dully filled Form for disclosure of interest in the format provided 

12. Must complete and submit dully filled certificate of independent tender determination in the format 

provided. 

13. Must complete and submit dully filled Self –declaration form in the format provided. 

14. Must complete and submit dully filled form for disclosure of interest in the format provided 

15. One original tender document properly bound and paginated / serialized / numbered on all pages and 

attachments.  

16. All Tenders must be accompanied by a tender Security of ksh.800,000.00 from reputable bank 

approved by PPRA.  

17. Must fill, sign and stamp Debarment Declaration form in the format provided? 

18. Public Procurement Capacity Building Levy: Include a provision for the Public Procurement 

Capacity Building Levy (0.03%), exclusive of applicable taxes. 

19. Attach Mandatory Pre-bid meeting certificate/ Site visit is a MUST and will be on Tuesday 2nd 

June,2026 as from 9:00am at Kimilili Municipality Boardroom. Note that a certificate will issued as 

proof of attendance. 

20. National Construction Authority Registration Certificate in the category NCA 5 and above for or 

Equivalent in the following Classes, Roads Works Eletrical Works. Current NCA Practicing License 

for Roads and Water works Employer reserves the right to verify the veracity of NCA Certificates 

through the NCA Portal. 

Code of Conduct for Contractor’s Personnel (ES)  

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of 

Contract), to ensure compliance with the Contractor’s Environmental and 

Social (ES) obligations under the Contract. The Bidder shall use for this 

purpose the Code of Conduct form provided in Section IV.  No substantial 

modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to take into 

account specific Contract issues/risks.   

Management Strategies and Implementation Plans (MSIP) to manage 

the (ES) risks. The Bidder shall submit Management Strategies and Implementation Plans 

(MSIPs) to manage the following key Environmental and Social (ES) risks: 

a. Sexual Exploitation, and Abuse (SEA) prevention and response action plan 

b. Environmental and Social Management Plan (C-ESMP); 

c. Traffic Management Plan to ensure safety of local communities from construction traffic; 

d. Water Resource Protection Plan to prevent contamination of drinking water; 

e. Boundary Marking and Protection Strategy for mobilization and construction to prevent offsite 

adverse impacts; 

 
BIDDERS MUST MEET ALL THE MANDATORY REQUIREMENTS TO QUALIFY FOR TECHNICAL 

EVALUATION. AT THIS STAGE, THE TENDERER’S SUBMISSION WILL EITHER BE RESPONSIVE IN 

ALL THE MANDATORY (MR) REQUIREMENT ABOVE OR NON-RESPONSIVE. THE NON-

RESPONSIVE SUBMISSIONS WILL BE ELIMINATED FROM THE ENTIRE EVALUATION PROCESS 

AND WILL NOT BE CONSIDERED FURTHER 
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ASSESSMENTS OF ADEQUACY OF TECHNICAL PROPOSAL WITH REQUIREMENTS 

(IF APPLICABLE) 

The Procuring Entity will evaluate the Technical Proposals of all irresponsive tenders using the 

following criteria, sub-criteria, and point system for the evaluation of the Technical Proposals: 

1. History of non-performance 

2. Financial capability 

3. General and specific experience 

4. Key personnel 

5. Contractors Plant and Equipment 

6. Adequacy and quality of the proposed methodology, 

7. and work plan in responding to the schedule of Requirements:  

Total points for the five criteria: 100points. 

The minimum technical score (St) required to pass is: 70 points. 

Tenderers who score less than the required pass will be automatically 

disqualified. Tenderers who pass the technical evaluation will be 

evaluated further.  

3. Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 

apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 
………………………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 
will be evaluated as follows:………………………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d) 

:……………………………………………….................. 

 

4. Multiple Contracts 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis 
of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 
Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 
the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
 Lots. The tenderer will 
be 

awarded the combination of Lots for which the tenderer qualifies and the others will be considered 
for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring 
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6. MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 
to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of 
Kenyan citizens is less than fifty-one percent (51%). 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification, 
such information, including details of ownership, as shall be required to determine whether, according 
to the classification established by the Procuring Entity, a particular contract or or group of contractors 
qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall 
be classified into the following groups: 

i) GroupA: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 
hold shares of over fifty one percent (51%). 

ii) GroupB: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 
hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 
lowest tender, and the lowest evaluated tender in each group shall be further compared with each 
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 
the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in 
Item 3.1 of the respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender 
from Group B. All tenders shall then be compared using new prices with added prices to Group Band 
the lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it 
shall be selected for award. If not, the lowest evaluated tender from Group B based on the first 
evaluation price shall be selected. 

7. Post qualification and Contract award (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 
evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be 
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of 
the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow of Kenya 
Shillings . 

ii) Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last ) [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, 
or the East African Community or abroad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings 
 equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as [specify requirements for each lot as applicable]  

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of 
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a JV in the last 
 (Specify years). The required information shall be 
furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, and in the case 
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer.Tenderer shall provide information on pending 
litigations in the appropriate form. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the 
last 
 (Specify years). All parties to the contract shall furnish the 
information in the appropriate form about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 
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8. QUALIFICATION FORM SUMMARY 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

1 Nationality Nationality in accordance with ITT 

3.6 

Forms ELI – 1.1 and 1.2, 

with attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax 

clearance certificate or tax 

exemption certificate issued by 

Kenya Revenue Authority in 

accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in 

accordance with ITT  3.3 

Form of Tender  

4 PPRA Eligibility Not having been declared ineligible 

by the PPRA as described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, 

with attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country 

that is not determined ineligible 

under ITT 4.1 

Forms ELI – 1.1 and 1.2, 

with attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did 

not occur as a result of contractor 

default since 1st January […….].  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

the Procuring Entity 

Not under suspension based on-

execution of a Tender/Proposal 

Securing Declaration pursuant to 

ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and 

prospective long-term profitability 

still sound according to criteria 

established in 3.1 and assuming that 

all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2 

 

 



 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

10 Litigation History No consistent history of 

court/arbitral award decisions 

against the Tenderer since 1st 

January [insert year]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate 

that it has access to, or has available, 

liquid assets, unencumbered real 

assets, lines of credit, and other 

financial means (independent of any 

contractual advance payment) 

sufficient to meet the construction 

cash flow requirements estimated as 

Kenya Shillings [insert amount] 

equivalent for the subject contract(s) 

net of the Tenderer’s other 

commitments. 

 

(ii) The Tenderers shall also 

demonstrate, to the satisfaction of 

the Procuring Entity, that it has 

adequate sources of finance to meet 

the cash flow requirements on works 

currently in progress and for future 

contract commitments. 

 

(iii) The audited balance sheets or, if 

not required by the laws of the 

Tenderer’s country, other financial 

statements acceptable to the 

Procuring Entity, for the last [insert 

number of years] years shall be 

submitted and must demonstrate the 

current soundness of the Tenderer’s 

financial position and indicate its 

prospective long-term profitability. 

Form FIN – 3.1, with 

attachments 

 

12 Average Annual Minimum average annual Form FIN – 3.2  
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

Construction Turnover construction turnover of Kenya 

Shillings [insert amount], 

equivalent calculated as total 

certified payments received for 

contracts in progress and/or 

completed within the last [insert of 

year] years, divided by [insert 

number of years] years 

 

13 General Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub-

contractor, or management 

contractor for at least the last [insert 

number of years] years, starting 1st 

January [insert year]. 

4. Form EXP – 4.1 

 Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the 

number] similar contracts specified 

below that have been satisfactorily 

and substantially completed as a 

prime contractor, joint venture 

member, management contractor or 

sub-contractor between 1st January 

[insert year] and tender submission 

deadline i.e. …. (Number) contracts, 

each of minimum value Kenya 

shillings…………... equivalent. 

[In case the Works are to be tender 

as individual contracts under 

multiple contract procedure, the 

minimum number of contracts 

required for purposes of evaluating 

qualification shall be selected from 

the options mentioned in ITT 35.4] 

 

Form EXP 4.2(a)  



 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

The similarity of the contracts shall 

be based on the following: [Based 

on Section VII, Scope of Works, 

specify the minimum key 

requirements in terms of physical 

size, complexity, construction 

method, technology and/or other 

characteristics including part of the 

requirements that may be met by 

specialized subcontractors, if 

permitted in accordance with ITT 

34.3] 
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1.     Qualification 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 

No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 
1. Eligibility 

1.1 Nationality Nationality in Must meet Must meet Must meet N/A Forms ELI – 1.1 and 1.2, 

with attachments accordance with ITB 
4.4 

requirement requirement requirement 

1.2 Conflict of No conflicts of 
interest in accordance 
with ITB 4.2 

Must meet Must meet Must meet N/A Letter of Bid 
Interest requirement requirement requirement 

1.3 Bank Eligibility Not having been 

declared ineligible by 

the Bank, as described 
in ITB 4.5. 

Must meet Must meet Must meet N/A Letter of Bid 
requirement requirement requirement 

1.4 State-owned Meets conditions of 
ITB 4.6 

Must meet Must meet Must meet N/A Forms ELI – 1.1 and 1.2, 
with attachments enterprise or requirement requirement requirement 

institution of the 
Borrower 

country 

   

1.5 United Nations Not having been 

excluded as a result of 

prohibition in the 
Borrower’s country 

laws or official 

regulations against 

commercial relations 

with the Bidder’s 

country, or by an act 

of compliance with 

UN Security Council 

resolution, both in 

accordance with ITB 
4.8 and Section V. 

Must meet Must meet Must meet N/A Forms ELI – 1.1 and 1.2, 
with attachments resolution or requirement requirement requirement 

Borrower’s    
country law    

2. Historical Contract Non-Performance 
2.1 History of Non- Non-performance of a Must meet Must meet Must meet N/A Form CON-2 



 

 

 
 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

 Performing contract1 did not occur 
as a result of 
contractor default 
since 1st January 
2019 

requirement1 & 2
 requirements requirement2

   
 Contracts   

2.2 Suspension Not under suspension 
based on execution of 
a Bid/Proposal 
Securing Declaration 
pursuant to ITB 4.7 
and ITB 19.9 

Must meet Must meet Must meet N/A Letter of Bid 
Based on requirement requirement requirement 
Execution of Bid 
/Proposal 

Securing 

Declaration by 

the Employer 

   

2.3 Pending Bidder’s financial Must meet N/A Must meet N/A Form CON – 2 
Litigation position and requirement requirement 

 prospective long-term   
 profitability sound   
 according to criteria 

established in 3.1 

below and assuming 

that all pending 

litigation will be 

resolved against the 

Bidder 

  

2.4 Litigation No consistent history 

of court/arbitral award 

decisions against the 

Must meet Must meet Must meet N/A Form CON – 2 
History requirement requirement requirement 

 
 
 

1 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including 

through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the 

contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance 

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute 

resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2 This requirement also applies to contracts executed by the Bidder as JV member.
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Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 

No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

Submission 
 

Requirements 

All members 
Combined 

Each Member At least one 
Member 

  Bidder3 since 1st
 

January 2019 
     

2.5 
Declaration: 

Environmental 

and Social (ES) 

past 

performance 

Declare any civil 

work contracts that 

have been 

suspended or 

terminated and/or 

performance 

security called by an 

employer for breach 

of environmental or 

social (including 

Sexual Exploitation 

and Abuse)) 

contractual 

obligations in the 

past five years.4 

Must make 

the 

declaration. 

Where there 

are 

Specialized 

Sub- 

contractor/s, 

the 

Specialized 

Sub- 

contractor/s 

must also 

make the 

declaration. 

 
 
 
 
 
 
 
 
 

N/A 

Each must 

make the 

declaration. 

Where there 

are 

Specialized 

Sub- 

contractor/s, 

the 

Specialized 

Sub- 

contractor/s 

must also 

make the 

declaration. 

 
 
 
 
 
 
 
 
 

N/A 

 
 
 
 
 
 
 
 
Form CON-3 ES 

Performance 

Declaration 

2.6 Bank’s SEA 

and/or SH 

Disqualification 

At the time of 
Contract Award, not 
subject to 
disqualification by the 
Bank for non- 

compliance with SEA/ 

SH obligations 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

N/A Must meet 

requirement 

(including each 

subcontractor 

proposed by 
the Bidder) 

N/A Letter of Bid, Form CON- 
4 

  If the Bidder had been 
subject to 

Must meet 

requirement 

 

N/A Must meet 

requirement 

 

N/A 
 

Letter of Bid, Form CON-4 

 
3 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under 

its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in 

disqualifying the Bidder. 
4 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.



 

 

 
 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  disqualification by the 

Bank for non- 

compliance with SEA/ 

SH obligations, the 

Bidder shall either (i) 

provide evidence of 
an arbitral award on 

the disqualification 

made in its favour; or 

(ii) demonstrate that it 

has adequate capacity 

and commitment to 

comply with SEA/SH 

prevention and 

response obligations; 

or (iii) provide 

evidence that it has 

already demonstrated 

such capacity and 

commitment on 

another Bank financed 

works contract. 

  (including each   
  

(including each  subcontractor   
  subcontractor  proposed by the 

Bidder) 
  

  proposed by the 
 

Bidder) 

    

3. Financial Situation and Performance 

3.1 Financial (i) The Bidder shall 

demonstrate that it has 

access to, or has 

available, liquid 
assets, unencumbered 

real assets, lines of 

credit, and other 

financial means 

(independent of any 

contractual advance 

payment) sufficient to 

meet the construction 

Must meet Must meet N/A N/A Form FIN – 3.1, with 

attachments Capabilities requirement Requirement 



 51 51  
 
 
 

 

 

 
 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  cash flow      
  requirements      
  estimated as      
  KES.95Million for      
  three (3) months for 

the subject contract(s) 

net of the Bidder’s 

other commitments 

     

  (ii) The Bidders shall 
also demonstrate, to 
the satisfaction of the 
Employer, that it has 
adequate sources of 

finance to meet the 

cash flow 

requirements on 

works currently in 

progress and for 

future contract 

commitments. 

Must meet Must meet N/A N/A  
  requirement requirement  

  (iii) The audited 
balance sheets or, if 
not required by the 
laws of the Bidder’s 
country, other 

financial statements 

acceptable to the 

Employer, for the last 

five (5) years shall be 

submitted and must 

demonstrate the 

current soundness of 

the Bidder’s financial 

position and indicate 

its prospective long- 

Must meet N/A Must meet N/A  
  requirement requirement  



 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  term profitability.      
3.2 Average Annual Minimum average Must meet Must meet Must meet Must meet 80 Form FIN – 3.2 

Construction annual construction requirement requirement 60%, (Sixty %, [Eighty 
Turnover turnover of   Percent) of the Percent] of 

 KES.100Million,   requirement the requirement 
 calculated as total 

certified payments 

received for contracts 

in progress and/or 

completed within the 

last five (5) years, 

divided by 5 years 

    

4. Experience 

4.1 General Experience under Must meet N/A Must meet N/A Form EXP – 4.1 
(a) Construction construction contracts requirement requirement 

 Experience in the role of prime 
contractor, JV 

member, 

subcontractor, or 

management 

contractor for at least 

the last 10 years, 

starting 1st January 
2014. 

  

4.2 Specific (i) A minimum 

number of two (2) 

similar contracts 

specified below that 

have been 

Must meet Must meet N/A Must meet Form EXP 4.2(a) 
(a) Construction & requirement requirement7

 80% the listed 
 Contract    
 Management    
 Experience    

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

requirements 
 
 
 
 

7 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a 
single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for 
single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members 
each of value equal or more than the minimum value required shall be aggregated.
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Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  satisfactorily and    for the key  

  substantially5
    activities  

  completed as a 

prime contractor, 

joint venture 

member6, 

management 

contractor or sub- 

contractor6 between 
1st January 2016 
and bid submission 

deadline: 

(i) 2 contracts, each 

of minimum value 

KES.200Million; 

Or 

(ii) 1 contract of 

minimum value 

KES.400Million. 

The similarity of the 

contracts shall be 

based on the 

following: 

• At least 5km of 
urban roads 
(minimum width 

     

 
 

5 Substantial completion shall be based on 80% or more works completed under the contract. 
6 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to 

meet this requirement.



 

 

 
 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  of carriageway      

  5.5m) to bitumen 
standards 

• At least 6km of 

urban slotted 

drainage system 
• At least 5km of 

pedestrian 
walkways in 

urban setup 
• At least 5km of 

water supply lines 
in HDPE pipes 

• At least 5km of 
lateral/service 
sewer lines 

• At least 2No. 
Electrical High 
mast flood lights 

system 
• At least 40Nr. 

Integrated Solar 
Street lighting 
installations 

     

4.2   
For the above and 

any other contracts 

[substantially 

completed and 

under 

implementation] as 

 
Must meet 

 
Must meet 

 
N/A 

 
Must meet 

 
Form EXP – 4.2 (b) (b)  requirements requirements 80% the listed 

requirements 
for the key 
activities 
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Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  prime contractor,      

  joint venture      

  member, or sub- 

contractor between 
1st January 2016 
and Application 
submission 
deadline, a 

minimum 

construction 

experience in the 

following key 

activities 

successfully 

completed8: 

1.Site clearance & 

Top soil stripping 

of 45,000m2 per 

year 

2.Earthworks of 
1,800m3 per year; 

3.Concrete works of 
1,500m3 per year; 

 

4. 5km of 300mm 

Diameter DWC 

Flexible Jointed 

Pipes SN8( BS- 

EN 134767) sewer 

     

 
 

8 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period.



 

 

 
 
 

 

Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 
No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  lines per year 
 

5.5km of HDPE 

water supply lines 

per year 
 

6.2Nr. 30m high 

mast flood lights 

per year 
 

7.Supply, 

installation of 

integrated solar 

streetlights works 

of 39Nr of Street 

lights per year 

     

4.2  For contracts Must meet Must meet Must meet the 

requirements: 

Must meet the 

requirements: 

Form EXP – 4.2 (c) 
(c)  [substantially requirements requirements 

  completed and   
  under   

  implementation] as   

  prime contractor,   

  joint venture   

  member, or   

  Subcontractor   
  between 1st

   

  January 2016 and 
Application 
submission 
deadline, experience 
in managing ES 
risks and impacts in 
the following 
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Eligibility and Qualification Criteria 
 

Compliance Requirements 
 

Documentation 

 

No. 

 

Subject 
 

Requirement 
 

Single Entity 
Joint Venture (existing or intended)  

All members Each Member At least one Submission 

Combined Member Requirements 

  aspects:      

  • Traffic      

  Management Plan      

  to ensure safety of 
local communities 
from construction 
traffic 

• Sexual 
Exploitation, and 
Abuse (SEA) 
prevention and 
response 

     

 

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under 3.1, 3.2, 4.2(a), 4.2(b) and 4.2 (c)]



 

Item Position/ Minimum Relevant   Minimum years of relevant 

work experience      No.       specialization     academic qualifications   

1 Contractor’s - BSc./BEng./BTech. or   i. 15 years’ general experience 

 Representative/Sit Equivalent Degree in   ii. 10 years’ specific experience 
 e Agent - (1No.) Civil Engineering 

- Registered Professional 

Engineer with EBK or 

Equivalent Body 

- Valid Practicing 

License 

  
 

 
 

iii. 

in construction of bituminous 

paved roads 

At least 5 years as a Site 

Agent in a project as in ii 

above but within urban setup 

or informal settlement of 

minimum value KES 

500Million. 

2 Assistant Site - HND Civil or 

Equivalent 

- Registered Technician 

Engineer with EBK or 

  i. 10 years’ general experience 

Agent/Site   ii. 8 years’ specific experience 

Engineer – (2No.)    
 
 
 

Engineer or Assistant Site 

Agent in a project as in ii 

above but within urban setup 

or informal settlement 
3 Surveyors – - BSc.(Survey/Geomatic   i. 8 years’ general experience 

(2No.)    ii. 5 years’ specific experience 
 Engineering) or    in construction projects 
 equivalent.   iii. At least 3 years as a surveyor 
 - Registered with ISK or 

any other equivalent 

body 
- Conversant in 

AUTOCAD/CIVIL 3D 

   in a project as in ii above but 

within urban setup or 

informal settlement 

 

 
 

2.     Key Personnel 
The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) 

Key Personnel, as described in the Specification. 
 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the 

Bidder considers appropriate to perform the Contract, together with their academic 

qualifications and work experience. The Bidder shall complete the relevant Forms in Section 

IV, Bidding Forms. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

equivalent iii.   At least 5 years as a Site

 

 
 
 
 
 
 

s/Geospatial
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4 Environmentalist - BSc. In Environmental 

science/Natural science 
or its equivalent 

- Registered by NEMA 

as a Lead expert 

- Valid NEMA License 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an 

Environmentalist in a project 

as in ii above but within urban 

setup or informal settlement 

– (1No.) 

5 Sociologist – - B.A(Sociology/Commu i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as a 

Sociologist in a project as in ii 

above but within urban setup 

or informal settlement 

(1No.) nity 
 Development/Social 
 Work/Political Science) 
 or its equivalent 

6 Health & Safety 

Officer – (1No.) 

- Dip.( Occupational 
Health and Safety) or 
its equivalent 

- Be a Certified Health 
and Safety Officer by 
relevant body 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction projects 

iii. At least 3 years as an HSO in 

a project as in ii above but 

within urban setup or 

informal settlement 

7 Earthworks - Diploma (Civil 
Engineering) or 
Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction of bituminous 

paved roads 

Foreman – (2No.) 

8 Pavement Works - Diploma (Civil 
Engineering) or 
Building Construction 

i.   8 years’ general experience 

ii.  5 years’ specific experience 

in construction of 

bituminous paved roads 

Foreman – (2No.) 

9 Concrete Works - Diploma (Civil 
Engineering) or 
Building Construction 

i.   8 years’ general experience 

ii.   5 years’ specific experience 

in construction of 

bituminous paved roads 

Foreman (2No.) 

10 Material - Diploma (Civil 
Engineering) or 
Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction of bituminous 

paved roads 

Technologist – 

(2No.) 

11 Water & - Diploma (Civil 

Engineering) or 

Building Construction 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

construction of Water 

Supplier and Sewer system 

and Individual Sewer 

connections 

Sanitation Works 

Foreman – (1No.) 
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12 Electrical 

Foreman – (1No.) 

- Diploma (Electrical 

Engineering) 

i. 8 years’ general experience 

ii. 5 years’ specific experience in 

installation of integrated solar 

street lights and/or public 

high mast flood lighting 
 
 
 

3.     Equipment 
The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: 

The Bidder shall provide further details of proposed items of equipment using the relevant 

Form in Section IV. 
 

No. 
 

Equipment Type and Characteristics 
Minimum 

Number required 

1. Excavator - hydraulic crawler or wheel mounted, 14.0-17.0t 

nominal wt. of machine 

2 

2. 10 Ton Lorries/Tippers 8 

3. 5m3 concrete mixers 3 

4. 0.75m3 concrete dumpers 4 

5. 40mm concrete vibrators 6 

6. Air compressor - Rated by Normal Delivery of Free Air per min 

at 7 kg per cm² 

2 

7. Crawler Dozer, 100 - 135 kW rated flywheel power 1 

8. (50mm inlet) Dewatering pumps 2 

9. 40 Ton Mobile lift crane 1 

10. Reinforcement bending tools 2 

11. Motor Grader 111-120kW rated flywheel power 2 

12. Poulver mixer 1 

13. Asphalt concrete mixer/batching plant 1 

14. Asphalt concrete paver 1 

15. Water bowser 20,000l 2 

16. Bitumen sprayer up to 10,000l 2 
 

17 Steel drum (8T) and sheep foot vibrating rollers 2 

18. Survey Equipment  

•  Total station with tripod and prism 1 

•  Automatic level 3 

•  5m Ranging Rods 10 

•  100m Steel Tapes 10 

•  30m Steel Tapes 10 

•  5m Steel Tapes 10 

19. 10 Ton Pneumatic roller 2 

20. Butt Fusion Machine for HDPE pipe of 50mm Dia up to 

200mm Dia 
1 
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

 

1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 

 

7. FORM OFTENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE. 

9. FORM OF TENDER SECURITY (TENDERBOND). 

10. FORM OF TENDER-SECURINGDECLARATION. 

11. APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

 

Site Organization. 

Method Statement. 

Mobilization 

Schedule. 

Construction 

Schedule. 
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QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40% RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 

condition. 

 

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE xxxx  
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3. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 
by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 
 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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4. FORMPER-1 

Contractor's Representative and Key 
Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 
PER-2 below for each candidate. 

Contractor' Representative and Key Personnel. 

 

 

1.  Title of position: Contractor’s Representative 

Name of candidate:  

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time 

commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. 2

. 

Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time 

commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. 3

. 

Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time 

commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. 4

. 

Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time 

commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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Title of position: [insert title] 

5.  Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time 

commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

 

 

5. FORM PER-2: 

Resume and Declaration - Contractor’s Representative and Key Personnel   

Name of Tenderer 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing 

skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel 

officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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DECLARATION 

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 
that to the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly 
describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tenderevaluation; 

b) result in my disqualification from participating in theTender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of theTenderer: 

Signature:  

Date: (day month year):    
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6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 

6.1 FORM ELI-

1.1Tenderer Information 

Form 

Date:  

ITT No. and title:  

 
Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[icate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and a list of Board of Directors 
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6.2 FORM ELI-1.2 

Tenderer's JV Information Form 
(To be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 43.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart and a list of Board of Directors 
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6.3 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer'sName:  

Date:   

JV Member's Name   

ITT No. and title:  

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3 as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

Kenya 

Shilling 

Equivalent 

(exchange 

rate) 

  Contract Identification: _________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification 

 

 

 

 

  

Total 

Contract 

Amount 

(currency), 

Kenya 

Shilling 

Equivalent 

(exchange 

rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 
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6.4 FORM FIN –3.1: 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name  

ITT No. and title:  

6.4.1. Financial Data 

 

Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

 

 

*Refer to ITT 15 for the exchange rate 
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6.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

6.4.3 Financialdocuments 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 
III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity 
(such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
1 

for the years required above; and complying with 
the requirements 

 

 

 

6.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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6.6 FORM FIN –3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cashflow 
demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

 

 

 

6.7 FORM FIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

 

Starting Year Ending Year Contract Identification Role of Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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6.8 FORM EXP -4.1 

General Construction Experience 

Tenderer's Name:  

Date:   

JV Member's Name:   

ITT No. and title:  

 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation in 

total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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6.9 FORM EXP -4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 

 

Similar Contract No. 

 

Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III: 

 

1.  Amount  

2. Physical size of required works 

items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 

activities 

 

6.  Other Characteristics  
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6.10 FORM EXP -4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date:   
Tenderer's JV Member Name:    

Sub-contractor's Name
2 

(as perITT34):    
ITT No. and title:    

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 
III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 
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2. Activity No. Two  

 

3. . ………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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OTHER FORMS 

7. FORM OF TENDER 

      (Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  
the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is a mandatory 
requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  
and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  

Tender                      Name                    and                    Identification:....................[insert                    identification]  

Alternative  No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 
_________________Kenya Shillings [amount in words]   

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures] [words]  

 

The percentage or amount quoted above does not include provisional sums, and only allows not more 
than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after 
the receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised 
in the Contract within the time stated in the Particular Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute abinding Contract between us. We further understand that you are 
not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 8; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 
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iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 

(iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with 
the implementation and completion specified in the construction schedule, the following Works: 
[insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, 
if applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as 
amended, if applicable), and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 
are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet 
the requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled 
by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 
Public Procurement Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not 
a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or 
fees with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 
and currency of each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 
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(If none has been paid or is to be paid, indicate “none.”)Binding Contract: We understand that this 

Tender, together with your written acceptance thereof included in your Letter of Acceptance, shall 

constitute a binding contract between us, until a formal contract is prepared and executed; 

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other. Tender that you may receive; 

xvii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for 
us or on our behalf engages in any type of Fraud and Corruption; 

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate 
of Independent Tender Determination” attached below. 

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal, copy available from (specify website) during the procurement process and 
the execution of any resulting contract. 

xx) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 

notification of intention to enter into a contract in the event we are the successful tenderer in this subject 

procurement proceeding.  

xxi) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  

Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 
conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 
without colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in 
any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of 

Tender. Name of the Tenderer: *[insert complete name of person 

signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 

name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender]    

Signatureof the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender, 
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is 
a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

i) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details 

of the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License 

Registration Number and Expiring 

date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business 

which the Tenderer handles. 

 

10 State if Tenders Company is listed 

in stock exchange, give name and 

full address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 
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General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   
Nationality Country of Origin   
Citizenship    

iii) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 

(iv) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent).............................................................................................. 

Issued Kenya Shillings (Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have 
an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the Procuring 

Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    
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ii) Conflict of interestdisclosure 

 

 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details 

of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 

by or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 

tenderer 

  

4 Tender has a relationship with another tenderer, directly 

or through common third parties that puts it in a position 

to influence the tender of another tenderer, or influence 

the decisions of the Procuring Entity regarding this 

tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or technical 

specifications of the works that are the subject of the 

tender.  

  

6 Tenderer would be providing goods, works, non-

consulting services or consulting services during 

implementation of the contract specified in this Tender 

Document.  

  

7 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who are 

directly or indirectly involved in the preparation of the 

Tender document or specifications of the Contract, 

and/or the Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

would be   involved in the implementation or 

supervision of such Contract.  

  

9 Has the conflict stemming from such relationship stated 

in item 7 and 8 above been resolved in a manner 

acceptable to the Procuring Entity throughout the 

tendering process and execution of the Contract? 

  

 

 

 

 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 
at the date of submission. 

 

Full Name  Title or Designation  

 

 

(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] 
for: [Name and number of tender] 
in response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit theTender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) theTenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 
nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5) (b) above. 

Name   

Title  

Date  

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF-DECLARATION FORMS 

TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:  

[insert date (as day, month and year) of Tender Submission]   

Tender No.:  [insert number of tendering process]    

To:  

 [insert complete name of Purchaser]     

I/We, the undersigned, declare that:    

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration.   

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with 

the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in 

breach of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the 

period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 

acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the 

Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 

instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 

upon the earlier of:  

(a) our receipt of a copy of your notification of the name of the successful Tenderer; or   

(b) thirty days after the expiration of our Tender.   

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name 

of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the 

letter of intent.    

 

Signed:……………………………………………………………………..……….. 

Capacity / title (director or partner or sole proprietor, etc.) ……….……………….  

Name: …………………………………………………………………………………..   

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]  

Dated on …………………. day of ……………., ……. [Insert date of signing] 

Seal or stamp 
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FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

 
1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. 
(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

 
………………………………
…. 

………………………………
. 

……………………
… 

(Title) 

 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 
SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident 
of……………. in the Republic of… ……………. .do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………... (insert tender title/description) for ……………… 
(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of……………………. (insert name of the 
Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement toany member of the Board, Management, Staff and/or employees and/or agents 
of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………  ……………………………
 ……………………… (Title) (Signature)
  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the Business/Company/Firm) 
………………………………………..............declare that I have read and fully understood the contents of 
the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 
participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.......................................................................... Telephone......................................... 
E-mail................................................................................................................................................ 
Name of the Firm/Company............................................................................................................... 
Date............................................................................................................... 

(Company Seal/Rubber Stamp where 
applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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D. APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 

fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group 
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
director indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 



60  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to theinvestigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 

all accounts, records and other documents 
relating to the procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the PPRA or any other appropriate authority  appointed by Government of Kenya; 
and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1
For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 
Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial 

records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or 

electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here inafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the 
execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or 
(ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of 
the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above onor before that date. 

 

 

 

 

[signature(s)] 

 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 

(hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.   

 (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound 

unto …………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the 

sum of ………………… (Currency and guarantee amount) for which payment well and truly to be made 

to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, 

firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  

Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  

Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  

execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  

accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  

document.then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  

the  above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  

Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  

Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events,  

specifying  which  event(s)  has  occurred. 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  

copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  

(b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  

of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  

(ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  

indicated  above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORM OF TENDER-SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [Insert date (as day, month and year) of Tender Submission] 

Tender No.:............................................... . [Insert number of tendering process] 

To:................................................ [Insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 
if we are in breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn our 
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having 
been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 
refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 
at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 
named in the letter of intent. 

Signed:…………………………………………………………………..…

…….. Capacity / title (director or partner or sole proprietor, etc.) 

……….………………. 

Name:…………………………………………………………………………

….. Duly authorized to sign the bid for and on behalf of: [insert complete 

name of Tenderer] Dated on…………………. day of…………….……. 

[Insert date of signing] 

 

Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 

 

5. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed 
with the works. The Procuring entity will review these Proposals and determine the extent to which they 
meet the required standards to complete the works. 

 
5.1 Site Organization 

[Insert Site Organization information] 
 

5.2 Method Statement 
[Insert Method Statement] 

 
5.3 Mobilization Schedule 

[Insert Mobilization Schedule] 

 
5.4 Construction Schedule 

[Insert Construction Schedule] 
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PART 2 - WORKS' REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

ITEM DESCRIPTION UNIT BoQ QTY RATE   

CONTRACT 

AMOUNT 

(KShs)   

  
BILL NO. 1 - PRELIMINARIES AND 

GENERAL ITEMS 
         

1.01 

Provide or rent accomodation for 

Engineer's senior and junior staff 
         

           

(i) Type III - 4No. Month 18                            -     

  Total 
Total Item 

1.01 
                             -     

1.02 
E.O Item 1.01 for contractor's overhead 

and profit %                     -                               -    
 

1.03 

Allow a prime cost of KSh 500,000 for 

material testing as shall be directed by the 

Engineer 

Lump 

Sum 
1 500,000.00  500,000.00   

1.04 
E.O Item 1.03 for the contractors overhead 

and profit % 
  

                           -    
 

1.05 

Provide with drivers, fuel and maintain one 

(1) new 4WD fully loaded station wagon 

of minimum diesel engine capacity 2500 

approved for and by the Engineer for his 

exclusive use, inclusive of the first 

5000km per vehicle month. Vehicle to 

revert tothe contractor at the end of the 

project. 

Veh. 

Months 
6                            -     

1.06 
EO item 1.05 for total aggregated mileage 

in excess of 5000km per vehicle month. 
Km  3000.00      

  

Provide publicity signboard on 1.5m x 

1.2m metal sheet approximately secured on 

a 40mm x 3mm thick steel frame at least 

2m above the ground level and leveled as 

directed by the Engineer  

Nr 8.00      

  Total carried Forward to next page          

ITEM DESCRIPTION UNIT BoQ QTY RATE   

CONTRACT 

AMOUNT 

(KShs)  

 

 

            
 

  Balance B/F from previous page                                -     

1.13 

Allow a prime cost sum of Kshs 500,000/- 

for the RE's miscellaneous account to be 

spent in whole or part as directed by the 

RE against receipts.  

PC Sum 1      500,000.00  
          

500,000.00  
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1.14 
E.O item 1.13 for Contratctor's overheads 

and profit. 
%           500,000                             -     

1.15 

Allow a prime cost sum of Kshs 

1,500,000/- for attendance upon the RE's 

staff. 

PC Sum 1   1,500,000.00  
       

1,500,000.00  
 

1.16 
E.O item 1.15 for Contratctor's attendance 

and profit. 
%   350,000.00                             -     

1.17 
Provide, erect and maintain publicity signs 

as directed by the Engineer 
No. 2                            -     

1.18 

Allow a prime cost sum of Kshs 

1,500,000/- for relocation of services as 

directed by the Engineer 

PC Sum 1   1,500,000.00  
       

1,500,000.00  
 

1.19 
E.O item 1.18 for Contratctor's overheads 

and profit. 
% 400,000.00                             -     

1.20 
Allow for 500,000 Contractors 

Mobilisation 
PC                 1.00       500,000.00  

          

500,000.00  
 

1.21 
E.O item 1.21 for Contratctor's overheads 

and profit. 
%      150,000.00                             -     

  
Total carried Forward to summary 

sheet 
         

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  

BILL NO. 4 - SITE CLEARANCE AND 

TOP SOIL STRIPPING         

 

4.01 

Clear site on road reserve including 

removal of all growths, bushes, hedges, 

trees, stumps, grub up roots and other 

deleterious materials and backfill and 

compact to100% MDD (AASHTO T99) 

with approved material as directed by the 

Engineer. 

Ha. 0.7                            -     

4.02 

Strip topsoil upto 0.2m in thickness along 

alignment or material sites including 

removal of all grass and other vegetation, 

transport to spoil and spread or stock-pile 

for re-use as directed by the Engineer. 

m³ 980                            -     

4.03 

Provide a lump sum of KSh. 500,000 for 

the removal of structures and obstructions 

to be paid on a daywork basis. 

Lump 

Sum 
1      500,000.00  

          

500,000.00  
 

  
Total carried Forward to summary 

sheet 
         

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  BILL NO. 5- EARTH WORKS          

5.01 

Fill in soft material including benching of 

shoulders and embankments and 

compaction to 95% MDD (AASHTO T99) 

in layers not exceeding 150mm 

m3 930                            -     

             

5.02 
Extra over on item 5.01 for compaction of 

the top 300mm subgrade to 100% MDD 
m3 72                            -     

5.03 Ditto Item 5.01 but in hard material m3 50                            -     
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5.04 Cut to spoil in soft material m3 684                            -     

5.05 Ditto item 5.03 but in hard material m3 0                            -     

5.06 

Provide improved sub-grade material to a 

thickness  as shall be instructed by the 

Engineer and process water and compact to  

100% MDD (AASHTO T99) 

m3 1,236                            -     

5.07 

Compaction of top 300mm below 

formation levels in cuts to  100% MDD 

(AASHTO T99) 

m3 936                            -     

5.08 
Compaction of  150mm original ground 

below fills to 95% MDD (AASHTO T99) 
m3 768                            -     

5.09 
Top-soiling prior to planting grass as 

directed by the Engineer 
m² 0                            -     

5.10 Grassing as directed by Engineer m² 0                            -     

  
Total carried Forwarrd to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  
BILL NO. 7- EXCAVATION & 

FILLING OF STRUCTURES 
         

7.01 Excavate to spoil in soft material. m3 70                            -     

7.02 As item 7.01 but in hard material. m3 25                            -     

7.03 
Provide, place and compact rockfill below 

and around structures. 
m3 84                            -     

7.04 

Provide and place 150mm thick stone 

pitching including cement grouting as 

directed by the Engineer 

m2 640                            -     

7.05 Excavate for gabions in soft material. m3 0                            -     

7.06 
Provide and place gabion boxes and 

matresses where directed by the Engineer 
m2 0                            -     

7.07 Rockfill to gabions m3 0                            -     

7.08 Filter fabric behind gabion boxes m2 0                            -     

7.09 

Provide and backfill approved material 

around new box culverts, compact to100% 

MDD (AASHTO T99) in layers not 

exceeding 150mm. 

m3 0                            -     

7.10 
Allow for protection of structures pursuant 

to section 708 of the specification 
LS 1                            -     

7.11 River training in soft material m3 0                            -     

  
Bill total carried Forward to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  
BILL NO. 8- CULVERTS AND 

DRAINAGE WORKS 
         

             

8.01 
Excavate for inlet, outfall, mitre and catch 

water drains in soft material. 
m3             150.00                             -     

             

8.02 As per item 8.01, but for hard material. m3                     -                               -     
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8.03 

Excavation in soft material for pipe 

culverts, headwalls, wingwalls, apron, 

toewalls and drop inlets and compact as 

directed by the engineer. 

m3             150.00                             -     

             

8.04 As per item 8.03, but for hard material. m3                     -                               -     

8.05 

Provide, lay and joint 600mm dia. concrete 

pipes (precast to BS 5911 Parts 1 & 3) for 

access roads 

m             110.00                             -     

8.06 

As for item 8.05 900mm dia. concrete 

pipes (precast to BS 5911 Parts 1 & 3) for  

cross culverts 

m                     -                               -     

8.07 

As for item 8.05 1200mm dia. concrete 

pipes (precast to BS 5911 Parts 1 & 3) for  

cross culverts 

m                     -                               -     

8.07 
Provide and place class 15/20 concrete for 

beds, surround and haunches 
m3               20.00                             -     

8.08 

Provide and place class 25/20 concrete for 

headwalls, wingwalls, apron, toewalls to 

access and cross pipe culverts including all 

form work and the provision and placing 

reinforcement as shown in the drawings.. 

m3               14.00                             -     

8.09 
Provide and place invert block drains with 

two courses side slabs. 
m                     -                               -     

8.10 
Construct in concrete class 15(20) side 

drain scour checks as instructed 
m                     -                               -     

8.11 

Provide and place precast concrete slabs 

600mm x 600mm x 50mm and place over 

open lined drains in trade centers and 

markets. 

No.                     -                               -     

8.12 

Provide sub soils filter drains fabric to 

isolated wet spots incusive of artesian cloth 

and 14/2mm single size aggregates as 

directed by the Engineer 

m                     -                               -     

8.13 

Remove existing pipe culverts of any 

diameter either for reuse or to be discarded 

as directed by the Engineer 

m               60.00                             -     

8.14 
Provide a half-round 600mm diameter 

concrete precast 
m          1,280.00                             -     

  Total carried Forward to summary page                                -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  BILL NO. 9- PASSAGE OF TRAFFIC          

9.01 
Allow for the passage of traffic through 

and around the works 
LS 1                            -     

9.02 
Grade water and compact existing road 

ahead of works 
Km  0.7                            -     

  Total carried forward to summary sheet                                -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  
BILL NO. 12 - NATURAL 

MATERIALS FOR SUBBASE & BASE 
         

             

12.01 

Povide gravel sub base material 

,haul,spread, compact to atleast  100%  

M.D.D (AASHTO T-180) and shape to 

level and tolerance 

m3 630                            -     
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12.02 

Provide gravel material of CBR >30% for 

base ,haul,spread,compact to atleast  100% 

M.D.D (Aashto T-180) and shape to level 

and tolerance 

m3 756                            -     

  
Total carried Forward to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  
BILL NO. 14 - CEMENT OR LIME 

TEATED SUBBASE & BASE 
         

14.01 
Provide and spread lime as an 

improvement agent for sub base and base  
Tonne 31.5                            -     

14.02 
Provide and spread cement as an 

improvement agent for subbase base  
Tonne 75.9                            -     

14.03 

Mix and process natural material with 

improvement agent for pavementlayers as 

instructed by the Engineer or as specified. 

m3 1415                            -     

14.04 
Curing of cement treated subbase and base 

layer 
m2 1,536                            -     

  
Total carried Forward to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  

BILL NO. 15 - BITUMINOUS 

SURFACE TREATMENT & 

SURFACE DRESSING TO 

SHOULDERS  

         

15.01 

Prepare surface of road base and shoulders, 

provide, heat and spray MC 30 cutback 

bitumen prime coat at 0.8-1.2 Litres/m² 

Litres 5,040                            -     

15.04 
Provide and spray KI-60 as tack coat on 

carriageway at a rate of 0.5- 0.8 Litres/m² 
Litres 3,636                            -     

  
Total Carried forward to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT 1  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

             

  BILL NO. 16 - BITUMINOUS MIXES          

             

16.01 

Provide , lay and compact 35mm Asphalt 

Concrete Type II wearing course as 

directed by the Engineer at Bitumen 

Content of 5.5-7.0 % by weight of total 

mix 

m3 182                            -     

             

16.02 

Provide and erect Asphalt concrete Type I 

bumps and rumble strips as directed by the 

Engineer at Bitumen Content of 5.5-7.0% 

by weight of total mix 

m3 10                            -     

             

16.03 

prepare surface of road base and shoulders, 

provide, transport and layand roll 10/14 

mm class 3 and above precoated with MC 

30, chippings at a rate of 90-110m2/m3 

m3  42.00                            -     
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Total Carried forward to summary 

sheet 
                               -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

CONTRACT 

AMOUNT 

(KShs)  

 

 

  BILL NO. 20 - ROAD FURNITURE          

20.01 Provide road reserve boundary posts No 0                            -     

20.02 

Excavate for, provide & place 250x125 

mm precast concrete raised or rampered 

kerbs haunched in 100mm thick class 

15/20 concrete base bedding and mortar 

joined in support to carriageway, busbays 

and junctions as directed by the Engineer 

         

  a) Straight kerbs m 1,280                            -     

  b) Kerbs radius 12m - 6m                                                                                                                                m 0                            -     

             

  c) Ditto but radius 5m - 1m m 0                            -     

20.03 As 20.02 but for flush kerbs 100x125mm m 112                            -     

20.04 

Provide and erect permanent road signs 

where instructed by the Resident Engineer 

and in accordance with the special Clause 

2004 as follows;- 

         

           

(a) Warning signs No. 6                            -     

           

(b) Priority prohibitory and mandatory 

signs 
No. 6                                -     

           

(c) Standard informatory signs including 

road names at different places 
No. 4                            -     

           

(d) Non standard informatory signs          

           

             (i) Less than 1.0m² No. 2                            -     

           

  
              (ii) More tha 1.0m² but less than 

5m² 
No. 2                                -     

20.05 

Provide, deliver, paint and mark road as 

specified or as directed by the 

Engineer,with white reflectionized 

thermosplastic paint from an approved 

supplier. 

m² 128                            -     

20.06 
As item 20.05 but for yellow reflectionized 

thermoplastic paint. 
m² 64                            -     

20.07 

Provide and erect concrete posts for 

guardrails complete with spacers (size and 

interval) as per specifications or as directed 

by the Engineer 

No. 0                            -     

20.08 

Provide and erect flex beam guardrails 

complete with connections as shown on 

drawings or as directed by the Engineer 

m 0                            -     

20.09 Provide edge marker posts No. 4                            -     

20.10 Provide kilometer marker posts No. 0                            -     

20.11 
Provide for street lights - 12M solar flood 

lights at Katiba grounds 
lump sum 1    

             

  Total carried forward to summary page         
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ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

             

  
BILL NO. 22- SCHEDULE OF 

WORKS 
         

  PLANT          

  

Rates inserted herein for plant shall include 

for all operational and maintenance costs, 

fuels, oils, water, grease, drivers, operators 

and turn boys, supervision overheads and 

profits. Only time actually employed upon 

the wrks will be paid for and the rates 

should include for idle time unless such 

idle time is authorised by the Engineer, 

travelling time and overtime. All items of 

plant must be priced 

         

22.01 

Crawler dozers with hydraulic attachments 

include ripper 
         

           

(a) Upto 135kw rated flywheel power Hrs 1                                -     

           

(b) Upto 136kw rated flywheel power Hrs 1                                -     

           

22.02 

Motor grader          

           

(a) Upto 110kw rated flywheel power Hrs 1                                -     

           

(b) Upto 100kw rated flywheel power Hrs 1                                -     

           

22.03 

Vibratory roller          

           

(a) 6.5 - 8.81 tonne unballasted weight Hrs 1                                -     

           

(b)  Over 8.91 tonne unballasted weight Hrs 1                                -     

           

22.04 
Hand propelled vibrating roller 650 - 

1300kg 
Hrs 1                                -     

22.05 Cat 950 G wheel loader or equivalent Hrs 1                                -     

22.06 10 Tonne tipper lorry Hrs 1                                -     

22.07 Small dumper, 750 - 1000kg rated payload Hrs 1                                -     

22.08 

Dual purpose hydraulic excavator with 

backhoe/loader and a rated bucket capacity 

of upto 1m³ 

Hrs 1                                -     

22.09 
Articulated wheel loader with 1.5-2.0m³ 

SAE rated bucket capacity 
Hrs 1                                -     

             

22.10 50mm delivery water pump and motor Hrs 1                                -     

             

22.11 
Self propelled water tanker 4,500Ls min. 

capacity with pick-up pump 
Hrs 1                                -     

22.12 Concrete mixer of 100 - 150 Lts Hrs 1                                -     

22.13 Concrete poker vibrator Hrs 1                                -     

  LABOUR          
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Rates included herein for labour are to 

include insurance cover, accommodation, 

travelling time, overtime, use and 

maintenance of small tools and profit. 

Only the time engaged in actual works will 

be paid for. 

         

22.14 Unskilled labour Hrs 1                            -     

22.15 Artisans Hrs 1                            -     

22.16 Office attendants and chainmen Hrs 1                            -     

22.17 Watchmen (all round surveillance) Hrs 1                            -     

  Total carried forward to next page                                -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

            
 

  

Total brought forward from previous 

page                                -    
 

  MATERIALS          

  

All materials are to comply with the 

Specifications. Rates inserted herein ae 

to include for delivery to the site, 

storage, handling, overheads and profit. 

         

22.18 Ordinary Portland Cement Tonne 1                            -     

22.19 Hydrated Lime Tonne 1                            -     

22.20 Mild Steel (any diameter) Tonne 1                            -     

22.21 High Yield Steel (any diameter) Tonne 1                            -     

22.22 Fine aggregate for Concrete m³ 10                            -     

22.23 Coarse aggregate for Concrete m³ 10                            -     

22.24 Wrot Shuttering timber m² 10                            -     

22.25 Rough shuttering timber m² 20                            -     

22.26 Bitumen emulsion K1-60 Litre 100                            -     

22.27 Straight run bitumen grade 80/100 Litre 100                            -     

22.28 Kerosene Litre 100                            -     

22.29 14/20mm nominal size surface chippings m³ 0                            -     

22.30 6/10mm nominal size surface chippings m³ 0                            -     

22.31 AC Type II Ex-plant m³ 0                            -     

  Total carried forward to Summary page                                -     

ITEM DESCRIPTION UNIT  BoQ QTY  RATE   

 CONTRACT 

AMOUNT 

(KShs)  

 

 

  

BILL NO. 25 ENVIRONMENTAL 

MITIGATION MEASURES & HIV 

AIDS CAMPAIGN 

         

25.01 

Allow for a prime cost of KSh. 1,000,000 

for ESIA study and report, compliance 

audits and environmental monitoring 

Lump sum  1 1,000,0000       1,000,0000   

25.02 
E.O for item 25.01 for contractor's 

overhead and profit 
item  250,000                            -     

25.03 

Allow for engagement of a HIV/AIDs 

Specialist subcontractor to deal with 

prevention awareness activitis as per 

programme to be approved by the Engineer 

Months 6                            -     

25.04 

Allow for availability of male and female 

condoms to workers and staff strategically 

and socially presented for the duration of 

the contract 

No 540.00                            -     
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25.05 

Allow for preparation and submission of 

monthly reports on HIV/AIDS awareness 

prevention activities. Reports to be tabled 

at site meetings. 

Months 6                            -     

25.06 

Provide, install and maintain HIV/AIDS 

awareness bill boards with approved 

message and graphics with maximum area 

4m2 fabricated as per specifications of 

permanent informatory sign boards 

No 2                                -     

25.07 

Allow for video shows on HIV / AIDS 

related awareness and prevention matters 

every 3 months 

Quarterly 2                            -     

25.08 
Allow for production and distribution of 

HIV/AIDS awareness material as follows 
Months        

  
a) T-shirt printed with printed with 

approved message and graphics 
No 60                            -     

  b)Ditto (a) above but caps No 60                            -     

  c)A1 size weather proved posters No 60                            -     

  d)A3 size weather proved posters No 60                            -     

  
e)200 x 150 stickers with HIV /AIDS  

awareness/ prevention slogan 
No 60                            -     

  
f)Key ring withs HIV/AIDS  

awareness/prevention slogan 
No 60                            -     

  
g)Ball point pens with HIV/AIDS 

awarenss / prevention slogan  
No 60                            -     

  Total carried Forward to summary Page         

             

PROPOSED SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 12M SOLAR FLOOD 

LIGHTS IN KIMILILI MUNICIPALTY 
 

BILL NO 26:           PRELIMINARY AND GENERAL ITEMS 
 

ITEM DESCRIPTION UNIT QTY RATE  TOTAL 
 

26.01 

Provide and fix on a lighting 

pole/column 1.2m by 1.0m fabricated 

steel publicity sign board to Engineer 

specifications.            No 1   0 

 

26.02 

Allow a prime cost sum of ksh.100,000 

for materials and quality control testing 

certification as per EPRA Regulation 

as instructed by Engineer       L.Sum 1   0 

 

26.03 

Include a percentage of P.C sum in 

item 1.02 above for contractors 

overhead and profit           % 1   0 

 

  

SUB TOTAL FOR PRELIMINARY 

AND GENERAL ITEMS                             -  
 

BILL NO 2: 12M SOLAR PV FLOOD LIGHT WORKS 
 

27.01 

Foundation: 1200mm deep with 

radius of 450mm casted with class 

20concrete reinforced with 200kg of 

steel work per cm3 of concrete. the 

pole to be anchored with 8no 32mm 

dia j hooks x 1200mm steel bolts 

hooked into the concrete as authorised 

by the supervising engineer. No 1     
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27.02 

POLE: Supply and fix 12m high 6mm 

wall thickness, hot dipped galvanized 

(inside and outside as per BSEN ISO 

1461) steel pole with an additional 

polyester coating, top plate diameter of 

85mm and root diameter of 247mm 

with a reflective paint , fixed on to 

concrete columns with steel gussets 

and rail bolts. 
No 1                         -  

 

27.03 

FITTINGS: Industrial standard 

(public area lighting) solar PV 100W 

LED flood light IP66, 2500lm with 

lighting area of 500 square meters  No 4                         -  

 

27.04 

EARTHING PROTECTION: 

Earthing at the control chamber 

comprising of 10.0mm2 earth Lead AL 

and 1800mm long by 15mm diameter 

copper earth electrode with driving tip, 

provide manhole for each control panel 

with removable cover   No 1                 

 

27.05 

BATTERY:200AH Solar Battery 

Capacity 200AH/12V deep 

cycle maintenance free complete with 

battery rack 

container Life span - 5Years, 

Guarantee - 2 Years No 4                         -  

 

27.06 

CHARGE CONTROLLER: IP67 

solar charge 20amps controller 1 day 

autonomy with 

10-11 Hrs daily operation No 4                         -  

 

27.07 

SOLAR PV:400W Solar poly-

crystalline PV module Efficiency 

80%, Cell Specific Safety - Class II, 

Application Class 

A, Life time - 25Years, Guarantee - 

10Years No 4                         -  

 

27.08 

MOUNTING STRUCTURE: 

fabricate and install solar pannel 

carriage bracket to carry 4 solar 

pannels of 400watts welded or bolt to 

the polesolar panel structure for 

supporting the PV Module and steel 

ring for supporting the 

floodlights all to engineers’ approval. No 1                         -  

 

27.09 

BATTERY HOUSING:600mmx 

400mm Man hole with a slab to 

covertop to house the 4 batteries of 

200Ah Inside with the battery boxes as 

per the engineer’s approval No 1                         -  

 

27.1 Allow for Testing, commissioning  Item  1     
 

27.11 

TOTAL Installation cost for Bill No 

2 carried to summary page  Item  1     
 

             

  GRAND TOTAL          
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BILL NO DESCRIPTION BoQ AMOUNT (KShs) 

1 PRELIMINARIES & GENERAL ITEMS   

4 SITE CLEARANCE & TOP SOIL STRIPPING   

5 EARTHWORKS   

7 EXCAVATION & FILLING OF STRUCTURES   

8 CULVERTS AND DRAINAGE WORKS   

9 PASSAGE TO TRAFFIC   

12 NATURAL MATERIAL FOR SUBBASE & BASE   

14 CEMENT OR LIME IMPROVED SUBBASE AND BASE   

15 
BITUMINOUS SURFACE TREATMENT AND SURFACE 

DRESSING 
  

16 BITUMINOUS MIXES   

20 ROAD FURNITURE   

22 SCHEDULE OF DAYWORKS   

25 
ENVIRONMENTAL MITIGATION MEASURES & HIV AIDS 

CAMPAIGN 
  

26&27 
PROPOSED SUPPLY, INSTALLATION, TESTING & 

COMMISSIONING OF 12M SOLAR FLOOD LIGHTS IN KIMILILI 

MUNICIPALTY   

  SUB-TOTAL 1                                                              -    

  ADD 2.5% FOR VARIATION OF PRICE                                                              -    

  ADD 2.5% FOR CONTINGENCIES                                                              -    

  SUB-TOTAL 2                                                              -    

  BOQ 16% VAT                                                              -    

  TOTAL                                                              -    
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SCOPE OF WORKS 

1. Content 

The Bills of Quantities should be divided generally into the following sections: 

a) Preamble; 
b) Work Items (grouped into parts); 
c) Day work Schedule; and 
d) Summary. 

2. Preamble 

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 
measurement that have been adopted in the preparation of the Bills of Quantities and that are to be 
used for the measurement of any part of the Works. 

3. Rock 

Where excavation, boring, or drilling is included in the Works, a comprehensive definition of rock 
(always a contentious topic in contract administration), should be provided in the Technical 
Specification and this definition should be used for the purposes of measurement and payment. 

4. Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts 
of the Works that by nature, location, access, timing, or any other special characteristics may give rise 
to different methods of construction, phasing of the Works, or considerations of cost. General items 
common to all parts of the Works may be grouped as a separate section in the Bills of Quantities. 
When a family of Price Adjustment Formulae are used, they should relate to appropriate sections in 
the Bills of Quantities. 

5. Quantities 

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and 
no allowance should be made for bulking, shrinkage, or waste. Quantities should be rounded up or 
down where appropriate and spurious accuracy should be avoided. 

6. Units of Measurement 

The following units of measurement and abbreviations are recommended for use (unless other 
national units are mandatory in the country of the Procuring Entity). 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

(1,000 kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

7. Ground and Excavation Levels 
The commencing surface should be identified in the description of each item for work involving 
excavation, boring, or driving, for which the commencing surface is not also the original surface. The 
excavated surface should be identified in the description of each item for worki nvolving excavation 
for which the excavated surface is not also the final surface. The depths of work should be measured 
from the commencing surface to the excavated surface, as defined. 
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8. Day work Schedule 
A Day work Schedule should be included if the probability of unforeseen work, outside the items 
included in the Bills of Quantities, is relatively high. To facilitate checking by the Procuring Entity of 
the realism of rates quoted by the Tenderers, the Day work Schedule should normally comprise: 
a) a list of the various classes of labor, materials, and Contractor's Equipment for which basic Day 

work rates or prices are to be inserted by the Tenderer, together with a statement of the conditions 
under which the Contractor will be paid for work executed on a Day work basis; and 

b) a percentage to be entered by the Tenderer against each basic Daywork Subtotal amount for 
labor, materials, and Plant representing the Contractor's profit, overheads, supervision, and other 
charges. 

9. Provisional Quantities and Sums 
10.1 Provision for quantity contingencies in any particular item or class of work with a high expectation of 

quantity overrun should be made by entering specific “Provisional Quantities” or “Provisional Items” 
in the Bills of Quantities, and not by increasing the quantities for that item or class of work beyond 
those of the work normally expected to be required. To the extent not covered above, a general 
provision for physical contingencies (quantity overruns) should be made by including a “Provisional 
Sum” in the Summary of the Bills of Quantities. Similarly, a contingency allowance for possible price 
increases should be provided as a “Provisional Sum” in the Summary of the Bills of Quantities. The 
inclusion of such Provisional Sums often facilitates budgetary approval by avoiding the need to request 
periodic supplementary approvals as the future need arises. 

10.2 The estimated cost of specialized work to be carried out, or of special goods to be supplied, by a 
Nominated Subcontractor should be specified in the relevant part of the Bills of Quantities as a 
particular Provisional Sum with an appropriate brief description. A separate tendering procedure is 
normally carried out by the Procuring Entity to select the specialists, who are then nominated as 
subcontractors to the main or prime contractor. To provide an element of competition among the main 
Tenderers (or prime contractors) in respect of any facilities, amenities, attendance, etc., to be provided 
by the successful Tenderer as prime contractor for the use and convenience of the specialist or 
nominated subcontractor, each related Provisional Sum should be following by an item in the Bills of 
Quantities inviting a percentage (to be quoted by the main Tenderer) payable on the actual expenditure 
from the Provisional Sum. 

10. Summary 
The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried 
forward, with provisional sums for Daywork, for physical (quantity) contingencies, and for price 
contingencies (upward price adjustment) where applicable. 

12 Sample Bills of Quantities 

A. Preamble 
1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and 

Particular Conditions of Contract, Technical Specifications, and Drawings. 
2. The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide 

a common basis for tendering. The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 
prices tender in the priced Bills of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

3. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise 
provided under the Contract, include all Constructional Plant, labor, supervision, materials, erection, 
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 
obligations set out or implied in the Contract. 

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether quantities 
are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall 
be deemed to be covered by other rates and prices entered in the Bills of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed 
to be distributed among the rates and prices entered for the related Items of Work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor summarized 
in the Bills of Quantities. References to the relevant sections of the Contract documentation shall be 
made before entering prices against each item in the priced Bills of Quantities. 

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or 
in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 
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13.6 of the General Conditions. 
8. The method of measurement of completed work for payment shall be in accordance with [insert the 

name of a standard reference guide, or full details of the methods to be used]
 6

. 
B. Work Items 

1. The Bills of Quantities usually contains the following part Bills, which have been grouped 
according to the nature or timing of the work: 

Bill No. 1: General Items; 
Bill No. 2: Earthworks; 
Bill No. 3: Culverts and Bridges; 
Bill No. 4: etc., as required; 
Daywork Schedule; and 
Summary Bills of Quantities 

 
6The method of measurement should be spelled out precisely in the Preamble to the Bills of Quantities, 
describing for example the allowances (if any) for timbering in excavation, etc. Many national standard 
reference guides have been prepared on the subject, and one such guide is the Standard Method of 
Measurement of the U.K. Institution of Civil Engineers. 



77 

 

 

2. If TDS-ITT 15.1 (a) applies, Tenderers shall price the Bills of Quantities in local currency only and 
shall indicate in the Appendix to Tender the percentage expected for payment in foreign currency or 
currencies. If TDS-ITT 15.1 (b) applies Tenderers shall price the Bills of Quantities in the applicable 
currency or currencies. 

[Note to the Procuring Entity: The tables in BOQ must be prepared in accordance with the currency 
alternative retained in TDS – ITT 15.1.] 

 

Bills of Quantities 

Bill No. 1: General Items 

 

Item no. Description Unit Quantit

y 

Rate Amoun

t 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 1 

(carried forward to Summary, p.  ) 

  

 

 

Payments under this item shall be made in the following currency proportions: 

i) foreign: percent (to be stated by Tenderer)
7
. 

ii) local: percent (to be stated by Tenderer).  

 

 

 

 

 

7The Tenderer shall state the percentage in a common foreign currency equivalent required for payment and 

the exchange rates and official sources used. 
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Bill No. 2: Work items (organized appropriately into worksections, such as General Items, earth works, 
Culverts and Bridges, etc.) in tables as the one below. 

Bill No 2 - (Name of Section E.g. Earthworks) 

 

Item no. Description Unit Quantit

y 

Rate Amoun

t 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No……………….. 

(Carried forward to Summary, p.  ) 

xxx 

 

Payments under this item shall be made in the following currency proportions: 

i) Foreign: percent (to be stated by Tenderer)
8
. 

ii) Local: percent (to be stated by Tenderer). 

 

 

 

 

 

 

 

 

 

 

 

 
8The Tenderer shall state the percentage in a common foreign currency equivalent required for payment and 
the exchange rates and official sources used. 
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C. Schedule of Daywork 

Rates [Note to the Procuring 

Entity: 

i) A “Daywork Schedule” is commonly found in contracts where the likely incidence of unforeseen 
work cannot be covered by definitive descriptions and approximate quantities in the Bills of 
Quantities. The preferred alternative is to value the additional work in accordance with the 
Conditions of Contract. A Daywork Schedule normally has the disadvantage of not being 
competitive among Tenderers, who may therefore load the rates as signed to some or all the 
items. If a Daywork Schedule is to be included at all in the tendering documents, it is preferable 
to include nominal quantities against the items most likely to be used, and to carry the sum of 
the extended amounts forward into the Tender Summary in order to make the basic Schedule of 
Daywork Rates competitive. 

ii) The total amount assigned to such competitive daywork is normally 3–5 percent of the estimated 
base Contract Price and is regarded as a Provisional Sum for contingencies to be expended under 
the direction and at the discretion of the Engineer.] 

1. General 
Reference should be made to Sub-Clause 13.6 of the General Conditions. Work shall not be executed 
on a day work basis except by written order of the Engineer. Tenderers shall enter basic rates for day 
work items in the Schedules, which rates shall apply to any quantity of day work ordered by the 
Engineer. Nominal quantities have been indicated against each item of daywork, and the extended total 
for Daywork shall be carried forward as a Provisional Sum to the Summary Total Tender Amount. 
Unless otherwise adjusted, payments for day work shall be subject to price adjustment in accordance 
with the provisions in the Conditions of Contract. 

2. Daywork Labor 
2.1 In calculating payments due to the Contract or for the execution of day work, the hours for labor will 

be reckoned from the time of arrival of the labor at the job site to execute the particular item of day 
work to thetimeofreturnto the original place of departure, but excluding meal breaks and rest periods. 
Only the time of classes of labor directly doing work ordered by the Engineer and for which they are 
competent to perform will be measured. The time of gangers (charge hands) actually doing work with 
the gangs will also be measured but not the time of foremen or other supervisory personnel. 

2.2 The Contractor shall be entitled to payment in respect of the total time that labor is employed on 
daywork, calculated at the basic rates entered by the Contractor in the Schedule of Daywork Rates: 
1. Labor, together with an additional percentage payment on basic rates representing the Contractor's 
profit, overheads, etc., as described below: 
a) The basic rates for labor shall cover all direct costs to the Contractor, including (but not limited 

to) the amount of wages paid to such labor, transportation time, overtime, subsistence allowances, 
and any sums paid to or on behalf of such labor for social benefits in accordance with [country of 
Procuring Entity] law. The basic rates will be payable in local currency only. 

b) The additional percentage payment to be quoted by the Tenderer and applied to costs incurred 
under (a) above shall be deemed to cover the Contractor's profit, overheads, superintendence, 
liabilities, and insurances and allowances to labor, time keeping, and clerical and office work, the 
use of consumable stores, water, lighting, and power; the use and repair of stagings, scaffolding, 
workshops, and stores, portable power tools, manual plant, and tools; supervision by the 
Contractor's staff, foremen, and other supervisory personnel; and charges incidental to the fore 
going. Payments under this item shall be made in the following currency proportions: 

i) Foreign: percent (to be stated by Tenderer)
 9

. 

ii) Local: percent (to be stated by 

Tenderer). [Note to the Procuring Entity: 

This method of indicating profit and overheads separately facilitates the addition of further items of 
daywork, if needed, the basic costs of which can then be checked more easily. An alternative is to make 
Daywork rates all- inclusive of the Contractor's overhead and profit, etc., in which case this paragraph 
and the relevant Daywork Schedule should be modified accordingly.] 
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3. Daywork Materials 

The Contractor shall be entitled to payment in respect of materials used for daywork (except for 
materials for which the cost is included in the percentage addition to labor costs as detailed hereto 
fore), at the basic rates entered by the Contractor in the Schedule of Daywork Rates: 2. Materials, 
together with an additional percentage payment on the basic rates to cover overhead charges and profit, 
as follows: 

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 
handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at 
the Site. The basic rates shall be stated in local currency, but payment will be made in the currency 
or currencies expended upon presentation of supporting documentation. 

b) the additional percentage payment shall be quoted by the Tenderer and applied to the equivalent 
local currency payments made under (a) above. Payments under this item will be made in the 
following currency proportions: 

i) foreign: percent (to be stated by the Tenderer)
10

; 

ii) local: percent (to be stated by the Tenderer); 

c) the cost of hauling materials for use on work ordered to be carried out as daywork from the store 
or stockpile on the Site to the place where it is to be used will be paid in accordance with the terms 
for Labor and Construction in this schedule. 

4. Daywork Contractor's Equipment 

4.1 The Contractor shall be entitled to payments in respect of Contractor's Equipment already on Site and 
employed on daywork at the basic rental rates entered by the Contractor in the Schedule of Daywork 
Rates: 3. Contractor's Equipment. Said rates shall be deemed to include due and complete allowance 
for depreciation, interest, indemnity, and insurance, repairs, maintenance, supplies, fuel, lubricants, 
and other consumables, and all overhead, profit, and administrative costs related to the use of such 
equipment. 

[Note to the Procuring Entity: This is an example of wording to include overhead and profit, etc., in 
the daywork rates. A separate percentage addition could be used as for labor and materials.] The cost 
of drivers, operators, and assistants will be paid for separately as described under the section on 
Daywork Labor. [Note to the Procuring Entity: An alternative, sometimes adopted for administrative 
convenience, is to include the cost of drivers, operators, and assistants in the basic rates for 
Contractor's Equipment. The last sentence of this paragraph 5 should then be modified accordingly.] 

4.2 In calculating the payment due to the Contractor for Contractor's Equipment employed on daywork, 
only the actual number of working hours will be eligible for payment, except that where applicable 
and agreed with the Engineer, the traveling time from the part of the Site where the Contractor's 
Equipment was located when ordered by the Engineer to be employed on daywork and the time for 
return journey thereto shall be included for payment. 

4.3 The basic rental rates for Contractor's Equipment employed on daywork shall be stated in local 
currency, but payments to the Contractor will be made incurrency proportions, as follows: 

a) Foreign: percent (to be stated by the Tenderer)
11

. 

b) Local: percent (to be stated by the Tenderer). 

 

9TheTenderer shall state the percentage in a common foreign currency equivalent required for 

payment and the exchange rates and official sources used. 10The Tenderer shall state the 
percentage in a single foreign currency equivalent and the exchange rates and official sources 
used. 
11The Tenderer shall state the percentage in a single foreign currency equivalent and the exchange rates 
and official sources used. 
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Schedule of Daywork Rates: 1. Labor 

Item no. Description Unit Nominal 

quantity 

Rate Extended 

amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow   percenta of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 3 (b) above. 

  

      

 Total for Daywork:  Labor 

(Carried forward to Daywork Summary, p.  ) 

  

 

a. To be entered by the Tenderer. 

Schedule of Daywork Rates: 2. Materials 

Item no. Description Unit Nominal 

quantity 

Rate Extended 

amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow   percent of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 4 (b) above. 

  

      

 Total for Daywork:  Materials 

(Carried forward to Daywork Summary, p.  ) 

  

 

a. To be entered by the Tenderer. 
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Schedule of Daywork Rates: 3. Contractor's Equipment 

 

Item no. Description Nominal 

quantity 

(hours) 

Basic 

hourly 

rental rate 

Extended 

amount 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 Allow   percenta of Subtotal for 

Contractor’s overhead, profit, etc., in 

accordance with paragraph 5 above. 

   

     

Total for Daywork:  Contractor’s Equipment 

(Carried forward to Daywork Summary, p.   ) 

  

 

a. To be entered by the Tenderer. 

 

Dayworks Summary 

 

 Amounta 

( ) 

% 

Foreign 

1. Total for Daywork:  Labor   

2. Total for Daywork:  Materials   

3. Total for Daywork:  Contractor’s Equipment   

Total for Daywork (Provisional Sum) 

(Carried forward to Tender Summary, p.  ) 

    

 

a. The Procuring Entity should insert local currency unit. 
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Summary of Specified Provisional Sums in the Bills of Quantities 

 

Bill no. Item no. Description Amount 

1    

    

    

2    

    

    

3    

    

    

4    

    

    

etc.    

    

    

Total for Specified Provisional Sums 

(Carried forward to Grand Summary (B), p.   ) 

 

 

 

 Grand Summary 

 

General Summary Page Amount 

Bill No. 1:  Genera items    

Bill No. 2: Work items    

Bill No. 2: Work items    

Bill No. 2: Work items    

Bill No. 2:  Work items, —etc.—   

Subtotal of Bills (A)  

ADD Total for Daywork (Provisional Sum) * (B)  

ADD Specified Provisional Sums in their subtotal of billsii (C) [sum] 

Total of Bills Plus Provisional Sums (A + B + C) i (D)  

Add Provisional Sum for Contingency Allowance (if any) ii (E) [sum] 

Tender Price (D + E) (Carried forward to Letter of Tender) (F)  

   

 

i) All Provisional Sums are to be expended in whole or in part at the direction and 

discretion of the Engineer in accordance with +Clause 13.5 of the General Conditions. 

ii) To be entered by the Procuring Entity. 

* For evaluation purposes, Provisional Sum, other than Daywork will be excluded 
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SECTION VI - SPECIFICATIONS 

[In drafting of the Specification, care must be taken when drafting the Work's Requirements to ensure that 
the requirements are not restrictive. Recognized international standards should be used as much as possible 
for the description of goods, materials and workmanship. Where other particular standards are specified, 
whether national standards or other standards, it should be stated that goods, materials and workmanship 
meeting other authoritative standards and which promise to ensure equal or higher quality than the 
standards specified, will also be acceptable. Where a brand name of a productis specified it should always 
be qualified with the terms “orequivalent”.] 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 
materials, and workmanship for tenderers to respond realistically and competitively to the requirements 
of the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all 
materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of the 
most recent or current models, and incorporating all recent improvements in design and materials unless 
provided otherwise in the Contract.Where the Contractor is responsible for the design of any part of the 
permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for everyWorks Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 
Specifications should cover all classes of workmanship, materials and equipment commonly involved 
in constructions, although not necessarily to be used in a particular works contract. Deletions or addenda 
should then adapt the General Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to 
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 
alternatives are possible to the technical solutions indicated in tender documents for certain elements of 
the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 
that the alternative solutions shall be atleast structurally and functionally equivalent to the basic design 
parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation 
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown 
of prices, proposed construction methodology, and other relevant details. Technical alternatives 
permitted in this manner shall be considered by the Procuring Entity each on its own merits and 
independently of whether the tenderer has priced the item as described in the Procuring Entity's design 
included with the tender documents. 
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SECTION VII - DRAWINGS 

Note: A list of drawings should be inserted here. The actual drawings including Site plans should be annexed 
in a separate booklet. 
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SUPPLEMENTARY INFORMATION 

1. Financial reports for the last five years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach certified copies. 

……………………………………………………………………………… 

……………………………………………………………………………… 

……………………………………………………………………………… 

……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification 

requirements. Cash in hand, lines of credit etc. List below and attach copies of 

supporting documents. (see item 2 

(a) of schedule 9 above) 

……………………………………………………………………………… 

……………………………………………………………………………… 

……………………………………………………………………………… 

……………………………………………………………………………… 

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who 

may provide reference if contacted by the Contracting Authority. 

……………………………………………………………………………… 

……………………………………………………………………………… 
 

……………………………………………………………………………… 

4. Information on current litigation in which the Bidder is involved. (please 

provide a sworn affidavit by Commissioner of Oaths) 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT 

INVOLVED (KSHS) 

   

I certify that the above information is correct. 

 

 

……………………………. …………………………………….. 
Date Signature of Bidder 
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PART 3 – CONDITIONS OF CONTRACT AND 

CONTRACT FORMS
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 
B, and these General Conditions, the following words and expressions shall have the meanings 
stated. Words indicating persons or parties include corporations and other legal entities, except where 
the context requires otherwise. 

1.1.1 The Contract 
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the 
documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 

Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 
Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which 
are listed in the Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 
Procuring Entity, including any annexed memoranda comprising agreements between and signed by 
both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 
completed by the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which 
modify the General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 
with the Letter of Tender, as included in the Contract. Such document may include the Bills of 
Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any 
additions and modifications to the specification in accordance with the Contract.Such document 
specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 
the Letter of Tender, as included in the Contract. 

1.1.2 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 
Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor 
appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], 
who acts on behalf of the Contractor. 
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“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 
Procuring Entity and the legal successors in title to this person(s). 

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the 
purposes of the Contract and named in the SCC, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 
“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 
[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of 
the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or 
the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal 
successors in title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 
appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of these 
persons. 

1.1.3 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of 

Works]. “Completion Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as 
the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], 
which extends over 365 days except if otherwise stated in the SCC (with any extension under Sub-
Clause 11.3 [Extension of Defects Notification Period]), calculated from the date on which the Works 
or Section is completed as certified under Sub-Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 

Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 
carried out in accordance with the Specification after the Works or a Section (as the case may be) are 
taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 
or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 
the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 
under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-
Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.4 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 
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adjustments in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 
or off the Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue 
of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. 
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not 
the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 
and Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 
the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-
Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 
14.9 [Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 
14 [Contract Price and Payment], for a payment certificate. 

1.1.5 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 
the execution and completion of the Works and the remedying of any defects. However, Contractor's 
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and 
any other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under 
the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 
the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 
required on Site for the execution and completion of the Permanent Works and the remedying of any 
defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 
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1.1.6 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the 
Contractor under the Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent Works 
are to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations 
and by- laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4 

indicating its dissatisfaction and intention to commence arbitration. 
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 
Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 
available by the Procuring Entity for the use of the Contractor in the execution of the Works, as stated 
in the Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and 
working areas, and to which Plant and Materials are to be delivered, and any other places as may be 
specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 
recorded in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words 
“tender documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 
any of the agreed systems of electronic transmission as stated in the SCC; and 

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the 
SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be 
sent to the address from which the request was issued. 
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1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 
When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 
is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the 
other Party, as the case may be. 

1.4 Law andLanguage 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For 
the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence: 

a) The Contract Agreement, 

b) theLetterofAcceptance, 

c) the Particular Conditions–Part A, 

d) the Particular Conditions–Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 
clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 
Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement 
shall bebasedupon the form annexed to the Particular Conditions. The costs of stamp duties and 
similar charges (if any) imposed by law in connection with entry into the Contract Agreement shallbe 
borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under 
the Contract. However, either Party: 
a) May assign the whole or any part with the prior agreement of the other Party, at the sole 

discretion of such other Party, and 
b) May, as security in favor of a Procuring Entity or financial institution, assign its right to any 

moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing shall 
be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 
until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall 
supply to the Engineer 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 



138 

 

 

communications given under the Contract. The Procuring Entity's Personnel shall have the right of 
access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 
the Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Delayed Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or 
disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 
time, which shall be reasonable. The notice shall include details of the necessary drawing or 
instruction, details of why and by when it should be issued, and the nature and amount of the delay 
or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the 
notified drawing or instruction within a time which is reasonable and is specified in the notice with 
supporting details, the Contractor shall give a further notice to the Engineer and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 
the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 
The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non- exclusive royalty-free license tocopy, use and communicate the 
Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 
of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 
shall not, without the Contractor's consent, be used, copied or communicated to a third party by (or 
on behalf of) the Procuring Entity for purposes other than those permitted under this Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring 
Entity. The Contractor may, at his cost, copy, use, and obtain communication of these documents for 
the purposes of the Contract. They shall not, without the Procuring Entity's consent, be copied, used 
or communicated to a third party by the Contractor, except as necessary for the purposes of the 
Contract. 

1.12 Confidential Details 
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The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 
information as may be reasonably required in order to verify compliance with the Contract and allow 
its proper implementation. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 
stated in the Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit 
or similar permission for the Permanent Works, and any other permissions described in the 
Specification as having been (or to be) obtained by the Procuring Entity; and the Procuring 
Entity shall indemnify and hold the Contractor harmless against and from the consequences of 
any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 
and approvals, as required by the Laws in relation to the execution and completion of the Works 
and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring 
Entity harmless against and from the consequences of any failure to do so, unless the Contractor 
is impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind 
the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 
Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit 
and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or persons 
appointed by the Procuring Entity to inspect the Site and/or the accounts and records relating to the 
procurement process, selection and/or contract execution, and to have such accounts and records 
audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 
Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-Clause15.6 
(Fraud and Corruption) which provides, interalia, that acts intended to materially impede the exercise 
of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 
Site within the time (or times) stated in the SCC. The right and possession may not be exclusive to 
the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in 
the time and manner stated in the Specification. However, the Procuring Entity may withhold any 
such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, 
and possession of, the Site within such times as required to enable the Contractor to proceed without 
disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 
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2.1.3 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give 
any such right or possession within such time, the Contractor shall give notice to the Engineer and 
shall been titled subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by 
the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as 
to allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, 

and 

b) Any permits, licenses or approvals required by the Laws of the Country: 

i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) For the delivery of Goods, including clearance through customs, and 
iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), 
(b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 
Environment]. 

 

2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 days 
after receiving any request from the Contractor, reasonable evidence that financial arrangements have 
been made and are being maintained which will enable the Procuring Entity to pay the Contract Price 
punctually (as estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. 
Before the Procuring Entity makes any material change to his financial arrangements, the Procuring 
Entity shall give notice to the Contractor with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 
suspended disbursements under its loan, which finances in whole or in part the execution of the 
Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 
particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 days 
of the Procuring Entity having received the suspension notification from the Procuring Entity. If 
alternative funds will be available in appropriate currencies to the Procuring Entity to continue 
making payments to the Contractor beyond a date 60 day after the date of Procuring Entity 
notification of the suspension, the Procuring Entity shall provide reasonable evidence in his notice 
of the extent to which such funds will be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 
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Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor. 
However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and 
Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other 
services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. 
A notice relating to any extension of the Defects Notification Period shall be given before the expiry 
of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of 
the amount and/or extension to which the Procuring Entity considers itself to be entitled in connection 
with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled 
to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification Period in 
accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the 
Contract. The Engineer's staff shall include suitably qualified engineers and other professionals who 
are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 
The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily 
to be implied from the Contract. If the Engineer is required to obtain the approval of the Procuring 
Entity before exercising a specified authority, the requirements shall be as stated in the Particular 
Conditions. The Procuring Entity shall promptly inform the Contractor of any change to the 
authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 
approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to 
have given approval. Except as otherwise stated in these Conditions: 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve 
either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve 
the Contractor from any responsibility he has under the Contract, including responsibility for 
errors, omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly 
specified shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the 
Procuring Entity before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance 
with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 
an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, 
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without relieving the Contractor of any of his duties and responsibility under the Contract, instruct 
the Contract or to execute all such work or to do all such things as may, in the opinion of the Engineer, 
be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence 
of approval of the Procuring Entity, with any such instruction of the Engineer. The Engineer shall 
determine an addition to the Contract Price, in respect of such instruction, in accordance with Clause 
13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may also 
revoke such assignment or delegation. These assistants may include a resident engineer, and/or 
independent inspectors appointed to inspect and/or test items of Plant and/or Materials. The 
assignment, delegation or revocation shall be in writing and shall not take effect until copies have 
been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer shall 
not delegate the authority to determine any matter in accordance with Sub-Clause3.5 
[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 
though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may 
refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination 
or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified 
Drawings which may be necessary for the execution of the Works and the remedying of any defects, 
all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, 
or from an assistant to whom the appropriate authority has been delegated under this Clause. If an 
instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 
anymatter related to the Contract. Whenever practicable, their instructions shall be given in writing. 
If the Engineer or a delegated assistant: 
a) Gives an oral instruction, 
b) Receives a written confirmation of the instruction, from (or on behalf of) theContractor, within 

two working days after giving the instruction, and 
c) Does not reply by issuing a written rejection and/or instruction within two working days after 

receiving the confirmation, then the confirmation shall constitute the written instruction of the 
Engineeror delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 
days before the intended date of replacement, give notice to the Contractor of the name, address and 
relevant experience of the intended replacement Engineer. If the Contractor considers the intended 
replacement Engineer to be unsuitable, he has the right to raise objection against him by notice to the 
Procuring Entity, with supporting particulars, and the Procuring Entity shall give full and fair 
consideration to this objection. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-
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Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an endeavor 
to reach agreement. If agreement is not achieved, the Engineer shall make a fair determination in 
accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when 
otherwise specified. Each Party shall give effect to each agreement or determination unless and until 
revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works 
in accordance with the Contract and with the Engineer's instructions, and shall remedy any defects 
in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary 
or permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 
origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and 
of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall 
be responsible for all Contractor's Documents, Temporary Works, and such design of each item of 
Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall 
not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 
methods which the Contractor proposes to adopt for the execution of the Works. No significant 
alteration to these arrangements and methods shall be made without this having previously been 
notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 
activities (e.g. limited clearance for haul roads, site accesses and work site establishment, 
geotechnical investigations or investigations to select ancillary features such as quarries and 
borrowpits), unless the Engineer is satisfied that appropriate measures are in place to address 
environmental, social, health and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless 
otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall 
be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], 
and shall include additional information required by the Engineer to add to the Drawings for co-
ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be 
fit for such purposes for which the part is intended as are specified in the Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Engineer the “as- built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and insufficient detail for the Procuring Entity to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 
considered to be completed for thev purposes of taking-over under Sub-Clause 10.1 [Taking Over 
of the Works and Sections] until these documents and manuals have been submitted to the 
Engineer. 
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4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 
five million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, this 
Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after 
receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security 
shall be issued by a reputable Procuring Entity or financial institution selected by the Contract or and 
shall be in the form annexed to the Particular Conditions, as stipulated by the Procuring Entity in the 
SCC, or in another form approved by the Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms of the 
Performance Security specify its expiry date, and the Contractor has not become entitled to receive 
the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend 
the validity of the Performance Security until the Works have been completed and any defects have 
been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 
which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 
Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 
receiving a copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines 
an addition or are duction to the Contract Price as a result of a change in cost and/or legislation, or 
as a result of a Variation, amounting to more than 25 percent of the portion of the Contract Price 
payable in a specific currency, the Contractor shall at the Engineer's request promptly increase, or 
may decrease, as the case may be, the value of the Performance Security in that currency by an equal 
percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's Representative 
is named in the Contract, the Contractor shall, prior to the Commencement Date, submit to the 
Engineer for consent the name and particulars of the person the Contractor proposes to appoint as 
Contractor's Representative. If consent is withheld or subsequently revoked interms of Sub-Clause 
6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's Representative, the 
Contractor shall similarly submit the name and particulars of another suitable person for such 
appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 
Site during the execution of the Works, a suitable replacement person shall be appointed, subject to 
the Engineer's prior consent, and the Engineer shall be notified accordingly. 



145 

 

 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-
Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any competent 
person, and may at anytime revoke the delegation. Any delegation or revocation shall not take effect 
until the Engineer has received prior notice signed by the Contractor's Representative, naming the 
person and specifying the powers, functions and authority being delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 
said language, the Contractor shall make competent interpreters available during all working hours 
in a number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date of 
the commencement of each Subcontractor's work, and of the commencement of such work on 
the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit 
of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 
[Termination by Procuring Entity]. 

 
4.4.3 The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 
the Country to be appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 
Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 
obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 
assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by 
the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 
suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 
may include the use of Contractor's Equipment, Temporary Works or access arrangements which are 
the responsibility of the Contractor. 
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If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor’s Documents, the 
Contractor shall submit such documents to the Engineer in the time and manner stated in the 
Specification. 

4.7 Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 
dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of 
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an 
error in these items of reference, and an experienced contractor could not reasonably have discovered 
such error and avoided this delay and/or Cost, the Contractor shall give notice to the Engineer and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 
related to thise. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 
owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirementsof the Contract. The system shall be in accordance with the details stated in the Contract. 
The Engineer shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for 
information before each design and execution stage is commenced. When any document of a 
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself shall 
be apparent on the document itself. Compliance with the quality assurance system shall not relieve 
the Contractor of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 
available to the Contract or all such data which come into the Procuring Entity's possession after the 
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Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 
to have obtained all necessary information as to risks, contingencies and other circumstances which 
may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to 
have inspected and examined the Site, its surroundings, the above data and other available 
information, and to have been satisfied before submitting the Tender as to all relevant matters, 
including (without limitation): 
a) The form and nature of the Site, including sub-surface conditions, 
b) The hydrological and climatic conditions, 
c) The extent and nature of the work and Goods necessary for the execution and completion of 

the Works and the remedying of any defects, 
d) The Laws, procedures and labor practices of the Country, and 
e) The Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 
4.10 [Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 
obligations under the Contract (including those under Provisional Sums, if any) and all things 
necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 
Works, including sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 
Unforeseeable, the ContractorshallgivenoticetotheEngineerassoonaspracticable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and 
shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor 
shall continue executing the Works, using such proper and reasonable measures as are appropriate 
for the physical conditions, and shall comply with any instructions which the Engineer may give. If 
an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 
such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be 
entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 
matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 
Engineer may also review whether other physical conditions in similar parts of the Works (if any) 
were more favorable than could reasonably have been foreseen when the Contractor submitted the 
Tender. If and to the extent that thesemore favorable conditions were encountered, the Engineer may 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in 
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Cost which were due to these conditions, which may be included (as deductions) in the Contract 
Price and Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) 
and all these reductions, for all the physical conditions encountered in similar parts of the Works, 
shall not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor 
when submitting the Tender, which shall be made available by the Contractor, but shall not be bound 
by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the 
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 
outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they 
are public or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from any such unnecessary or 
improper interference. 

4.15 Access Route 

4.15.1 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestoth
e 
SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamag
ed by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriatevehiclesandroutes. 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 
obtain any permission which may be required from the relevant authorities for his use of routes, 
signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 

and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any 
Plant or a major item of other Goods will be delivered to the Site; 

b) The Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 
storing and protecting all Goods and other things required for the Works; and 

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from the transport of 
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Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 
The Contractor shall not remove from the Site any major items of Contractor's Equipment without 
the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 
or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 
and to limit damage and nuisance to people and property resulting from pollution, noise and other 
results of his operations. 

4.18.2 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's 
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 
other services he may require for his construction activities and to the extent defined in the 
Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 
water, gas and other services as may be available on the Site and of which details and prices are given 
in the Specification. The Contractor shall, at his risk and cost, provide any apparatus necessary for 
his use of these services and for measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 
the Contractor in the execution of the Works in accordance with the details, arrangements and prices 
stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any 
of the Contractor's Personnel is operating it, driving it, directing it or in possession or control of 
it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 
Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 
[Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 
with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 
these materialsc at the time and place specified in the Contract. The Contractor shall then visually 
inspect them and shall promptly give notice to the Engineer of any shortage, defect or default in these 
materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately rectify 
the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 
of the Contractor.The Contractor's obligations of inspection, care, custody and control shall not 
relieve the Procuring Entity of liability for any shortage, defect or default not apparent froma visual 
inspection. 
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4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by 
the Contractor and submitted to the Engineer in six copies. The first report shall cover the period upto 
the end of the first calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

4.21.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; 
andincluding these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub-Clause 
20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to 
be) adopted to overcome delays. 

4.21.4 The Contractor shall provide immediate notification to the Engineer of incidents in the following 
categories. Full details of such incidents shall be provided to the Engineer within the time frame 
agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly 
rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered 
habitat (including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other 
violations involving children. 

4.22 Security of the Site 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 
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4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Engineer as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of 
the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, 
during the Defects Notification Period, such Goods as are required for the Contractor to fulfil 
obligations under the Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological 
or archaeological interest found on the Site shall be placed under the care and authority of the 
Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel 
or other persons from removing or damaging any of these findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 
shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 
complying with the instructions, the Contractor shall give a further notice to the Engineer and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 

5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is stated in the Contract as being a nominated Subcontractor, or 
b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to 

employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom 
the Contractor raises reasonable objection by notice to the Engineer as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) 
any of the following matters, unless the Procuring Entity agrees in writing to indemnify the 
Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 
resources or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 
for the subcontracted work (including design, if any), the nominated Subcontract or shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge his obligations and liabilities under the Contract; 
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ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor 
to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 
for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 
accordance with the subcontract. These amounts plus other charges shall be included in the Contract 
Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated 
in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 
nominated Subcontractor hasreceived all amounts due in accordance with previous Payment 
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 
a) Submits this reasonable evidence to the Engineer, or 
b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 
ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole 
discretion) pay, direct to the nominated Subcontractor, partor all of such amounts 
previously certified (less applicable deductions) as are due to the nominated Subcontractor 
and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the 
amount which the nominated Subcontractor was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 
when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, 
to employ staff and labor with appropriate qualifications and experience from sources within the 
Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 
not lower than the general level of wages and conditions observed locally by Procuring Entity's whose 
trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income 
taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 
to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 
duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 
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Entity's Personnel. 

6.4 Labor Laws 

6.4.1 The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, health, safety, welfare, immigration and emigration, 
and shall allow them all their legal rights. 

6.4.2 The Contractor shall require his employees to obey all applicable Laws, including those concerning 
safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the SCC, unless: 
a) Otherwise stated in the Contract, 
b) The Engineer gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall 
also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 

6.6.2 The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 
the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure 
thatmedical staff, first aid facilities, sick bay and ambulance service are available at all times at the 
Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 
arrangements are made for all necessary welfare and hygiene requirements and for the prevention of 
epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 
safety and protection against accidents. This person shall be qualified for this responsibility and shall 
have the authority to issue instructions and take protective measures to prevent accidents. Throughout 
the execution of the Works, the Contractor shall provide whatever is required by this person to 
exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.4 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 
approved service provider and shall undertake such other measures as are specified in this Contract 
to reduce the risk of the transfer of the HIV virus between and among the Contractor's Personnel 
and the local community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, 
manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
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language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations 
to be carried out (including the methods and techniques required, the hazards likely to be encountered 
and methods of preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require the Contractor to 
remove (or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 

or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 
the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work 

which is known to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 

persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 
execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure 
that these personnel are provided with the required residence visas and work permits. The Procuring 
Entity will, if requested by the Contractor, use his Lowest endeavors in a timely and expeditious 
manner to assist the Contract or in obtaining any local, state, national or government permission 
required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were 
recruited or to their domicile. In the event of the death in the Country of any of these personnel or 
members of their families, the Contractor shall similarly be responsible for making the appropriate 
arrangements for their return or burial. 

6.13 Supply of Foodstuffs 

6.13.1 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 

connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor's Personnel. 
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6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 
sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition 

of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 

customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral 

arrangements for any of his local employees who may die while engaged upon the Works. 

6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind 
of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely 
to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where the relevant labor laws of the 
Country have provisions for employment of minors, the Contract or shall follow those laws 
applicable to the Contractor. Children below the age of 18 years shall not be employed in dangerous 
work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These 
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall 
be included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of 
Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations 
without interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics 
unrelated to inherent job requirements. The Contractor shall base the employment relationship on the 
principle of equal opportunity and fair treatment and shall not discriminate with respect to aspects of 
the employment relationship, including recruitment and hiring, compensation (including wages and 
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benefits), working conditions and terms of employment, access to training, promotion, termination 
of employment or retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, 
and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) In a proper workman like and careful manner, in accordance with recognized good practice, and 
c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in 

the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 
Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress of 
manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such activity 
shall relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered 
up, put out of sight, or packaged for storage or transport. The Engineer shall then either carry out the 
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice 
to the Contractor that the Engineer does not require to do so. If the Contractor fails to give the notice, 
he shall, if and when required by the Engineer, uncover the work and thereafter reinstate and make 
good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion 

(if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests 
efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified testing 
of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 
specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 
tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, the 
cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other provisions 
of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to 
attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor may 
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proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed 
to have been made in the Engineer'spresence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a 
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension ofTime for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the 
specified tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue 
a certificate to him, to that effect. If the Engineer has not attended the tests, he shall be deemed to 
have accepted the readings as accurate. 

 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the Engineer 
may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The 
Contractor shall then promptly make good the defect and ensure that the rejected item complies with 
the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
unde rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these 
costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the 
Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time 
(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ 
and pay other persons to carry out the work. Except to the extent that the Contractor would have been 
entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay to the Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent 
consistent with the Laws of the Country, become the property of the Procuring Entity at whichever 
is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-
Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 
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Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 
(whether natural or man-made), except to the extent that disposal areas within the Site are 
specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 
be the date at which the following precedent conditions have all been fulfilled and the Engineer's 
notification recording the agreement of both Parties on such fulfilment and instructing to commence 
the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 
arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if 
otherwise specified in the SCC, effective access to and possession of the Site given to the 
Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with 
Laws] as required for the commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] 
provided that the corresponding Procuring Entity guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt 
of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-
Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 
after the Commencement Date and shall then proceed with the Works with due expedition and 
without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 
for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to 
be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving 
the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a 
revised programme whenever the previous programme is inconsistent with actual progress or with 
the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing 
ofeach stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, 
delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 
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i) a general description of the methods which the Contract or intends to adopt, and of the 
major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for 
each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 
accordance with the programme, subject to his other obligations under the Contract. The Procuring 
Entity's Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the 
execution of the Works. The Engineer may require the Contractor to submit an estimate of the 
anticipated effect of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 
[Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) 
to comply with the Contract or to be consistent with actual progress and the Contractor's stated 
intentions, the Contractor shall submit a revised programme to the Engineer in accordance with this 
Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of 
the Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 
[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work 
included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 
Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 
Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Engineer shall review 
previous determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country, 
b) These authorities delay or disrupt the Contractor's work, and 
c) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 
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Completion], then the Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 
[Programme], a revised programme and supporting report describing the revised methods which 
the Contractor proposes to adopt in order to expedite progress and complete within the Time for 
Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which 
may require increases in the working hours and/or in the numbers of Contractor's Personnel 
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages 
(if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer to 
reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] 
shall be paid by the Procuring Entity, without generating, however, any other additional payment 
benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 
Procuring Entity for this default. These delay damages shall be the sum stated in the SCC, which 
shall be paid for everyday which shall elapse between the relevant Time for Completion and the 
datestatedintheTaking-OverCertificate.However, the total amount due under this Sub-Clause shall 
not exceed the maximum amount of delay damages (if any) stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than 
in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 
completion of the Works. These damages shall not relieve the Contractor from his obligation to 
complete the Works, or from any other duties, obligations or responsibilities which he may have 
under the Contract. 

8.8 Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. 
During such suspension, the Contractor shall protect, store and secure such part or the Works against 
any deterioration, loss or damage. 

8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall 
not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions 
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 
give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 
in, making good the consequences of the Contractor's faulty design, workmanship or materials, or of 
the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of 
Work]. 
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8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or 
Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, 

and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 
the Contractor may request the Engineer's permission to proceed. If the Engineer does not give 
permission within 30 days after being requested to do so, the Contractor may, by giving notice to the 
Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the 
affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give 
notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 
make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 
occurred during the suspension after receiving from the Engineer an instruction to this effect under 
Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-
Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the 
Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 
Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 
Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the 
effect of any use of the Works by the Procuring Entity on the performance or other characteristics of 
the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 
shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be 
applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice 
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 
shall carry out the Tests on such day or days within that period as the Contract or may fix and of 
which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contract or and the 
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results of the Tests shall be accepted as accurate. 

9.3 Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 
apply, and the Engineer or the Contractor may require the failed Tests, and Tests on Completion on 
any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 
[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to 
Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 

 
9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other obligations 

under the Contract, and the Contract Price shall be reduced by such amount as shall be appropriate 
to cover the reduced value to the Procuring Entity as a result of this failure. Unless the relevant 
reduction for this failure is stated (or its method of calculation is defined) in the Contract, the 
Procuring Entity may require the reduction to be (i) agreed by both Parties (in full satisfaction of this 
failure only) and paid before this Taking-Over Certificate is issued, or 
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 
over by the Procuring Entity when (i) the Works have been completed in accordance with the 
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 
allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, 
or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 
14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If 
the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate 
for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or 
Section were completed in accordance with the Contract, except for any minor outstanding work 
and defects which will not substantially affect the use of the Works or Section for their intended 
purpose (either until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then complete 
this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application 
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on 
the last day of that period. 

10.2 Taking Over of Parts of the Works 
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10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 
any part of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 
is either specified in the Contract or agreed by both Parties) unless and until the Engineer has issued 
a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the 
Works before the Taking-Over Certificate isissued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 

used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall 
be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding 
Tests onCompletion. The Contractor shall carry out these Tests on Completion as soon as practicable 
before the expiry date of the relevant Defects Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 
shall (i) give notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to payment of any such Cost-plus profit, which shall be included in the Contract Price. After 
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the 
delay damages for the remainder of the Section (if any) in which this part is included shall also be 
reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional 
reduction in these delay damages shall be calculated as the proportion which the value of the part so 
certified bears to the value of the Works or Section (as the case may be) as a whole. The Engineer 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 
proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages 
under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 
a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 
taken over the Works or Section (as the case may be) on the date when the Tests on Completion 
would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 
out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 
Period. The Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice 
and in accordance with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. Defects Liability 
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11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 
required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 
such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) 
the Procuring Entity on or before the expiry date of the Defects Notification Period for the Works 
or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf 
of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 
the work is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 
apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 
extension of the Defects Notification Period for the Works or a Section if and to the extent that the 
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 
for the purposes for which they are intended by reason of a defect or by reason of damage attributable 
to the Contractor. However, a Defects Notification Period shall not be extended by more than two 
years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not apply to any defects or damage occurring more 
than two years after the Defects Notification Period for the Plant and/or Materials would otherwise 
have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed 
by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. The 
Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 
was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], 
the Procuring Entity may (at his option): 
a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-
Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred 
by the Procuring Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 
accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 
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Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 
major part which cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then 
be entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing 
costs and the cost of dismantling the same, clearing the Site and returning Plant and Materials to the 
Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 
are defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate 
security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, the 
Engineer may require the repetition of any of the tests described in the Contract. The requirement 
shall be made by notice within 30 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 
that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 
Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of access to 
the Works as is reasonably required in order to comply with this Clause, except as may be 
inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the 
direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor under 
Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or 
determined by the Engineer in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Engineer has issued the Performance Certificate to the Contractor, stating the date on which the 
Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry 
dates of the Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the 
Contractor's Documents and completed and tested all the Works, including remedying any defects. 
A copy of the Performance Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment 
of any obligation which remains unperformed at that time. For the purposes of determining the 
nature and extentof unperformed obligations, the Contract shall be deemed to remain in force. 
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11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 
The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 
to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 
than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 
Entity. 

 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 
Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 
Certificate] the quantities and other particulars detailing the amounts which he considers to be 
entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be 
given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 
making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf 
of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend 
to examine and agree the records with the Engineer, and shall sign the same when agreed. If the 
Contractor does not attend, the records shall be accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the 
Contractor shall give notice to the Engineer of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or 
vary them and certify the payment of the undisputed part. If the Contractor does not so give notice 
to the Engineer within 14 days after being requested to examine the records, they shall be accepted 
as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in theContract, the Engineer shallproceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work, 
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 
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and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 
such item in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall 
be considered as included in other rates and prices in the Bills of Quantities and will not be paid for 
separately. 

However, a new rate or price shall be appropriate for an item of work if: 

a) I) the measured quantity of the item is changed by more than 25% from the quantity of this 
item in the Bills of Quantities or another Schedule, 

ii) This change in quantity multiplied by such specified rate fo rthis item exceeds 0.25% of 
the Accepted Contract Amount, 

iii) This change in quantity directly changes the Cost per unit quantity of this item by more 
than 1%, and 

iv) This item is not specified in the Contract as a “fixed rate 

item”; or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 
ii) no rate or price is specified in the Contract for this item, and 
iii) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 

 

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with 
reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as 
applicable. If no rates or prices are relevant for the derivation of a new rate or price, it shall be 
derived from the reasonable Cost of executing the work, together with profit, taking account of any 
other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall determine 
a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned 
work commences. 

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the contractor 
is not paid less or more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price–tender price)/tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 
agreed, if: 
a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 

have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) the omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
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13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate 
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 
notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily 
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the 
sequence or progress of the Works. Upon receiving this notice, the Engineer shall cancel, confirm or 
vary the instruction. 
Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) Any additional work, Plant, Materials or services necessary for the Permanent Works, including 
any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 
and until the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring 
Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or value to the 
Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the Procuring Entity. 

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items listed in 
Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) If this change results in a reduction in the contract value of this part, the Engineer shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 
included in the Contract Price. This fee shall be half (50%) of the difference between the 
following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account 
of any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3 Variation Procedure 

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in 
writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 
by submitting: 

a) a description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according toSub- 
Clause 8.3 [Programme] and to the Time for Completion, and 
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c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 
[Value Engineering] or otherwise), respond with approval, disapproval or comments. The 
Contractor shall not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 
issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 
unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever 
an adjustment is agreed, approved or determined as stated above, the amount payable in each of the 
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 
expected currency proportions of the Cost of the varied work, and to the proportions of various 
currencies specified for payment of the Contract Price. 

13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include only such amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the 
Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 
(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 
included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be executed 
on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 
included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 
included in the Contract, this Sub-Clauses hall nota pply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 
any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the 
Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall 
include the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 
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13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and returned 

to the Contractor. The Contractor shall then submit priced statements of these resources to the 
Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for 
Interim Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in Costresulting 
from a change in the Laws of the Country (including the introduction of new Laws and the repeal 
or modification of existing Laws) or in the judicial or official governmental interpretation of such 
Laws, made after the Base Date, which affect the Contractor in the performance of obligations under 
the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 
of these changes in the Laws or in such interpretations, made after the Base Date, the Contractorshall 
give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.7.3 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 
relevant delay has already been taken into account in the determination of a previous extension of 
time and such Cost shall not be separately paid if the same shall already have been taken into account 
inthe index ing of any inputs to the table of adjustment data in accordance with the provisions of 
Sub-Clause 
13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for 
local and foreign currencies included in the Schedules. If there is no such table of adjustment data, 
this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for 
any rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted 
Contract Amount shall be deemed to have included amounts to cover the contingency of other rises 
and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 
from formulae for each of the currencies in which the Contract Price is payable. No adjustment is 
to be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 
following general type: 

 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 

 

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of the 

work carried out in period “n”, this period being a month unless otherwise stated in the SCC; 
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“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable portion 

in contractual payments; 

 

“b”, “c”, “d”, … are coefficients representing the estimated proportion of each cost element related to the 

execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements may be 

indicative of resources such as labor, equipment and materials; 

 

“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, expressed in the relevant 

currency of payment, each of which is applicable to the relevant tabulated cost element on the date 49 days 

prior to the last day of the period (to which the particular Payment Certificate relates); and 

 

“Lo”, “Eo”, “Mo” … are the base cost indices or reference prices, expressed in the relevant currency of 

payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 

 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 
source is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be made 
to the values of the indices at stated dates (quoted in the fourth and fifth columns respectively of 
the table) for the purposes of clarification of the source; although these dates (and thus these values) 
may not correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the central 
Procuring Entity of the Country, of this relevant currency on the above date for which the index is 
required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a provisional 
index for the issue of Interim Payment Certificates. When a current cost index is available, the 
adjustment shall be recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 
thereafter shall be made using either (i) each index or price applicable on the date 49 days prior to 
the expiry of the Time for Completion of the Works, or (ii) the current index or price, which ever is 
more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 
shall only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a 
result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 
subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, 
and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 
13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but shall 
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not be bound by it. 

14.1.3 Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract shall 
be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and 
cashflow support, when the Contractor submits a guarantee in accordance with this Sub-Clause. 
The total advance payment, the number and timing of instalments (if more than one), and the 
applicable currencies and proportions, shall be as stated in the SCC. Unless and until the Procuring 
Entity receives this guarantee, or if the total advance payment is not stated in the SCC, this Sub-
Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-
Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a 
guarantee in amounts and currencies equal to the advance payment. This guarantee shall be issued 
by a reputable Procuring Entity or financial institution selected by the Contractor and shall be in the 
form annexed to the Particular Conditions or in another form approved by the Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 
has been repaid, but its amount shall be progressively 
reducedbytheamountrepaidbytheContractorasindicatedinthe Payment Certificates. If the terms of 
the guarantee specify its expiry date, and the advance payment has not been repaid by the date 30 
days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the 
advance payment has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 
deductions from the interim payments determined by the Engineer in accordance with Sub-Clause 
14.6 [Issue of Interim PaymentCertificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which the 

total of all certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 
Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each 
Interim Payment Certificate (excluding the advance payment and deductions for its repayments 
as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance 
payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted 
Contract Amount less Provisional Sums has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 
Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), 
the whole of the balance then outstanding shall immediately become due and in case of termination 
under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's 
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, 
in aform approved by the Engineer, showing in detail the amounts to which the Contractor considers 
itself to been titled, together with supporting documents which shall include the report on the 
progress during this month in accordance with Sub-Clause 4.21 [Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 
various currencies in which the Contract Price is payable, in the sequence listed: 
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a) the estimated contract value of the Works executed and the Contractor's Documents produced 
up to the end of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 
13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 
stated in the SCC to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clause14.5[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the contractor 
is not paid less or more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price–tender price)/tender priceX100. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 
Price will be paid, then unless otherwise stated in this schedule: 

 
a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]; 

b) Sub-Clause14.5[Plantand Materials intended for the Works] shall not apply; and 
c) If these instalments are not defined by reference to the actual progress achieved in executing 

the Works, and if actual progress is found to be less or more than that on which this schedule 
of payments was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments were previously 
based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 
estimates of the payments which he expects to become due during each quarterly period. The first 
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 
Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant 
and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, 
this Sub-Clause shall not apply. The Engineer shall determine and certify each addition if the 
following conditions are satisfied: 

a) The Contractor has: 
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and 
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Materials) which are available for inspection, and 
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 
been submitted to the Engineer together with evidence of payment of freight and insurance, 
any other documents reasonably required, and an Procuring Entity guarantee in a form and 
issued by an entity approved by the Procuring Entity in amounts and currencies equal to the 
amount due under this Sub- Clause: this guarantee may be in a similar form to the form 
referred to in Sub-Clause 14.2[Advance Payment] and shall be valid until the Plant and 
Materials are properly stored on Site and protected against loss, damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 
damage or deterioration, and appear to be inaccordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 
Engineer's determination of the cost of the Plant and Materials (including delivery to Site), taking 
account of the documents mentioned in this Sub-Clause and of the contract value of the Plant and 
Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will become 
due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 
reduction which shall be equivalent to, and in the same currencies and proportions as, this additional 
amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 
Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate which shall state the amount which the Engineer fairly determines to be due, with all 
supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be 
bound to issue an Interim Payment Certificate in an amount which would (after retention and other 
deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 
SCC. In this event, the Engineer shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the 
cost of rectification or replacement may bewithheld until rectification or replacement has been 
completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may be 
withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 
properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 
to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 
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14.7.1 The Procuring Entity shall pay to the Contractor: 
a) The first instalment of the advance payment within 42 days after issuing the Letter of 

Acceptance or within 21 days after receiving the documents in accordance with Sub-Clause 4.2 
[Performance Security] and Sub-Clause 14.2 [Advance Payment], whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer 
receives the Statement and supporting documents; or, at a time when the Procuring Entity's loan 
or credit (from which part of the payments to the Contractor is being made) is suspended, the 
amount shown on any statement submitted by the Contractor within 14 days after such 
statement is submitted, any discrepancy being rectified in the next payment to the Contractor; 
and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity 
receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from 
which part of the payments to the Contractor is being made) is suspended, the undisputed 
amount shown in the Final Statement within 56 days after the date of notification of the 
suspension in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 
nominated by the Contractor, in the payment country (for this currency) specified in the Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 
Contractor shall be entitled to receive financing charges compounded monthly on the amount unpaid 
during the period of delay. This period shall be deemed to commence on the date for payment 
specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b)) of the 
date on which any Interim Payment Certificate isissued. 

14.8.2 Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated at 
the annual rate of three percentage points above the discount rate of the central Procuring Entity in 
the country of the currency of payment, or if not available, the inter-Procuring Entity offered rate, 
and shall be paid in such currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and without 
prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate 
is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 
and paid. This proportion shall be half (50%) of the proportion calculated by dividing the estimated 
contract value of the Section or part, by the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 
balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. If 
a Taking-Over Certificate was issued for a Section, a proportion of the second half of the Retention 
Money shall be certified and paid promptly after the expiry date of the Defects Notification Period 
for the Section. This proportion shall be half (50%) of the proportion calculated by dividing the 
estimated contract value of the Section by the estimated final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer 
shall be entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 
13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost]. 

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 
issued for the Works and the first half of the Retention Money has been certified for payment by the 
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Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed to the 
Particular Conditions or in another form approved by the Procuring Entity and issued by a reputable 
Procuring Entity or financial institution selected by the Contractor, for the second half of the 
Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies 
of the second half of the Retention Money and is valid and enforceable until the Contract or has 
executed and completed the Works and remedied any defects, as specified for the Performance 
Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required guarantee, the 
Engineer shall certify and the Procuring Entity shall pay the second half of the Retention Money. 
The release of the second half of the Retention Money against a guarantee shall then be in lieu of 
the release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the 
guarantee to the Contractor within 21 days after receiving a copy of the Performance Certificate. 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 
and the amount guaranteed under it when the Taking-Over Certificate is issued is more than half of 
the Retention Money, then the Retention Money guarantee will not be required. If the amount 
guaranteed under the Performance Security when the Taking-Over Certificate isissued is less than 
half of the Retention Money, the Retention Money guarantee will only be required for the difference 
between half of the Retention Money and the amount guaranteed under the Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 
submit tothe Engineer six copies of a Statement at completion with supporting documents, in 
accordance with Sub-Clause 
14.3 [Application for Interim Payment Certificates], showing: 
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-

Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 
completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 
Engineer, six copies of a draft final statement with supporting documents showing in detail in a 
form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 
shall submit such further information as the Engineer may reasonably require within 30 days from 
receipt of said draft and shall make such changes in the draft as may be agreed between them. The 
Contractor shall then prepare and submit to the Engineer the final statement as agreed. This agreed 
statement is referred to in these Conditions as the “Final Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes to 
the draft final statement which are agreed, it becomes evident that a dispute exists, the Engineer 
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], 
the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) 
a Final Statement. 

14.12 Discharge 
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When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 
the total of the Final Statement represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This discharge may state that it becomes 
effective when the Contractor has received the Performance Security and the outstanding balance 
of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which 
shall state: 

(a) The amount which he fairly determines is finally due, and 
(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring 
Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall request the Contractor to do so. If the Contractor fails to submit an application within a period 
of 30 days, the Engineer shall issue the Final Payment Certificate for such amount as he fairly 
determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 
connection with the Contract or execution of the Works, except to the extent that the Contractor 
shall have included an amount expressly for it: 
a) In the Final Statement and also 
b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the 

Works) in the Statement at completion described in Sub-Clause 14.10[Statement at 
Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring 
Entity'sliabilityunderhisindemnificationobligations, or the Procuring Entity's liability in any case of 
fraud, deliberate default or reckless misconduct by the ProcuringEntity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies.If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of 
Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions 
specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which 
the sum was expended by the Procuring Entity, or in such currency as may be agreed by both 
Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 
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the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 
may recover the balance of this amount from the sums otherwise payable to the Contractor in 
other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the central Procuring Entity of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice 
require the Contractor to make good the failure and to remedy it within a specified reasonable time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 

15.1 [Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 
c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 
7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or as signs the Contract without the required agreement, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, trustee 
or manager for the benefit of his creditors, or if any act is done or event occurs which (under 
applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 
or other thing of value, as an inducement or reward: 
i) for doing or forbearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or if any of the Contractor's Personnel, agents or Subcontractors gives or offers 
to give (directly or indirectly) to any person any such inducement or reward as is described 
in this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 
of the Appendix B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to 
the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case 
of sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract 
immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, the 
Contractor shall use his lowest efforts to comply immediately with any reasonable instructions 
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of life or 
property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other 
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 
Documents and other design documents made by or on behalf of the Contractor. 
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The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed to 
make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 
order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of the Works, Goods and Contractor's Documents, 
and any other sums due to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 
effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and 
remedying of any defects, damages for delay in completion (if any), and all other costs incurred 
by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and any 
extra costs of completing the Works, after allowing for any sum due to the Contractor under 
Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages 
and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring 
Entity's convenience, by giving notice of such termination to the Contractor. The termination shall 
take effect 30 days after the later of the dates on which the Contractor receives this notice or the 
Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 
Contract under this Sub-Clause in order to execute the Works itself or to arrange for the Works to 
be executed by another contractor or to avoid a termination of the Contract by the Contractor under 
Clause 16.2[Termination by Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation 
of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 
16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against corruption. 
All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's 
Financial Arrangements] or Sub- Clause 14.7 [Payment], the Contractor may, after giving not less 
than 21days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and 
until the Contractor has received the Payment Certificate, reasonable evidence or payment, as the 
case may be and as described in the notice. 

16.1.2 Not withstanding the above,  if the Procuring Entity has suspended disbursements under the loan or 
credit from which payments to the Contractor are being made, in whole or in part, for the execution 
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of the Works, and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring 
Entity's Financial Arrangements], the Contractor may by notice suspend work or reduce the rate of 
work at any time, but not less than 7 days after the Procuring Entity having received the suspension 
notification from the Procuring Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 
14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of termination, 
the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under 
Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply 
with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to 
issue the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 42 
days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment is 
to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 
Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such 
manner as to materially and adversely affect the economic balance of the Contract and/or the 
ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 
1.7 [Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business 
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 
occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 
8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 
payments to the Contractor are being made, if the Contractor hasnot received the sums due to him 
upon  expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim 
Payment Certificates, the Contractor may, without prejudice to the Contractor's entitlement to 
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financing charges under Sub-Clause14.8 [Delayed Payment], take one of the following actions, 
namely (i) suspend work or reduce the rate of work under Sub-Clause 16.1 above, or (ii) terminate 
the Contract by giving notice to the Procuring Entity, with a copy to the Engineer, such termination 
to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 
for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 
Termination, Payment and Release] has taken effect, the Contractor shall promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer for 
the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor 
has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, 
the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result 
of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of 
or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent 
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, the irrespective agents, or any one directly 
or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including 
legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is 
attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any oftheir respective agents, and (2) the matters for which liability 
may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-
Clause 18.3 [Insurance Against Injury to Persons and Damage to Property]. 

17.2 Contractor's Care of the Works 
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17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 
the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is 
so deemed to be issued) for any Section or part of the Works, responsibility for the care of the Section 
or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 
when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for 
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 
from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as 
they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 
within the Country, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 
be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive 
precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to 
the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 
Engineer and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor 
shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 
20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be 
payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent, 
registered design, copyright, trademark, tradename, trade secret or other intellectual or industrial 
property right relating to the Works; and “claim” means a claim (or proceedings pursuing a claim) 
alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) In conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other 
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or 
(ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 
cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 
may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 
contesting the claim. This other Party (and its Personnel) shall not make any admission which might 
be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the 
conduct of any negotiations, litigation or arbitration upon being requested to do so by such other 
Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 
contractor for any indirect or consequential loss or damage which may be suffered by the other Party 
in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 
Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 [Indemnities]; Sub-
Clause 17.4 (b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and 
Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application 
of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the SCC, or 
(if such multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
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accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 
hand-over to the Contract or until cessation of occupation (where hand-over or cessation of 
occupation may take place after the date stated in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their 
care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 
Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting 
and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by 
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 
shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 
shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive 
payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) 
the insuring Party shall require all additional joint insured to comply with the conditions stipulated 
in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the 
rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 
the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effected, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 
Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 
insuringParty shall keep the insurers informed of any relevant changes to the execution of the Works 
and ensure that insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior 
approval of the other Party. If an insurer makes (or attempts to make) any alteration, the Party first 
notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contract or fails to provide satisfactory evidence and copies of policies in 
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any 
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 
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insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 
shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or 
not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in 
accordance with these obligations, liabilities or responsibilities. However, if the insuring Party fails 
to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance 
for the coverage relevant to this default, any moneys which should have been recoverable under 
this insurance shall be paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 
limited to the insurance referred to Clause18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less 
than the full reinstatement cost including the costs of demolition, removal of debris and professional 
fees and profit. This insurance shall be effective from the date by which the evidence is to be 
submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until 
the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under Clause 11 [Defects 
Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 
effective while it is being transported to the Site and until it is no longer required as Contractor's 
Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 
the insurers, payments being held or allocated to the Party actually bearing the costs of 
rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 
loss or damage to a part of the Works which is attributable to the use or occupation by the 
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each 
case) risks which are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the SCC(if an amount is not so stated, this 
sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials 
or workmanship (but cover shall include any other parts which are lost or damaged as a 
direct result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the 
Works if this other part is in a defective condition due to a defect in its design, materials or 
workmanship, 
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iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent 
that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials 
intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give 
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be 
entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent 
to such commercially reasonable terms as the Contractor should have expected to have paid for 
such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to 
have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 
injury which may occur to any physical property (except things insured under Sub-Clause 18.2 
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under 
Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's 
performance of the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, 
with no limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause 
shall not apply. Unless otherwise stated in the Particular Conditions, the insurances specified in this 
Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property 
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 
the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works 
and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover 
is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 
person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel, except that this insurance may exclude losses and claims to the extent that they arise 
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel 
are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be 
effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 
Clause. 
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19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, explosives, 
radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 
Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 
the Force Majeure and shall specify the obligations, the performance of which is or will be 
prevented. The notice shall be given within 14 days after the Party became aware, or should have 
become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 
Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 
either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 
of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 
ceases to be affected by the ForceMajeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
and suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be 
entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, 
payment of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 
damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 
insurance policy referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's 
Equipment]. 



188 

 

 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 
force majeure on terms additional to or broader than those specified in this Clause, such additional 
or broader force majeure events or circumstances shall not excuse the Contractor's non-
performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period of 
84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 
of Force Majeure], or for multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 
In this event, the termination shall take effect 7 days after the notice is given, and the Contractor 
shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 
Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue a 
Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 
become the property of (and be at the risk of) the Procuring Entity when paid for by the 
Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 
the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there 
turn of these items to the Contractor's works in his country (or 
toanyotherdestinationatnogreatercost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with 
the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control 
of the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or 
unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the 
law governing the Contract, entitles the Parties to be released from further performance of the 
Contract, then upon notice by either Party to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 
either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 

 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 
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after the Contractor became aware, or should have become aware, of the event or circumstance. 

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub- Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting the 
Procuring Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, 
monitor the record-keeping and/or instruct the Contractor to keep further contemporary records. 
The Contractor shall permit the Engineer to inspect all these records, and shall (if instructed) submit 
copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the eventor 
circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of 
time and/or additional payment claimed. If the event or circumstance giving rise to the claim has a 
continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 
delay and/or amount claimed, and such further particulars as the Engineer may reasonably 
require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from 
the event or circumstance, or within such other period as may be proposed by the Contractor 
and approved by the Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 
claim, or within such other period as may be proposed by the Engineer and approved by the 
Contractor, the Engineer shall respond with approval, or with disapproval and detailed comments. 
He may also request any necessary further particulars, but shall nevertheless give his response on 
the principles of the claim within the above defined time period. 

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of theTime for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 
be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party may 
consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply toa claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/or additional payment shall take account of the extent (if any) to 
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of Sub- Clause 20.3 (f). 
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20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no 
attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 
dispute has not been given by the applying party within ninety days of the occurrence or discovery 
of the matter or issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt 
shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Engineer from being called as a witness and giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during 
the progress of the Works. 
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20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half ofthis remuneration. 

20.5 ArbitrationwithNationalContractors 

20.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 
notified in writing by either party to the other with a request to submit it to arbitration and to concur 
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of 
theUnited Nations Commission on International Trade Law (UNCITRAL); or with proceedings 
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules 
of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent 
court of law. 

10.7 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 

 

Conditions GCC Clause Data 

Procuring Entity’s name and 

address 

1  

 

Time for Completion 1 _____________days  

If Sections are to be used, refer to Table: Summary of 

Sections below: - 

 

Engineer’s name and 

address 

1  

Electronic transmission 1.3 If so allowed the systems of electronic transmission 

shall be _______________________________ 

 

Time for the Parties entering 

into a Contract Agreement 

1.6 Insert the date. 

Time for access to the Site 2.1 No later than the Commencement Day, except for the 

following parts (if applicable, with detailed 

description of parts concerned: 

_____________________________days after 

Commencement Date 

Engineer’s Authority to 

make variations. 

 

3.1.2 (b) (ii) Variation would increase the Accepted Contract 

Amount by not exceeding------% of the contract 

Price. 

Variations resulting in an increase of the Accepted 

Contract Amount in excess of ____% shall require 

approval of the Procuring Entity.  

Performance Security 4.2.2 The Performance Security shall be in the amount of 

_____________________________________ and 

denominated in the 

currency________________________(name of 

Currency). 

The performance security will be in the form of a 

“demand bank guarantee” in the amount(s) of 

________[insert related figure(s)] percent of the 

Accepted Contract Amount in the same currency(ies) 

of the Contract Amount. 

Contractor’s 

Representative’s name 

4.3 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Working Hours 6.5 Normal working hours shall be________. 

Key Personnel names  6.9.1 [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature] 

Commencement of Works 

 

8.1.1(c) Modifications shall be ____________________ (if 

nay) 

Delay Damages 

 

8.7.1 Delay damages shall be _____________per day of 

delay. 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Defects Notification Period  ---- days. 

Adjustments for Changes in 13.8.3 Period “n” applicable to the adjustment multiplier 
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Conditions GCC Clause Data 

Cost “Pn”: _ __________ [Insert the period if different 

from one (1) month; if period “n” is one (1) month, 

insert “not applicable”] 

Delay damages for the 

Works 

8.7 & 14.15(b)    % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

   

Provisional Sums 13.5. (b)(iii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 

_______%, otherwise insert “NONE”. 

Total advance payment  14.2.1      % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization 

rate of advance payment  

14.2.4(b) _______% 

Limit of Retention 14.3.2(c) The limit of Retention Money (if any) shall 

be _____________________ 

__________________________ 

Percentage of Retention 14.3.2(c) --------------% ____ 

Plant and Materials  

14.5.2(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

______________ [list]. 

14.5.2(c)(i) Plant and Materials for payment when delivered to 

the Site ___________________ [list]. 

Minimum Amount of 

Interim Payment 

Certificates 

14.6.1 _____________ % of the Accepted Contract 

Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Three percentage points above the discount rate given 

by the Central bank of Kenya. 

Maximum total liability of 

the Contractor to the 

Procuring Entity  

17.6.2 [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier 

less or greater than one] times the Accepted Contract 

Amount, 

or  

_____________ [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 days to 

30 days.] 

a. evidence of insurance. _____days 

b. relevant policies _____days 

Maximum number of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2(d) [Insert maximum amount of deductibles] 

Minimum amount of third-

party insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration 20.7.2  The place of arbitration shall be -------------------------

------------------------___________ 
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Section X - Contract Forms 

 

Table of Forms 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTER OF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

    FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
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FORM No. I - Notification of Intention to Award 

 [This Notification of Intention to Award shall be sent to each Tenderer that submitted a 

Tender.] [Send thisNotification to the Tenderer's Authorized Representative named in the 

Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 

 

Name:………………..[insert Authorized  Representative's  name] Address:  [insert Authorized   

Representative's   Address] Telephones: [insert Authorized Representative's telephone/fax numbers] 

Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

Date of Transmission: This Notification is sent by: [email] on [date] (local time) 

 

ProcuringEntity: [insert the name of the Procuring 

Entity] Contracttitle: [insert the name of the 

contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 
may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

1. The successful Tenderer 

Name: [insert name of successful Tenderer]. Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was 
evaluated include the evaluated price as well as the Tender price as read out.] 

 

 

 

 Name of Tenderer Tender price Evaluated Tender 

price 

Comments (if 

any) 

1     

2     

3     

4     
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5     

6     

7     

Etc.     

1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer, 
contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring 

Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the 
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing 
within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the 
debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill 
Period will end. The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from 
the date of publication of the Contract Award Notice. 

2. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: [insert full name of person, if 

applicable] Title/position: [insert title/position] 

Procuring Entity: [insert name of Procuring 

Entity] Email address: [insert email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process, and is the recipient of a Notification of Intention to Award. 

b) The complaint can only challenge the decision to award the contract. 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 
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e) The application must be accompanied by the fees set out in the Procurement Regulations, which 
shall not be refundable (information available from the Public Procurement Authority at 
www.ppoa.go.ke. 

3. Standstill Period 
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification 
of Intention to Award. 

(ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity: 

Name  

Title and Position  

 

 

Signature  

Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppoa.go.ke/
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FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203 (1))  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender 

description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. 

O. Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement 

Administrative Review Board to review the whole/part of the above mentioned decision on the following 

grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ………………. (Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO. 3 - LETTER OF AWARD 

 [Letter head paper of the Procuring 

Entity] [Date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and 
words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is 
hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract 
Forms, of the tender document. 

We attach a copy of the Contact for your 

 

Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 4 – CONTRACT AGREEMENT 

 

THIS AGREEMENT made the ________________ day of ________________________, _____, between 
______________________________________of   __________________________ (hereinafter “the 
Procuring 

Entity”), of the one part, and of (herein after “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein, The Procuring Entity and the 
Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents. 

 

a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed by 
the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of Kenya on the day, month and year specified above. 

 

 

Signedby  

 

 (For the Procuring Entity) 

 

 

Signedby  

 

 (For the Contractor) 



139 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called "the Applicant") has entered into 
Contract No. dated with the Beneficiary, for the execution of                                
(herein after called "the Contract"). 

2. Further more, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (  ),
1 

such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the Applicant is in 
breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 
grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…
2
, and any demand 

for payment under it must be received by us at this office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 

 
Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 

 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 

(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing 
this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the 
pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not 
to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 
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FORM No. 6 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 

 
[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: [insert name and Address of Procuring 

Entity] Date:  [Insert date   of   issue] 

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 

 
1. By this Bond_________________________________________as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as 
Surety (hereinafter  called  “the  Surety”),  are  held  and  firmly  bound unto  ] as 
Obligee (hereinafter called “the Procuring Entity”) in theamountof for the payment of which 
sum well and truly to be made in the types and proportions of currencies in which the Contract Price 
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly ands everally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
day of, 20 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent here in provided for, are by reference 
made part hereof and are herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 
and faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 
and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default, 
or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by 
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even though 
there should be a default or a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of 
the Contract Price; but not exceeding, including other costs and damages for which the Surety may 
be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 
Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 
to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 
or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named here in or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 
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6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his 
legal representative, this day 
 of 20 . 

 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 



142 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or SWIFT 

identifier code] [Guarantor letterhead o rSWIFT identifier code] 

Beneficiary:  [Insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
1. We have been informed that  (herein after called “the Applicant”) has entered into 

Contract No. dated with the Beneficiary, for the execution of                              
(herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the 
sum 
 ( ) is to be made against an advance payment guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  ( )
1 

upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating either that the Applicant: 
a) Has used the advance payment for purposes other than the costs of mobilization in respect of th 

eWorks; or 
b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying 

the amount which the Applicant has failed to repay. 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Applicant as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, or on the dayof ,2 ,
2 

whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency (ies) of the advance payment as specified in the Contract, or in a freely convertible 

currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in 
the event of an extension of the time for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring 
Entity might consider adding the following text to the form, at the end of the penultimate paragraph: “The 
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to 
the Guarantor before the expiry of the guarantee.” 

 



 

 

FORM NO. 8 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring 
Entity] Date:   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  
[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (herein afte rcalled" the Contractor") has entered into 
Contract No. 
 [Insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract 
and brief description of Works] (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been 
certified for payment, and payment of [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums  not  exceeding  in  total  an  amount  of  [insert  amount in figures] ([insert 

amount in words ])
1 

upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) 
under the Contract, without your needing to prove or show grounds for your demand or the sum 
specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 
to above has been credited to the Contractor on its account number at_________ [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 
6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

 

____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: Allitalicized text (including foot notes) is for use in preparing this form and shall be deleted 
from the final product. 

 

 

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date 
of the contract. The Procuring Entity should note that in the event of an extension of this date for completion 
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in 
the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification 

no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to 
furnish additional information on beneficial ownership: [select one option as applicable and delete 
the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a 

person directly 

or indirectly 

holds a right to 

appoint or 

remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control 

over the 

Company 

(tenderer)  

(Yes / No) 

 

 

 

1. 

Full Name  Directly---

-------- % 

of shares  

 

 

Indirectly-

--------- % 

of shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1.Having the 

right to appoint 

a majority of 

the board of the 

directors or an 

equivalent 

governing body 

of the 

Tenderer: Yes -

----No---- 

1. Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer)  

 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 

 
 



 

 

 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a 

person directly 

or indirectly 

holds a right to 

appoint or 

remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control 

over the 

Company 

(tenderer)  

(Yes / No) 

Nationality  2.Is this right 

held directly or 

indirectly?: 

 

 

Direct………

…………  

 

 

Indirect………

………... 

 

Yes -----

No---- 

 

2.Is this 

influence 

or control 

exercised 

directly or 

indirectly? 

 

Direct……

…….. 

 

 

Indirect…

……… 

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly---

-------- % 

of shares  

 

 

Indirectly-

--------- % 

of shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of 

voting rights 

1.Having the 

right to appoint 

a majority of 

the board of the 

directors or an 

equivalent 

governing body 

of the 

Tenderer: Yes -

----No---- 

2.Is this right 

held directly or 

indirectly?: 

 

 

Direct………

…………  

 

 

Indirect………

………... 

1.Exercises 

significant 

influence 

or control 

over the 

Company 

body of 

the 

Company 

(tenderer)  

 Yes -----

No---- 

 

2.Is this 

influence 

or control 

exercised 

directly or 

indirectly? 

 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 
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 Details of all Beneficial 

Owners  

 

%  of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a 

person directly 

or indirectly 

holds a right to 

appoint or 

remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control 

over the 

Company 

(tenderer)  

(Yes / No) 

Email address   Direct……

…….. 

 

 

Indirect…

……… 

Occupation or 

profession 

 

 

3. 

 

e.

t.

c 

      

   

   

   

 

 

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in 

the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 

Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 

Personally Identifiable Information  in line with the Data Protection Act shall not be published or made 

public). Note that Personally Identifiable Information (PII) is defined as any information that can be used 

to distinguish one person from another and can be used to deanonymize previously anonymous data. This 

information includes National identity card number or Passport number, Personal Identification Number, Date 

of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural 

person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 



 

 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name 

of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity 

are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 

 

                        P.O Box 58535- 00200, Nairobi Kenya 

                                                                             Telephone: +254 020 3244000, 

2213106/7 

                                                               Website: www.ppra.go.ke 

 

                                                                 

 

 

 

 

 

 


