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PREFACE

1. This Standard Tender Document (STD) document has been prepared by the Public Procurement Regulatory
Authority (PPRA) for use by Procuring Entities (PEs) for procurement of small works under competitive under
Open, Limited or Restricted Competitive Tendering Methods, as defined in the Public Procurement and Asset
DisposalAct 2015 (theAct).No international competition is expected under these contracts.

2. On Joint Ventures, (JVs), the Procuring Entity should allow not too high a number of JV members, a number
above 5 is considered an unmanageable crowd, perhaps a crowd of small tenderers gathered to meet the
qualification criteria; twoor three JVMembers are considered reasonable numbers.

3. Regarding cases being considered for abnormally low or high tenders, the benchmark should be the Procuring
Entity's estimate in the Procurement Plan or other estimate based on commercial rates. It is expected that a
Procuring Entity should call for Tenderswith a clear idea of what to expect as a reasonable tender price. In case of
abnormally low or high tenders, the Procurement Entity should (a) review the specifications, and conditions of
tender, or correctness of the estimate or (b) possibility of a collusion, formation of cartels, or other form of
fraudulent and corrupt activity in the tendering process or (c) perception of the firms on the credibility of the
Procuring Entity. The Procuring Entity shall treat abnormally low and high tenders in accordance with
procedures provided for in this tenderdocument.

5. The procedures and practices presented in this STD reflect the requirements in the said Act and its Regulations.
This STD will be used by Procuring Entities on a mandatory basis. Procuring Entities and other Users should
ensure that they are using the latest version of the STD, which can be verifiedwith PPRA. Lack of its use could be
basis for challengingdecisionon contract award.

6. The STD is comprised of the parts indicated on the Table of Contents. Before using this STD, the Users are
advised to familiarize themselves with theAct and its Regulations and anymanuals prepared and issued by PPRA
andother government agencies to guidePublicEntities in the conduct of the publicprocurement process.

7. This STD is to be used for the procurement of the works of admeasurement (unit price or rate) type with or
without apre-qualificationprocess having takenplace.



8. The document includes a lump sum contract where theWorks can be defined in their full physical and qualitative
characteristics before tenders are called, or where the risks of substantial design variations are minimal. In lump-
sum contracts, the concept of priced “activity schedules” is used, to enable payments to be made on the basis of
percentage completionof eachactivity.

10. This document will be used for National Tendering Procedures for contracts below Kenya
shillings…………………………. Foreign currency, and margin of domestic preference will not be allowed.
PreferenceandReservations as allowed in theAct havebeen taken care of in this document.

11. Duringpreparationof the tender document, theProcuringEntity should specifywhether to allowthe following:
i) InternationalTender,
ii) Margin ofPreference,
iii) Reservations
iv) Pre-qualification
v) Alternative tenders
vi) requirement onForeign tenderers to source at least 40%of their supplies fromcitizen contractors

10. This document will be customized to suit the needs of the Procuring Entity. No changes should be made to
Instructions to Tenderers (ITT) and to the General Conditions of Contract (GCC). These two sections will be
modified to suit the Procuring Entity's requirement in the Tender Data Sheets (TDS) and in the Special
Conditions of Contract (SCC), respectively. The Cover Page of this document, the Preface and Guidelines or



notes to users should not be part of the tender Document to be issued to Tenderers. Refer to Appendix to the Preface for more
details.

11. The Public Procurement RegulatoryAuthority welcomes any comments from the Users of this STD which will
assist in revising (if needbe) and improving the structure andcontents of theSTD.

12. In this document, the term Project Manager may be substituted with Architect if the contract is for building
works or Engineer if the contract is for civil engineeringworks.

Director General

PublicProcurementRegulatoryAuthority (PPRA)



APPENDIX TO THE PREFACE

GUIDELINES FOR PREPARATION OF TENDER DOCUMENTS

1. GENERAL

. Page 1 (The Heading of the Document), the Preface and the Appendix shall not be included in the Document to be issued to
Tenderers. The Document to be issued to Tenderers shall star with the page titled “This Page, NAME, LOGO AND
ADDRESS OF THE PROCURING ENTITY, NAME AND IDENTIFICATION OF TENDER”, including all the other
material on thepage completed appropriately.

. If in the course of preparing a Tender Document or evaluating a tender/tenders following the criteria in the
standard tender document, a Procuring Entity finds a provision it does not understand or agree with, it shall
contact PPRA for clarifications before it changes anything, otherwise it will be considered as violating
procurement rules.

. The Procuring Entity should confirm that the works to be procured is in its approved Procurement Plan and
budgeted for. It should also confirm the estimated cost of the contract(s), including the estimated time for
executing the contract. The cost estimate helps the Procuring Entity determine the applicable procurement
method to be used and the determination if the lowest evaluated cost is unrealistically too low or too high. Prior to
finalizing theTenderDocument, it is advisable for theProcuringEntity to recheck these estimates

. The estimates must be prepared by an expert in the field of the subject contract; i.e. by Engineers or Quantity
Surveyors or Architects. The Estimates should be based on current market prices or on data collected by the
ProcuringEntitybased onpast (but not historic) contracts.

. The purpose of the estimates is to enable the Procuring Entity determine amounts of money to be inserted in the
Tender Documentfor:

i) The Tender Security to be inserted in the Tender Document should be expressed in absolute value which
should not be more than 2% of the tender as valued by the Procuring Entity. It is advisable that the larger
theestimated contract value, the smaller the requiredpercentage of the tender security.

ii) The minimum amount of money required for the tenderer to demonstrate that the tenderer has access to, or
has available, liquid assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance payment) sufficient to meet the contract execution cash flow
requirements, net of the Tenderer's other commitments. Usually the assets should be about 2-3 months
cashflowrequirementsbasedon theestimated completion time.

iii) The minimum amount of money required as an average annual turnover for the tenderer to demonstrate
that the tenderer is a prime contractor. Usually the minimum amount of money is about 2.50 times the
estimatedcost of the contract(s).

iv) The amount of money required to determinespecific experience of the tenderer based on theminimum size of
contract(s) substantially completed and that are similar to the proposed contract. Normally the minimum
amount ofmoney requiredis about 80%of the estimated cost of the contract.

2. PART1 - TENDERINGPROCEDURES

i) Section I - Instructions toTenderers(ITT)

This Section provides relevant information to help tenderers prepare their tenders. Information is also
provided on the submission, opening, and evaluation of tenders and on the award of Contracts. Section I
contains provisions that are to be used without modification by the Procuring Entity or by a Tenderer.

ii) SectionII -TenderDataSheet (TDS)

This Section includes provisions that are specific to each procurement and that supplement Section I,
Instructions to Tenderers. This section shall be completed appropriately by the Procuring Entity and not by a
Tenderer. In any case, the Procuring Entity shall not add any item in the TDS not included in the Standard



TenderDocument.



iii) Section III - EvaluationandQualificationCriteria

This Section specifies the criteria to determine the Lowest Evaluated Tender that would be considered for
contract award; that is the tenderer that meets the qualification criteria and whose tender has been
determined tobe:
a) substantially responsive to thebiddingdocument, and
b) the lowest evaluatedcost.

No other criterion shall be added by the Procuring Entity. Some parts of this section may be omitted by the
Procuring Entity (and not by a Tenderer) to suit the subject procurement. For example, in some cases
evaluation may not include Margin of Preference, so any reference to considerations for Margin of
Preference will be omitted. The Procuring Entity will complete the parts of the Criterion only as guided
and allowed in this section. For example, if the criterion provides “Post qualification and Contract ward”
and lists an item that says “Other conditions…….”, the Entity shall only include the conditions that are
allowed in theStandardTenderDocument.

iv) SectionIV–TenderingForms

This Section includes the Form of Tender and other forms to be submitted; e.g. priced Schedules of
Requirements, Bills of Quantities, Schedules of technical proposal, including technical and financial
qualifications, personnel, financial resources, equipment, Tender Security and others to be completed and
submittedby theTenderer aspart of itsTender.

3. PART2 -PROCUREMENTENTITY'SREQUIREMENTS

This Section contains the Procuring Entity's Schedules of Requirements, Specifications, Drawings, and
supplementary information that describe the items to be procured. The Requirements shall also include (if so
required) the environmental, social, health and safety requirements to be satisfied by the Tenderer in executing
the contract.

4. PART3 -CONDITIONSOFCONTRACTANDCONTRACTFORMS

i) SectionVIII -GeneralConditions ofContract (GCC)

This Section contains the general clauses to be applied in all contracts. This Section contains provisions
that are tobe usedwithoutmodificationby theProcuringEntity or by aTenderer.

iii) SectionIX -SpecialConditions ofContract (SCC)

The contents of this Section supplement the General Conditions of Contract and shall be prepared by the
ProcuringEntity.

iv) SectionX -ContractForms

This Section contains forms which, once completed, will form part of the Contract. The forms, when
required, shall only be completed by the successful Tender after Contract award.



NB: ThisPage is thebeginningof theStandardTenderDocument to be Issued to theBidders NAME, LOGO AND

ADDRESS OF THE PROCURING ENTITY NAMEANDIDENTIFICATIONOFTENDER

TENDER DOCUMENTS FOR PROCUREMENT OF SMALLWORKS

1) NAME AND CONTACTADDRESSES OF PROCURING ENTITY

Name…………………………………………………………………………………………..……...................

Address…………………………………………………………………………………………….....................

Email address………………………………………………………………………………………………........

2) Invitation toTender(ITT)No.………………………………………………………...……….…....................

3) Tender Name………………………………………………………………………….…..................................



INVITATIONTOTENDER

PROCURING ENTITY: COUNTY GOVERNMENT OF BUNGOMA,

P.O BOX 437-50200 BUNGOMA.

CONTRACT NAME: PROMOTION OF CLIMATE SMART AGRICULTURE AT
MAGEMOWATER PAN IN NDIVISI WARD

NEGOTIATION

NUMBER

PROJECT NAME ELIGIBILITY CATEGORY BID SECURITY

(KSH)

2152791-
2025/26

PROMOTION OF CLIMATE
SMART AGRICULTURE AT
MAGEMO WATER PAN IN
NDIVISI WARD

CITIZEN NCA 6 Ksh.192,000.00

The County Government of Bungoma through the FLLoCA Program Wishes to invite tenders electronically by
IfMIS for PROMOTION OF CLIMATE SMART AGRICULTURE AT MAGEMOWATER PAN
IN NDIVISI WARD

Tendering will be conducted under Open Tender method using a standard tender document. Tendering is open to
all qualified and interested Tenderers.

1. Qualified and interested tenderers may obtain further information and inspect the Tender
Documents at Supply Chain Management Office located behind H.E the Governor ‘s office
County Government of Bungoma for assistance during official working hours. (Monday-Friday
8:00am-5:00Pm).

2. Interested eligible candidates may download a complete set of tender document with evaluation
criteria from the County Government of Bungoma website www.bungoma.go.ke and/or Public
Procurement Information Portal: www.tenders.go.ke using the unique IFMIS negotiation
number indicated in the tender advert

3. Complete tender document must be submitted through the IFMIS SUPPLIER PORTAL
www.supplier.treasury.go.ke as per the requirement contained in the tender document so as to
be received on or before Monday 13th April 2026 at 11:00am Local Time

4. Tenders will be opened immediately after the deadline date and time specified above or any
deadline date and time specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.

5. Bidders who may experience challenges in accessing and uploading their tenders in the IMIS
tender portal should contact the IFMIS Helpdesk (email http/ifmis go.ke.
Tel:0800721477/0204801801) at treasury or contact Supply Chain Management Office

http://www.bungoma.go.ke/
http://www.tenders.go.ke/
http://www.supplier.treasury.go.ke/


6. Prices quoted should be inclusive of all taxes and must be in Kenya shillings and shall remain
valid for a period of 120 days from the closing date.

Mandatory requirements

1) Attach a Copy of Certificate of Business registration/incorporation Certificate.
2) Attach a Copy of valid tax compliance certificate/exemption certificate issued by KRA
3) Attach a certified Copy of CR 12 certificate for limited companies issued within the last 12 months from the

date of tender opening accompanied by Copies of the national ID/Passport for the directors as per copy of
CR12 attached

4) Attach Valid copy ofRegistration certificate with National Construction Authority for Water works; NCA 6

and above andMUST be accompanied by valid current annual practicing license
5) Attach a certified coy of KRA Pin OR VAT certificate issued by KRA
6) Must complete and submit dully filled, signed and stamped form of Tender in the format provided.
7) Attach Dully filled, signed and stamped confidential Business Questionnaire Form
8) Must complete and submit dully filled Tender- Securing Declaration Form in the format provided
9) Must complete and submit dully filled, signed and stamped self-declaration that the person/tenderer is

not debarred in the matter of the Public Procurement and Asset Disposal Act, 2015 in the format
provided. -FORM SD1

10) Must complete and submit dully filled, signed and stamped self-declaration that the person/tenderer
will not engage in any corrupt or fraudulent practice in the format provided. FORM SD2

11) Must submit dully filled, signed and stamped bills of quantities in the format provided in the Tender
Document.

12) Attach a Valid copy of a Single Business Permit from the County Government of Bungoma
13) Attach bid security of Ksh.192,000.00 from a reputable bank.
14) The document must be serialized in 1,2,3…format
15) Attach Mandatory Pre-bid meeting certificate that will be issued after attending the meeting on Tuesday 7th April

2026 at Department of Water boardroom

N/B FOR TENDERERS KINDLY NOTE;

 MANUAL SUBMISSIONS will not be accepted. All tenders must be submitted through the IFMIS

platform.

COUNTY CHIEF OFFICER- Department of Environment, Tourism and Climate Change



PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A GeneralProvisions

1. ScopeofTender

1.1 The Procuring Entity as defined in theAppendix to Conditions of Contract invites tenders forWorksContract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Documentare specified in theTDS.

2. Fraud and Corruption

2.1 TheProcuringEntity requires compliancewith the provisions of the Public Procurement andAssetDisposalAct,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or his or her sub-contractors arenot debarred fromparticipating in publicprocurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the CompetitionAct 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctionsmay be imposed.To this effect, Tenders shall be required to complete and sign the
“Certificateof IndependentTenderDetermination” annexed to theFormofTender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in theData Sheet and
make available to all the firms together with this tender document all information that would in that respect give
suchfirmanyunfair competitive advantage over competingfirms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for.The Procuring Entity shall indicate in theTDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
ProcuringEntity shall, upon request,make available to any tenderer information thatwouldgive suchfirmunfair
competitive advantage over competingfirms.

3. EligibleTenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to
enter into such an agreement supported by a letter of intent. Public employees and their close relatives (spouses,
children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all themembers of the JVduring the tendering process and, in the event the
JV is awarded the Contract, during contract execution. The maximum number of JVmembers shall be specified
in theTDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse,their business associates or agents andfirms/organizations inwhich they have a substantial or
controlling interest shall not be eligible to tender or be awarded a contract. PublicOfficers are also not allowed to
participate in anyprocurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified.A tenderermay be considered to have a conflict of interest for the purpose of this tendering process, if
the tenderer:

a) Directly or indirectly controls, is controlled byor is under common controlwith another tenderer; or
b) Receives or has received anydirect or indirect subsidy fromanother tenderer; or



c) Has the same legal representative as another tenderer; or
d) Has a relationshipwith another tenderer, directly or through common third parties, that puts it in a position



to influence the tender of another tenderer, or influence the decisions of the ProcuringEntity regarding this
tenderingprocess; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications
of theworks that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

h) Has aclose business or family relationshipwitha professional staff of theProcuringEntitywho:
i) are directly or indirectly involved in the preparation of the Tender document or specifications of the

Contract, and/or theTenderevaluationprocessof such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tenderingprocess and executionof theContract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice.Atenderer that
is proven tohavebeen involved anyof these practices shall be automaticallydisqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved.Afirm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the sameTender.

3.6 ATenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.ATenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for anypart of theContract including relatedServices.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
from any public entity orGovernment, and (iii) operating under commercial law and vestedwith legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 AFirms and individualsmay be ineligible if their countries of origin (a) as amatter of lawor official regulations,
Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or any payments to any country,
person, or entity in that country.Atenderer shall provide such documentary evidence of eligibility satisfactory to
theProcuringEntity, as theProcuringEntity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
subcontracts and labor) fromnational suppliers and contractors.Tothis end, a foreign tenderer shall provide in its
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be
automatically disqualified. Information required to enable the Procuring Entity determine if this condition ismet
shall be provided in for this purpose is be provided in “SECTION III - EVALUATIONAND QUALIFICATION

http://www.ppra.go.ke/


CRITERIA, Item9”.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is
not registered inKenya or if the tenderer is registered inKenya andhas less than 51percent ownership byKenya



Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if are
registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign
firmsmore than10percent of the contract price, excludingprovisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with theNational ConstructionAuthority and be issuedwith a RegistrationCertificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
thewebsitewww.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the CompetitionAuthority. Exemption shall not be a condition for tender, but it shall be a
conditionof contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signatureof contract.Application for exemption from theCompetitionAuthority ofKenya
maybe accessed from thewebsitewww.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
clearancecertificateor tax exemption certificate issuedby theKenyaRevenueAuthority.

4. EligibleGoods,Equipment, andServices

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5. Tenderer'sResponsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. Contents ofTenderDocuments

6. Sections ofTenderDocument

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
shouldbe read in conjunctionwithanyAddenda issued in accordancewith ITT8.

http://www.nca.go.ke/
http://www.cak.go.ke/


PART 1 Tendering Procedures

i) Section I - Instructions toTenderers (ITT)
ii) Section II -TenderDataSheet (TDS)
iii) Section III - Evaluation andQualificationCriteria
iv) Section IV -TenderingForms

PART 2 Works Requirements

i) SectionV-Drawings
ii) SectionVI -Specifications
iii) SectionVII -Bills ofQuantities

PART 3 Conditions of Contract and Contract Forms

i) SectionVIII -GeneralConditions ofContract (GCC)
ii) Section IX -SpecialConditions ofContract (SC)
iii) SectionX -ContractForms

6.2 The Invitation toTenderDocument (ITT) issuedby theProcuringEntity is not part of theContract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
theTenderdocument, responses to requests for clarification, theminutes of the pre-Tendermeeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly from theProcuringEntity shall prevail.

. The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. SiteVisit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information thatmay be necessary for preparing the
Tenderand entering intoa contract for theServices.The costs of visiting theSite shall be at theTenderer's own expense.

8. Pre-TenderMeeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in theTDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in theTDSbefore themeeting.

8.3 Minutes of the pre-Tendermeeting and the pre-arranged pretender site visit of the site of theworks, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents in accordancewith ITT6.3.Minutes shall not identify the sourceof the questions asked.

8.4 TheProcuringEntity shall also promptlypublish anonym zed (nonames)Minutesof thepre-Tendermeeting and the
pre-arranged pretender visit of the site of the works at the web page identified in theTDS.Any modification to the
Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall bemadeby theProcuringEntity exclusively through the issue of anAddendumpursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not
be a cause for disqualificationof aTenderer.



9. Clarificationandamendments ofTenderDocuments

9.1 ATenderer requiring any clarificationof theTenderDocument shall contact the ProcuringEntity inwriting at the
Procuring Entity's address specified in theTDS or raise its enquiries during the pre-Tender meeting and the pre-
arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity
will respond in writing to any request for clarification, provided that such request is received no later than the
period specified in theTDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of theTenderDocuments, the Procuring Entity shall amend theTender
Documents appropriately following the procedureunder ITT8.4.

10. Amendment ofTenderingDocument

10.1At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

10.2Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

C. Preparation of Tenders

11. Cost ofTendering

11.1TheTenderer shall bear all costs associatedwith the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12. LanguageofTender

12.1TheTender, aswell as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translationof the relevant passages into theEnglishLanguage, inwhich case, for purposes of interpretationof the
Tender,such translation shall govern.

13. DocumentsComprising theTender

13.1The Tender shall comprise the following:

a) FormofTenderprepared in accordancewith ITT14;
b) Schedules includingpricedBill ofQuantities, completed in accordancewith ITT14and ITT16;
c) TenderSecurityorTender-SecuringDeclaration, in accordancewith ITT21.1;
d) AlternativeTender, if permissible, in accordancewith ITT15;
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in

accordancewith ITT22.3;
f) Qualifications: documentaryevidence inaccordancewith ITT19establishing theTenderer's qualifications

to perform theContract if itsTender is accepted;
g) Conformity: a technical proposal in accordancewith ITT18;
h) Anyother document required in theTDS.



13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,



together with a copy of the proposedAgreement. TheTenderer shall chronologically serialize pages of all tender
documents submitted.

13.3TheTenderer shall furnish in the FormofTender information on commissions and gratuities, if any, paid or to be
paid toagents or anyother party relating to thisTender.

14. FormofTenderandSchedules

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV,Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15. AlternativeTenders

15.1Unless otherwise specified in theTDS, alternativeTendersshall not be considered.

15.2When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section III,
Evaluation and Qualification Criteria.

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. TenderPrices andDiscounts

16.1The prices and discounts (including any price reduction) quoted by theTenderer in the FormofTender and in the
Bill ofQuantities shall conform to the requirements specifiedbelow.

16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the Tender,
including any discounts offered.

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performanceof theContract in accordancewith the provisions of theConditionsofContract, except in
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and theProcuringEntitymay require theTenderer to justify its proposed indices andweightings.

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are



opened at the same time.

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17. Currencies ofTenderandPayment

17.1Tenderers shall quote entirely inKenya Shillings.The unit rates and the prices shall be quoted by theTenderer in
theBill of Quantities, entirely inKenya shillings.ATenderer expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet
those expenditures.

18. DocumentsComprising theTechnicalProposal

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV,Tender Forms, in sufficient detail to demonstrate the
adequacyof theTenderer's proposal tomeet thework's requirements and the completion time.

19. DocumentsEstablishing theEligibility andQualificationsof theTenderer

19.1Tenderers shall complete the Form of Tender, included in Section IV,Tender Forms, to establish Tenderer's
eligibility in accordancewith ITT4.

19.2 In accordancewithSection III, Evaluation andQualificationCriteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section IV,TenderForms.

19.3Amargin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures.Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteria for eligibility specified in accordancewith ITT33.1.

19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determinewhether, according to the classification establishedby theProcuring
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to theprocurement process or contractmanagement.

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

19.6The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.



19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if the procurement process is still ongoing, the tendererwill be disqualified from theprocurement process,
ii) if the contract has beenawarded to that tenderer, the contract awardwill be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the

tenderer or anyother personshave committedanycriminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or
attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuineerrorwhichwas not attributable to the intentional act, negligenceor recklessnessof the tenderer.

20. PeriodofValidityofTenders

20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified in theTDS;

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicatedabove.

21. TenderSecurity

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in theTDS, in original form and, in the case of a Tender Security, in the amount and currency specified in
theTDS. A Tender-SecuringDeclaration shall use the form included inSection IV,TenderForms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of
the following forms at theTenderer's option:

a) anunconditionalBankGuarantee issuedby reputable commercial bank); or
b) an irrevocable letter of credit;
c) aBanker's cheque issuedby a reputable commercial bank; or
d) another security specified in theTDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of theTender, or beyond any period of extension if requested under ITT
20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not



accompanied by a substantially responsive Tender Security or Tender-SecuringDeclaration shall be rejected by
theProcuringEntity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined non responsive or a bidder declines to extend tender validity period.

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe
FormofTender,or anyextension theretoprovidedby theTenderer; or

f) if the successfulTenderer fails to:
i) sign theContract in accordancewith ITT50; or
ii) furnish a Performance Security and if required in theTDS, and any other documents required in the

TDS.

21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.

22. FormatandSigningofTender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. Submission and Opening of Tenders

23. SealingandMarkingofTenders



23.1Depending on the sizes or quantities orweight of the tender documents, a tenderermay use an envelope, package or
container.TheTenderer shall deliver theTender in a single sealed envelope, or in a single sealed package, or in a
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring
Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope,
packageor container, theTenderer shall place the followingseparate, sealed envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT11;and

b) in an envelopeor packageor containermarked “COPIES”, all required copiesof theTender;and
c) if alternativeTendersarepermitted in accordancewith ITT15, and if relevant:

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the
alternativeTender;and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copiesof the alternativeTender.

The inner envelopes or packages or containers shall:
a) bear thename andaddress of theProcuringEntity.
b) bear thename andaddressof theTenderer; and
c) bear thename andReferencenumber of theTender.

23.2 If an envelope or package or container is not sealed andmarked as required, theProcuring Entitywill assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurelywill not be accepted.

24. Deadline forSubmissionofTenders

24.1Tendersmust be received by the Procuring Entity at the address specified in theTDS and no later than the date
and time also specified in theTDS.When so specified in theTDS,Tenderers shall have theoptionof submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submissionprocedures specified in theTDS.

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
TenderDocuments in accordancewith ITT8, inwhich case all rights and obligations of the ProcuringEntity and
Tenderers previously subject to thedeadline shall thereafter be subject to thedeadline as extended.

25. LateTenders

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tendersshall be declared late, rejected, and returnedunopened to theTenderer.

26. Withdrawal,Substitution, andModificationofTenders

26.1A Tenderermaywithdraw, substitute, ormodify itsTenderafter it has been submittedby sending awritten notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordancewith ITT
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of
theTendermust accompany the respectivewritten notice. All noticesmust be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b) received by the ProcuringEntity prior to the deadline prescribed for submission ofTenders, in accordance
with ITT24.

26.2Tendersrequested tobewithdrawn inaccordancewith ITT26.1 shall be returnedunopened to theTenderers.

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tendersand the expirationof theperiodofTendervalidity specifiedby theTenderer on theFormofTenderor any
extension thereof.



27. TenderOpening

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in theTDS, in the presence of Tenderers'
designated representativeswho chooses to attend.Any specific electronicTenderopening procedures required if
electronicTendering is permitted inaccordancewith ITT24.1, shall be as specified in theTDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

27.6Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by
the members of the tender opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

27.8The ProcuringEntity shall prepareminutes of theTenderOpening that shall include, as aminimum:

a) thenameof theTenderer andwhether there is awithdrawal, substitution, ormodification;
b) theTenderPrice, per lot (contract) if applicable, includinganydiscounts;
c) anyalternativeTenders;
d) thepresenceor absenceof aTenderSecurity, if onewas required.
e) number of pages of each tenderdocument submitted.

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tenderopening register shall bedistributed toallTenderers upon request.

E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on anymatter related to the tenderingprocess, it shall do so inwriting.



29. ClarificationofTenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations,Reservations, andOmissions

30.1During the evaluationof tenders, the followingdefinitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the

requirements specified in the tenderdocument; and
c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender

document.

31. DeterminationofResponsiveness

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

31.2A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. Amaterialdeviation, reservation, or omission is one that, if accepted,
would:

a) affect in any substantialway the scope, quality, or performanceof theWorksspecified in theContract; or
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the

tenderer's obligations under the proposedcontract; or
c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially

responsive tenders.

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial



non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

33. ArithmeticalErrors

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualificationof the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall
lead to disqualification of the tender as non-responsive. and

c) if there is a discrepancybetweenwords andfigures, the amount inwords shall prevail

33.3Tenderers shall be notifiedof anyerror detected in their bidduring thenotificationof award.

34. Currencyprovisions

34.1Tenderswill priced be inKenya Shillings only.Tenderers quoting in currencies other than inKenya shillingswill
be determinednon-responsive and rejected.

35. MarginofPreferenceandReservations

35.1 No margin of preference shall be allowed on contracts for small works.

35.2Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of
women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be
specified in theTDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. NominatedSubcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in theTDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized
parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustmentdue todiscounts offered inaccordancewith ITT16;
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in

accordancewith ITT39;



c) price adjustment due toquantifiablenonmaterial non-conformities in accordancewith ITT30.3; and
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification

Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in theFormofTender, is specified inSection III,EvaluationandQualificationCriteria.

38. Comparison ofTenders

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordancewith ITT38.2 to determine theTender that has the lowest evaluatedcost.

39. AbnormallyLowTenders

39.1An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40. AbnormallyHighTenders

40.1An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
mayaccept or not accept the tender dependingon theProcuringEntity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scopeofwork andconditions of contract, as the casemaybe.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigationon thecause of the compromise, before retendering.

41. Unbalancedand/orFront-LoadedTenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.



Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

41.2After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:

a) accept theTender;or
b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a

level not exceeding a 30%of theContract Price; or
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for

undelivered works;or
d) reject theTender,

42. Qualificationsof theTenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria.

42.2The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other firm(s)
different from the Tenderer.

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

42.4An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

42.6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. BestEvaluatedTender

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender.The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria andwhose
Tenderhas beendetermined tobe:

a) Most responsive to theTenderdocument; and
b) the lowest evaluatedprice.

44. ProcuringEntity'sRight toAcceptAnyTender,and toRejectAnyor AllTenders.

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to ContractAward, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall bepromptly returned to theTenderers.

F. Award of Contract



45. AwardCriteria

45.1The Procuring Entity shall award theContract to the successful tenderer whose tender has been determined to be
theLowestEvaluatedTender.

46. Noticeof Intention to enter intoaContract

46.1Upon award of the contract and Prior to the expiry of theTenderValidityPeriod the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a
minimum, the following information:

a) thename andaddress of theTenderer submitting the successful tender;
b) theContract priceof the successful tender;
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was

unsuccessful, unless theprice information in (c) above already reveals the reason;
d) the expirydate of theStandstill Period; and
e) instructionson how to request a debriefing and/or submit a complaint during the standstill period;

47. Standstill Period

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into aContractwith the successfulTenderer.

48. Debriefingby theProcuringEntity

48.1On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending suchadebriefingmeeting.

49. LetterofAward

49.1 Prior to the expiry of the TenderValidity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
theLetter ofAward to the successful Tenderer.The letter of award shall request the successful tenderer to furnish
thePerformanceSecuritywithin 21days of thedate of the letter.

50. Signing ofContract

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

50.3The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

51. Appointment ofAdjudicator



51.1The Procuring Entity proposes the person named in theTDS to be appointed asAdjudicator under the Contract, at
the hourly fee specified in theTDS, plus reimbursable expenses. If theTenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter ofAcceptance, the Procuring Entity does not agree on the
appointment of theAdjudicator, the Procuring Entitywill request theAppointingAuthority designated in the
Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint theAdjudicator.

52. PerformanceSecurity

52.1Within twenty-one (21)days of the receipt of the Letter ofAcceptance from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
theProcuringEntityhas agreed inwriting that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.

53. PublicationofProcurementContract

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a) name andaddressof theProcuringEntity;
b) name and reference number of the contract being awarded, a summary of its scope and the selection

methodused;
c) thename of the successfulTenderer, thefinal total contract price, the contract duration.
d) dates of signature, commencement and completionof contract;
e) namesof allTenderers that submittedTenders, and theirTenderprices as readout atTenderopening.

54. ProcurementRelatedComplaints and Administrative Review

54.1 Theprocedures formakingProcurement-relatedComplaints are as specified in theTDS.

54.2A request for administrative review shall be made in the form provided under contract forms.



Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General

ITT 1.1
The name of the contract is PROMOTION OF CLIMATE
SMART AGRICULTURE AT MAGEMOWATER
PAN IN NDIVISI WARD

The reference number of the Contract is 2152791-2025/2026

The number and identification of lots (contracts) comprising this Tender are
[insert number and identification of lots (contracts)]

Lot 1- Name NONE

Lot 2- Name NONE

Lot… Name NONE
ETC

ITT 2.3 The Information made available on competing firms is as follows:NA

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
__________________________________________________________________
___________________________NONE_________________________________
________________________

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: NONE
B. Contents of Tender Document
8.1 (The Tenderer will submit any request for clarification in writing at the

Address COUNTY CHIEF ENVIRONMENT,TOURISM AND
CLIMATE CHANGE
PO BOX 437-50200
BUNGOMA.
Provided in the detailed Tender Notice to reach the Procuring Entity not
later than 7 days before bid submission deadline as indicated in the Tender
Notice
The Procuring Entity will publish the response at the Website

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than the date specified in TDS- ITT 7.1

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting will be
published is on www.bungoma.go.ke

Non-attendance at the pre-Tender meeting will be a cause for
disqualification of a Tenderer

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

COUNTY GOVERNMENT OF BUNGOMA,
CHIEF OFFICER TOURISM, ENVIRONMENTAND

http://www.bungoma.go.ke/


CLIMATE CHANGE
P.O BOX 437-50200
BUNGOMA.

C. Preparation of Tenders
ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:

As indicated in the Qualification Form/Criteria

ITT 15.1 Alternative Tenders shall not be considered.
[If alternatives shall be considered, the methodology shall be defined in Section
III, Evaluation and Qualification Criteria.]

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the
Works: NONE

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED

ITT 20.1 The Tender validity period shall be 120 days.

ITT 20.3 (a) (a) The delayed to exceeding 60 number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender
price:

(i) By 0% of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension,
and

(ii) By 0% the foreign currency portion of the Contract price adjusted to reflect
the international inflation during the period of extension.

ITT 21.1 [If a Tender Security shall be required, a Tender-Securing Declaration shall not
be required, and vice versa.]
A Tender Security shall be required.

A Tender-Securing Declaration ___________ [insert “shall be” or “shall not be”]
required.

If a Tender Security shall be required, the amount and currency of the Tender
Security shall be Ksh.192,000.00 from a reputable bank.

ITT 21.2 (d) The other Tender Security shall be Required

ITT 21.5 NONE

ITT 22.1 In addition to the original of the Tender, the number of copies is: Not Applicable

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Certificate of Independent Tender Determination Part B of Form
of Tender

D. Submission and Opening of Tenders
ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:

SUBMITTED ELECTRONICALLY
(1) Name of Procuring Entity



(2) Postal Address (include name of Officer to be attentional)

(3) Physical address for hand Courier Delivery to an office or Tender Box
(City, Street, Building, Floor Number and Room)

(4) Date and time for submission of Tenders: ON OR BEFORE 13TH APRIL
2026 AT 11:00AM

(5) Tenderers shall submit tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of

Tenders provided below:
MINISTRY OF WATER AND NATURAL RESOURCES CONFERENCE
HALL ON MONDAY 13TH APRIL 2026 AT 11:00AM

ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below .

ITT 27.6 The number of representatives of the Procuring Entity to sign is at least Four.

E. Evaluation, and Comparison of Tenders
ITT 32.3 The adjustment shall be based on the ________N/A____ [insert “average” or

“highest”] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived from
the price of other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.

ITT 35.2 The invitation to tender is extended to the following groups that qualify for
Reservations Not Applicable.

ITT 36.1 At this time, the Procuring Entity does not intent to execute certain specific parts of
theWorks by subcontractors selected in advance.

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of work shall
specify, in the Form of Tender, the activity (ies) or parts of theWorks to be
subcontracted along with complete details of the subcontractors and their qualification
and experience.

ITT 36.3
The parts of theWorks for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:Not Applicable
For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section III, Evaluation and Qualification Criteria.

ITT 51.1 The person named to be appointed as Adjudicator is AS AGREED BY BOTH
PARTIES

ITT 52.2 Other documents required are NONE

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the
“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or

http://www.ppra.go.ke
mailto:complaints@ppra.go.ke


email to:

For the attention: COUNTY CHIEF OFFICER
TOURISM,ENVIRONMENT AND CLIMATE CHANGE
PO BOX 437-50200
BUNGOMA.

Title/position: [insert title/position]
Procuring Entity: COUNTY CHIEF OFFICER
TOURISM,ENVIRONMENT AND CLIMATE CHANGE
PO BOX 437-50200
BUNGOMA.

Email address: www.bungoma.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.

http://www.bungoma.go.ke/


SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1. GeneralProvisions

. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent
using the rateof exchange determinedas follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day
of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b) Valueof single contract - Exchange rateprevailingon the date of the contract signature.
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in

determining the exchange rates in theTendermay becorrectedby theProcuringEntity.

. This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors,
methods or criteria shall be used other than specified in this tender document. TheTenderer shall provide all the information
requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender
EvaluationDocument forGoodsandWorks for evaluatingTenders.

. Evaluationand contract awardCriteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive
at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall be selected for awardof contract.

2. Preliminaryexamination forDeterminationofResponsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of
“Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive andwill not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached
or clearly described all information and list of documentation to be submitted by Tenderers to enable preliminary
evaluationof theTender]

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT35.2 (a) – (c) the following

criteria shall apply:

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

…………………………………………………………………

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows:……………………………………………

iii) OtherCriteria; if permittedunder ITT35.2(d):

…………………………………………………………………………………………………

4. MultipleContracts

. Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and
the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two
Options listedbelowfor awardofContracts.



OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer
meets theEligibility andQualificationCriteria for that Lot.

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be considered for award to second lowest
the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the
combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won
Lots.

5. AlternativeTenders(ITT13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements.
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic
technical requirements shall be consideredby theProcuringEntity.

6. MarginofPreference is not applicable

7. PostqualificationandContractward (ITT39),more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmationof pre-qualificationdata, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following
conditions.
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered

real assets, lines of credit, and other financial means (independent of any contractual advance pay
ment) sufficient to meet the construction cash flow of Kenya Shillings

.
ii) Minimum average annual construction turnover of Kenya Shillings____________ [insert

amount], equivalent calculated as total certified payments received for contracts in progress and/or
completedwithin the last [insert of year]years.

iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, or the
East African Community or abroad, that have been satisfactorily and substantially completed as a
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya
shillings equivalent.

iv) Contractor's Representative andKeyPersonnel,which are specified as
v) Contractors key equipment listed on the table “Contractor's Equipment” below and more

specifically listedas [specify requirements for each lot asapplicable]
vi) Other conditions dependingon their seriousness.

a) Historyof non-performingcontracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last (specify years). The required information shall be
furnished in the appropriate form.

b) PendingLitigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria



established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

c) LitigationHistory

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (specify years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of
awards against theTenderer or anymember of a JVmay result in rejectionof the tender.





8. QUALIFICATION FORMSUMMARY



B. TECHNICAL EVALUATION

Item
No.

Qualification
Subject Qualification Requirement Document to be Completed/provided by

Tenderer

For Procuring Entity's
Use (Qualification met
or Not Met)

1
History of Non
- performing
contracts

Non-performance of a contract did
not occur as a result of contractor
default for the last three (3) years.
Non-performance shall be deemed
to have occurred by evidence of:
Termination Letter and Liquidated
damages, warning letters or any
other relevant document from the
procuring entity.

Form CON-1 If a bidder fails to
disclose, shall be disqualified Reference
to be made to procuring Authority’s
records. A bidder with any history of
non-performance earns zero (0) marks.
The procuring entity may seek more
information regarding nonperformance
history from relevant authorities and
available records

5 Marks

2

Financial
Capabilities

(i) Bidders shall provide audited
balance sheets or, if not required by
the laws of the Tenderer's country,
other financial statements
acceptable to the Procuring Entity,
for the last 2 years shall be
submitted and must demonstrate the
current soundness of the Tenderer's
financial position and indicate its
prospective long-term profitability
(as demonstrated by Financial
Evaluation ratios).

Form FIN - 3.1, with attachments. i.
Audited accounts All pages must be
initialed and stamped by both a
practicing Auditor registered with
ICPAK and one of the Directors.

3 Marks

· Financial Ratios
Computation shall be made for the
following Ratios and marks awarded to
each of the ratios:
Working Capital 2 Marks
Debt to Equity Ratio
Current ratio
Operating Cash Flow ratio



Item
No. Qualification Subject Qualification Requirement

Document to be
Completed/provided
by Tenderer

For Procuring Entity's Use
(Qualification met or Not
Met)

(ii) The Tenderer shall demonstrate that it
has access to, or has available, liquid
assets, unencumbered real assets, lines of
credit, and other financial means
(independent of any contractual advance
payment) sufficient to meet the
construction cash flow.

The Tenderers shall also demonstrate, to
the satisfaction of the Procuring Entity,
that it has adequate sources of finance to
meet the cash flow requirements on works
currently in progress and for future
contract commitments.

Line of credit and
Bank Statements

Bank statements
from a reputable
Bank, signed and
stamped (for the
Last Six Months)

5 Marks

2marks

Average Annual
Construction Turnover

Minimum average annual construction
turnover of Kenya Shillings Three Million
(3,000,000), equivalent calculated as total
certified payments received for contracts
in progress and/or completed within the
last 2 years.

Form FIN - 3.2
Attachments
include Financial
Statements

3 Marks



Item
No.

Qualification
Subject Qualification Requirement

Document to be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualificationmet or
Not Met)

3
General/Specific
Construction
Experience

Experience with minimum value of KShs.
Three Million (3,000,000) under general
construction contracts substantially
completed in the last [2 years] prior to the
applications submission deadline.

Form EXP -4.1 Attach
Letters of Award and
Completion Certificates

10 Marks
(2 Marks for each
General Construction
project)

Participation in contract (s) of a similar
nature with minimum cumulative value of
KShs. Three Million (3,000,000) in the last
[2 years] prior to the applications
submission deadline.

Form EXP 4.2(a)&(b)
ProvideLetters of Award
and Completion
Certificates

10 Marks
5 marks for each
Specific works

4
Contractor's

Representative and
Key Personnel

Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the provided
format and duly signed by the proposed
individual. Copies of certificates and
Annual Practicing Licenses (for Engineers)
and Academic Certificates for all staff is
mandatory;

Schedule F (Form PER. 1
and PER. 2) 20 Marks

5 Contractors key
equipment

· Bidders shall declare they have
possession/Ownership/lease agreements of
various equipment as proposed to be used in
the Project by providing Logbooks that
demonstrate proof of ownership

10 Marks

6 Work methodology
Adequacy and quality of the proposed
methodology

Provided a detailedWork
Methodology:
Procedure on execution
of activities as outlined in
the BoQs Allocation of
machinery/labour in

20 Marks



execution the activities
Procedures in quality control
of the activities described in
BoQs

Work plan/Program of
Works (PoW)
• PoW Resourced with
Equipment-Min.
allocation pursuant to the
Schedule E of Technical
Proposal - – To be
submitted in A3 Size
Paper well legible Fonts

• PoW details BoQ
Quantities, Units and
Rates

PoW is superimposed with
Cash Flow Projections as
detailed in Schedule A of
the technical proposal



7 Work Safety
management

Proposals on workers’ safety & accident
prevention 10 Marks

Note: -The pass mark is 70 marks, any bidder who scores below the pass mark shall be treated as non-responsive and
therefore shall not be evaluated further





TECHNICAL REQUIREMENTS

ITEM DESCRIPTION
POINT
SCORE
SCALE

1 HISTORY OF NON – PERFORMANCE Max 5

2

KEY PERSONNEL Max 20

Site Agent (Max 8
marks)

Qualification

Bsc Civil Engineering/Water
Engineering

4

Registered Engineer 1

HND in Civil Eng/Water Eng. 3

Dip in Civil Eng/Water Eng. 2

Experience

> 8 years and above 3

3-7 years 2

0 -2 years 1

Surveyor (Max 6 marks)

Qualification
Diploma in Survey (Minimum) 3

Certificate in Survey 2

Experience

> 6 Years 3

3 – 5 Years 2

0-3Years 1

Foreman (Max 6marks)

Qualification

Diploma in Civil Engineering
(Minimum) 3

Certificate in Civil
Engineering 2

Experience

> 6 Years 3

3 – 5 Years 2

0-3Years 1

ENVIRONMENTALIST

Qualification Diploma natural resources
management, agriculture,
forestry or equivalent.

4

Certificate natural resources
management, agriculture,
forestry or
equivalent.

2



Experience > 6 Years 4

3 – 5 Years 2

0-3Years 1

3

PLANT AND EQUIPMENT Max 10

Tipper(Max 2marks) Leased/Owned 2

Water Bowser(Max 2marks) Leased/Owned 2

Vibrator(Max 2marks) Leased/Owned 2

Pick up(Max 2marks) Leased/Owned 2

Concrete Mixer(Max 2marks) Leased/Owned 2

4

FINANCIAL CAPABILITY Max 15

Financial
statements

The financial accounts, balance sheets, profit and loss
statements are certified by reputable audit
firm/Auditor. (Last two Years)

3

The Bank statements are from a reputable Bank.
Contact information to be availed (Last Six Months) 2

Computations for the following financial ratios from
the latest audited accounts:

 Working capital Ratio
 Debt to Equity Ratio
 Current Ratio
 Operating cash flow Ratio

2

Financial
Information /
Current work

Provide average turn-over figures for the last two (2)
years 3

Provide undertaking from the bank providing current
line of credit specific to the tender 5



5

WORKMETHODOLOGY Max 20

Signed work programme chart and cash flow
estimate 0-10

Detailed method statement on how to carry out
the intended works 0-10

6
WORK SAFETY MANAGEMENT Max 10

Proposals on workers’ safety & accident prevention 10

7.

EXPERIENCE Max 20

General Experience with minimum value of KShs. Three Million
(3,000,000) (Attach Letters of Award/contracts and Completion
Certificates –atleast 2no-for project in the last 5 years)

10

Participation in contract(s) of a similar nature with minimum value of KShs.
Three Million (3,000,000) in the last [5 years] prior to the applications
submission deadline.

10

TOTAL MAX 100



QUALIFICATION FORMS

1.0 Foreign Tenderers 40% rule

Item Description of work item

Description
location of source

Cost in
Kenyan
Shillings Comments (if any)

A LOCAL LABOUR

1

2

3

4

B

1

2

3

C LOCAL MATERIALS

1

2

3

D

1

2

3

E

1

2

3

TOTAL COST LOCAL CONTENT

PERCENTAGE OF LOCAL CONTENT



QUALIFICATION FORMS

1. FORMEQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria.Aseparate Form shall be
prepared for each itemof equipment listed, or for alternative equipment proposedby theTenderer.

Item of equipment

Equipment
information

Name of manufacturer Model and power rating

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment
o Owned o Rented o Leased o Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project



2. FORMPER-1

Contractor'sRepresentativeandKeyPersonnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

2. Title of position: [______________________]
Name of candidate:
Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

3. Title of position: [______________________]
Name of candidate:
Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

4. Title of position: [______________________]
Name of candidate:
Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

5. Title of position: [insert title]
Name of candidate
Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]



3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel
information

Name: Date of birth:

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details
Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):

Fax:

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Project Role Duration of
involvement Relevant experience

[main
project
details]

[role and
responsibilities on the
project]

[time in role] [describe the experience relevant to this
position]



Declaration

I, the undersigned ……………………………………………………………………………………….., certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications andmy experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details
Commitment to duration of contract:

….……………………………………………………….
[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment:
….…………………………………………………………
[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) be taken into considerationduringTenderevaluation;
b) result inmydisqualification fromparticipating in theTender;
c) result inmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (daymonthyear):

Countersignatureof authorized representative of theTenderer:

Signature:

Date: (daymonthyear):



4. TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

4.1 FORM ELI -1.1

Tenderer Information Form
Date: _________________

ITT No. and title: _________________

Tenderer's name
In case of Joint Venture (JV), nameof eachmember:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]
Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name: _____________________________________
Address: ___________________________________
Telephone/Fax numbers: _______________________
E-mail address: ______________________________
1. Attached are copies of original documents of
 Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordancewith ITT 3.6
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

 Legal and financial autonomy
 Operation under commercial law
 Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.



4.2 FORM ELI -1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date: _______________

ITT No. and title: __________________

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JVmember’s legal address in country of constitution:

JVmember’s authorized representative information
Name: ____________________________________
Address: __________________________________
Telephone/Fax numbers: _____________________
E-mail address: _____________________________

1. Attached are copies of original documents of
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordancewith ITT 3.6.
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.



4.3 FORM CON – 2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name: ________________
Date: ______________________
JVMember’s Name_________________________
ITT No. and title: ___________________________

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
 Contract non-performance did not occur since 1st January [insert year] specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed
portion of
contract

Contract Identification Total Contract
Amount (current
value, currency,
exchange rate and
Kenya Shilling
equivalent)

[insert
year]

[insert amount
and percentage]

Contract Identification: [indicate complete contract name/
number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

[insert amount]

Pending Litigation, in accordancewith Section III, Evaluation and Qualification Criteria
 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
 Pending litigation in accordancewith Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3
as indicated below.

Year of
dispute

Amount in dispute
(currency)

Contract Identification Total Contract
Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification: _________
Name of Procuring Entity: ____________
Address of Procuring Entity: __________
Matter in dispute: ______________
Party who initiated the dispute: ____
Status of dispute: ___________
Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria
 NoLitigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor
2.4.



 Litigation History in accordancewith Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4
as indicated below.
Year of
award

Outcome as
percentage of Net
Worth

Contract Identification Total Contract
Amount (currency),
Kenya Shilling
Equivalent
(exchange rate)

[insert
year]

[insert percentage] Contract Identification: [indicate complete
contract name, number, and any other
identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]

4.4 FORM FIN – 3.1:

Financial Situation and Performance

Tenderer’s Name: ________________
Date: ______________________
JVMember’s Name_________________________
ITT No. and title: ___________________________

4.4.1. Financial Data

Type of Financial information
in___________________
(currency)

Historic information for previous _________years,
______________
(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information fromBalance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement



Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Amount (Kenya Shilling equivalent)

1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

 Attached are copies of financial statements for the ____________years required above; and complying with the
requirements



4.5 FORM FIN – 3.2:

Average Annual Construction Turnover

Tenderer’s Name: ________________
Date: ______________________
JVMember’s Name_________________________
ITT No. and title: ___________________________

Annual turnover data (construction only)
Year Amount

Currency
Exchange rate Kenya Shilling equivalent

[indicate year] [insert amount and indicate
currency]

Average
Annual
Construction
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN – 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No. Source of financing Amount (Kenya Shilling
equivalent)

1

2

3





4.7 FORM FIN – 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments
No. Name of

Contract
Procuring Entity’s

Contact Address, Tel,

Value of Outstanding Work
[Current Kenya Shilling
/month Equivalent]

Estimated
Completion
Date

Average Monthly
Invoicing Over Last Six
Months
[Kenya Shilling /month)]

1
2
3
4
5



4.8 FORM EXP - 4.1

General Construction Experience

Tenderer’s Name: ________________
Date: ______________________
JVMember’s Name_________________________
ITT No. and title: ___________________________

Page _______________of ______________pages

Starting

Year

Ending
Year

Contract Identification Role of
Tenderer

Contract name: ____________________
Brief Description of the Works performed by the
Tenderer: _____________________________
Amount of contract: ___________________
Name of Procuring Entity: ____________________
Address: _____________________________
Contract name: _________________________
Brief Description of the Works performed by the
Tenderer: _____________________________
Amount of contract: ___________________
Name of Procuring Entity: ___________________
Address: _________________________
Contract name: ________________________
Brief Description of the Works performed by the
Tenderer: __________________________
Amount of contract: ___________________
Name of Procuring Entity: ___________________
Address: _________________________



4.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name: ________________
Date: ______________________
JVMember’s Name_________________________
ITT No. and title: ___________________________

Similar Contract No. Information

Contract Identification

Awarddate

Completion date

Role in Contract Prime
Contractor

Member in
JV


Management
Contractor


Sub-
contractor


TotalContractAmount Kenya Shilling
If member in a JV or sub-contractor,
specify participation in total Contract
amount
Procuring Entity's Name:
Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:
1. Amount
2. Physical size of required works
items
3. Complexity
4. Methods/Technology
5. Construction rate for key activities
6. Other Characteristics



4.11 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name: ________________
Date: ___________________
Tenderer's JVMember Name: __________________
Sub-contractor's Name (as per ITT 34): ________________
ITT No. and title: _____________________

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _
_______________________

Information
Contract Identification

Awarddate

Completion date

Role in Contract Prime
Contractor


Member in
JV


Management
Contractor


Sub-contractor


TotalContractAmount Kenya Shilling
Quantity (Volume, number or rate of
production, as applicable) performed under
the contract per year or part of the year

Total quantity in
the contract
(i)

Percentage
participation
(ii)

Actual
Quantity
Performed
(i) x (ii)

Year 1

Year 2

Year 3

Year 4
Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
III:



2. Activity No. Two
3. …………………



OTHER FORMS

5. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS

i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission:..........…………………………………………………….

Tender Name and Identification:..................……………………………………………………

Alternative No.:...........................…………………….............…

[insert identification No if this is a Tender for an alternative]

To: ..................................…………………………………………..
[Insert complete name of Procuring Entity]

DearSirs,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above namedWorks, we, the undersigned offer to construct and complete theWorks and remedy
any defects therein for the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount inwords] ………………………………………………………………………………………………….

..…………………………………………………………………………………………………………………………………..

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]
[words] .

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

2. Weundertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the receipt
of the Project Manager's notice to commence, and to complete the whole of theWorks comprised in the Contract
within the time stated in theSpecialConditions ofContract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding
upon us andmaybeaccepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tenderyoumay receive.



5. We,theundersigned, further declare that:
i) No reservations:We have examined and have no reservations to the tender document, includingAddenda

issued inaccordancewith ITT28;
ii) Eligibility:Wemeet the eligibility requirements and have no conflict of interest in accordance with ITT 3

and4;
iii) Tender-Securing Declaration:Wehave not been suspended nor declared ineligible by the Procuring Entity

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordancewith ITT19.8;

iv) Conformity:We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the followingWorks: [insert a brief
descriptionof theWorks];



v) TenderPrice: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of theoptionsbelowasappropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:
a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various

amounts and the respective currencies]; and
b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating

the variousamounts and the respective currencies];

vii) Discounts:Thediscountsoffered and themethodology for their application are:
viii) Thediscountsofferedare: [Specify indetail eachdiscount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail themethod that shall be used toapply thediscounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordancewith theTenderingdocument;

xii) One Tender Per Tender:Weare not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT3.4, other than alternativeTenderssubmitted in accordancewith ITT13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each suchcommissionor gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared andexecuted;

xvii) Not Bound toAccept:Weunderstand that you are not bound to accept the lowest evaluated cost Tender, the
MostAdvantageousTenderor anyotherTender that youmay receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or



onour behalf engages in any type of Fraud andCorruption;



xix) Collusive practices:Wehereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
IndependentTenderDetermination” attachedbelow.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
executionof any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of
intention to enter into a contract in the event we are the successful tenderer in this subject procurement
proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:
a) Tenderer's Eligibility; Confidential BusinessQuestionnaire – to establishwe are not in any conflict

to interest.
b) Certificate of Independent TenderDetermination – to declare that we completed the tenderwithout

colludingwith other tenderers.
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any

formof fraud andcorruption.
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement

andAssetDisposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: ………………………………………………………………………………

*[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

….……………………………………………………………………………………………………………………….
**[insert complete name of personduly authorized to sign theTender]

Titleof theperson signing theTender:…………………………………………………………………………

[insert complete title of theperson signing theTender]
Signatureof the person named above: …………………………………………………………………

[insert signature of person whose name and capacity are shown above]

Date signed :……………………………………………………………………………………………………..

[insert dateof signing] dayof [insertmonth], [insert year]

Date signed dayof ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A. TENDERER’S ELIGIBILITY-CONFIDENTIALBUSINESSQUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.Tenderer
is further reminded that it is anoffence togive false informationon thisForm.

(a) Tenderer'sdetails

ITEM DESCRIPTION
1 Name of the Procuring Entity

2 Reference Number of the Tender

3 Date and Time of Tender Opening

4 Name of the Tenderer
5 Full Address and Contact Details of the

Tenderer.
1. Country
2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 Current Trade License Registration Number and
Expiring date

7 Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 Description of Nature of Business
9 Maximum value of business which the Tenderer

handles.
10 State if Tenders Company is listed in stock

exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of
state which stock exchange



General and Specific Details

b) Sole Proprietor, provide the following details.

Name in full Age Nationality
Country of Origin Citizenship

c) Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned
1
2
3

d) Registered Company, provide the following details.

i) Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)................................................................................. Issued

Kenya Shillings (Equivalent).....................................................................................

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned
1
2
3

(e) DISCLOSUREOFINTEREST-Interest of theFirmin theProcuringEntity.

i) Are there any person/persons in……………………(NameofProcuringEntity)whohas/have an interest
or relationship in thisfirm?Yes/No………………………

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer
1
2
3

ii) Conflict of interest disclosure

Type of Conflict Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

1 Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 Tenderer has the same legal representative as another tenderer



4 Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

FullName Titleor

Designation

(Signature) (Date)



B. CERTIFICATEOFINDEPENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tendersmade by: [Name of Tenderer] do hereby
make the followingstatements that I certify to be true andcomplete in every respect:

I certify, onbehalf of [NameofTenderer] that:

1. I have read and I understand the contents of thisCertificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. I am the authorized representative of theTendererwith authority to sign thisCertificate, and to submit theTender
onbehalf of theTenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than theTenderer,whether or not affiliatedwith theTenderer,who:
a) hasbeen requested to submit aTender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,

abilities orexperience;

5. TheTendererdiscloses that [checkoneof the following, as applicable:
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,

agreement or arrangementwith, any competitor;
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, suchconsultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangementwith any competitor regarding:
a) prices;
b) methods, factors or formulasused to calculate prices;
c) the intentionor decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as

specifically disclosedpursuant toparagraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant toparagraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by theTenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title Date



[Name, title and signature of authorized agent of Tenderer and Date].

C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

I, ……………………………………., of Post Office Box …….………………………. being a resident of
………………………………….. in the Republic of ……………………………. do hereby make a statement as
follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No.
………………….. for ……………………. (insert tender title/description) for ……………………. (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceedingunderPart IVof theAct.

3. THATwhat is deponed toherein above is true to thebest ofmyknowledge, information andbelief.

…………………………………. ………………………………. ……………………… (Title)
(Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERERWILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

I, ……………………………………. of P. O. Box ……........................…………………. being a resident of
………………………………….. in the Republic of ………………. do hereby make a statement as follows: -

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert
name of the Company) who is a Bidder in respect of Tender No. …................................………………. for

…………………….. (insert tender title/description) for……………… (insert name of theProcuring entity) and
dulyauthorized and competent tomake this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management,
Staff and/or employees and/or agents of ……………………... (insert name of the Procuring entity)which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the
procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THATwhat is deponed toherein above is true to thebest ofmyknowledge information andbelief.

………………………………… …………………….....……… ................………………………
(Title) (Signature) (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I ………………......................................…………………. (person) on behalf of (Name of the Business/
Company/Firm) ……………………………………………………. declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of theCodeof Ethics for persons participating inPublic Procurement and
AssetDisposal.

Name of Authorized signatory…………………......................................................... Sign…………….....................

Position…………………………………………...................................................………...........................................

Office address………………………………………………. Telephone……………......................………………….

E-mail…………………………………………............................................................….........................................…

Name of the Firm/Company…………………………….......................................................................................……

Date………………………………………………………..............................................…. (Company Seal/ Rubber

Stamp where applicable)

Witness

Name ………………………………………………………....... Sign...................................................

Date……………………………………………………



D. APPENDIX1-FRAUDANDCORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes andContracts that aregovernedby the lawsofKenya.

3. Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; anyAgents (whether declared or not); and any of their Personnel, involved and engaged in
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully
complywithKenya's laws andRegulations asper paragraphs1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the
provisionsnotedbelowhighlightKenya's policyof no tolerance for suchpractices andbehavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in anyprocurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3) Without limiting thegenerality of the subsection (1) and (2), theperson shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered intowith theperson, the contract shall bevoidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entitymay have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entitywhohas a conflict of interestwith respect to a procurement: -
a) shall not take part in theprocurement proceedings;
b) shall not, after a procurement contract has been entered into, take part in any decision relating to the

procurement or contract; and
c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of

bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
of thisAct.

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflictof interest to the procuringentity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall bemadegood by the awardingofficer.Etc.

. In compliancewithKenya's laws, regulations andpoliciesmentioned above, theProcuringEntity:

a) Defines broadly, for thepurposesof the aboveprovisions, the terms set forth belowas follows:
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything

of value to influence improperly the actions of another party;



ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;



iii) “collusive practice” is an arrangement between twoormore parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
anyparty or theproperty of the party to influence improperly the actions of a party;

v) “obstructive practice” is:
• deliberately destroying, falsifying, altering, or concealing of evidence material to the

investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for underparagraph2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the
benefits of free andopencompetition.

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract inquestion;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
ofKenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage inany corrupt or fraudulent practices.

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into anaddendumoramendment
introducingamaterialmodification to any existing contract.
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as



evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits; and obtaining third party verification of information.



FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]

Beneficiary:
Request forTenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

1. Wehave been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]



Note: All italicized text is for use in preparing this form and shall be deleted from the final product.

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]

TENDER GUARANTEE No.:

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the
ITT”).

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance
Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound
unto …………….. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum
of ………………… (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand



arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

_________________________ ______________________________
[Date ] [Signature of the Guarantor]

_________________________ ______________________________
[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:..............................………………………………………………..

Tender No.:....................................……………………………..

To:....................................…………………………………

I/We, theundersigned, declare that:

1. I/Weunderstand that, according toyour conditions, bidsmust be supportedby aTender-SecuringDeclaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish thePerformanceSecurity, in accordancewith the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
theearlier of:
a) our receipt of a copyof yournotificationof thenameof the successfulTenderer; or
b) thirtydays after the expirationofourTender.

4. I/Weunderstand that if I am/we are/in a JointVenture, the Tender Securing Declarationmust be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
theTenderSecuringDeclaration shall be in thenames of all futurepartners as named in the letter of intent.

Signed:……………………………………………………………………..…….....…..

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........…….

Name:…………………………………………………………………………………..

Duly authorized to sign the bid for andonbehalf of:……………………………………………………………..

Datedon………………….dayof…………….…….

Seal or stamp



Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:
Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency
____________________________________

[To be entered by the Procuring Entity]



PART II - WORK REQUIREMENTS



SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where
the Contractor is responsible for the design of any part of the permanentWorks, the extent of his obligations must
be stated.

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
everyWorks Contract.

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, althoughnot
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particularWorks.

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standardsmayalsobeused.

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of theWorkswith appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has
priced the itemas described in theProcuringEntity's design includedwith the tender documents.



SECTION VII- BILLS OF QUANTITIES

1. Objectives

The objectives of the Bill of Quantities are:
a) to provide sufficient information on the quantities of Works to be

performed to enable tenders to be preparedefficiently andaccurately;
and

b) when a Contract has been entered into, to provide a priced Bill of
Quantities for use in the periodic valuationofWorksexecuted.

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes of
Works, or between Works of the same nature carried out in different locations
or in other circumstanceswhichmay give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of
Quantities shouldbeas simple andbrief as possible.

2. Day workSchedule

ADay work Schedule should be included only if the probability of unforeseen
work, outside the items included in the Bill of Quantities, is high. To facilitate
checking by the Procuring Entity of the realism of rates quoted by the Tenderers,
theDay workSchedule shouldnormally comprise the following:

a) A list of the various classes of labor, materials, and Constructional Plant
for which basic day work rates or prices are to be inserted by the
Tenderer, together with a statement of the conditions under which the
Contractor shall bepaid forwork executed on aday workbasis.

b) Nominal quantities for each item of day work, to be priced by each
Tenderer at day work rates as Tender. The rate to be entered by the
Tenderer against each basic day work item should include the
Contractor's profit, overheads, supervision, andother charges.

3. ProvisionalSums



A general provision for physical contingencies (quantity overruns) may be
made by including a provisional sum in the Summary Bill of Quantities.
Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future
need arises. Where such provisional sums or contingency allowances are used,
the Special Conditions of Contract should state the manner in which they shall
be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to
be supplied, by other contractors should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief
description. A separate procurement procedure is normally carried out by the
Procuring Entity to select such specialized contractors. To provide an element
of competition among the Tenderers in respect of any facilities, amenities,
attendance, etc., to be provided by the successful Tenderer as prime Contractor
for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in theBill of Quantities inviting
theTenderer toquote a sumfor suchamenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as
information for the Procuring Entity or the person drafting the tendering
document. They shouldnot be included in thefinal tenderingdocument.

4. TheBills ofQuantities

The Bills of Quantities should be divided generally into the following sections:

a) Preambles
b) Preliminary items
c) WorkItems

c) Daywork Schedule;and
d) Provisional items
e) Summary.



5. TheSummary to theBills ofQuantitieswill take this formor someother form
but including these items.

COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM
PROMOTION OF CLIMATE SMART AGRICULTURE ATMAGEMOWATER PAN IN NDIVISI

WARD
NEGOTIATION NO: 2152791-2025/2026

BILL No. 1
PRELIMINARIES AND GENERAL

ITEM DESCRIPTION UNIT QUANTITY RATE (Kshs)
Amount
(Kshs) ©

No. (a) (b) ©= (b) x (a)
BILL NO.1 PRELIMINARY AND GENERAL ITEMS

MOBILIZATION OF
EQUIPMENT, PROJECT
SIGN POST AND SURVEY

1.1.1 Mobilization and
demobilization of plant,
equipment and personnel on
project site including site office

Item LS

1.1.2 Allow for erection and
maintaining Signpost.The
location to be determined by
site Supervisor (The Supervisor
must approve before erection.)

No. 1

1.1.3 Topo-survey of intake site and
profile survey of main pipeline
for a total distance of 1.5Km

Sum Item LS

1.1.4 Profile Survey of sub-main
lines, laterals and fittings

Sum Item LS

LICENSING -

1.2.1

Allow for Preparation of Project
Environment Impact
Assessment Report (EIA) for
National Environment
Management Authority
(NEMA) project Assessment
and Authorization/processing
and license Fee for the project
sites

Item PC 100,000 100,000.00

1.2.2

Allow a sum for preparation of
Health and Safety Plan and any
other costs associated with the
implementation of the Plan

Item PC 50,000 50,000.00

1.2.3

Add …….% for profit,
administration, attendance
upon, overheads, etc. for Item
1.2.1 and 1.2.2 above

% _____________



ADMINISTRATIVE COST

1.3.1 Allow a provisional sum of
Kshs 270,000 for project
supervision and Administration
as directed by the Irrigation
engineers and other designated
departmental Supervisors

Item PC 270,000 270,000

1.3.2 Allow a sum for carrying out
community sensitization and
training of the relevant PMC
during and after project
implemetation

Item PC 50,000 50,000

1.3.3 Add …….% for profit,
administration, attendance
upon, overheads, etc. for Item
1.3.1 and 1.3.2 above

%

___________

PAGE TOTAL CARRIED TO
GRAND SUMMARY SHEET



COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM

PROMOTION OF CLIMATE SMART AGRICULTURE ATMAGEMOWATER PAN IN NDIVISI

WARD

NEGOTIATION NO: 2152791-2025/2026

BILL NO. 2

IRRIGATION

PIPELINE

Item No. Description Unit Quantity Unit

Cost

Total

Cost

2.1.1 Provide (incl storage and transportation), lay

and joint pipes in trench, include for

excavation in normal material, preparation of

surfaces, disposal of excavated material,

shoring sides of excavation and backfilling

with suitable selected excavated material

2.1.2 -Excavation on earth surface M 2500

2.1.3 HDPE Gravity main DN63, PN10 M 2500

2.1.4 HDPE Rising main DN 63,PN 10 M 500

2.1.5 -Tee – equal - DN125 No 4

2.1.6 -Sluice valves – DN125 No 4

2.1.7 -Construction of chambers No 4

2.1.8 - Air Valves No 3

PAGE TOTAL CARRIED TO SECTION

COLLECTION SHEET



COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM

PROMOTION OF CLIMATE SMART AGRICULTURE AT MAGEMOWATER PAN IN NDIVISI WARD

NEGOTIATION NO: 2152791-2025/2026

BILL NO. 3

INTERGRATED SOLAR PUMPING SYSTEM

Item

No.

Description Unit Quantity Unit Cost Total Cost

3.1.1 Supply and install a Submersible solar pumping

system capable of discharging 5m3/Hr at a head

of 70m together with all the necessary

accessories as directed and approved by the

engineer on site

LS LS

3.1.2 Supply and install a plastic tank and water tower

of medium built to support a 10,000 litre water

tank and anchor it at a height of at least 5m from

the base.

LS LS

3.1.3 Solar panel mounting set-up and installation LS LS

Draw off system

3.2.1 Excavate a shallow well of a depth of 4m, line

with concrete culvert 1.25m diameter complete

with slab cover as directed by the project

engineer LS

1

3.2.2 Fabricate and erect an intake tower complete

with a 4 inch GI draw off pipe as shall be

directed by the project engineer

LS 1

3.2.3 Carry out Plumbing works using 63mm Ø GI

pipe class ‘B’ complete with fittings and

accessories as directed by the project engineer LS

1

PAGE TOTAL CARRIED TO SECTION

COLLECTION SHEET



COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM
PROMOTION OF CLIMATE SMART AGRICULTURE AT MAGEMOWATER PAN IN NDIVISI

WARD
NEGOTIATION NO: 2152791-2025/2026

BILL No. 4
NURSERY CONSTRUCTION

ITEM DESCRIPTION UNIT QUANTITY
RATE
(Kshs)

Amount
(Kshs) ©

No. (a) (b) ©= (b) x (a)

4.1.1
Galvanized metallic structure(38mm)
8m wide x 20m long complete with a
Shade net of 75%

No 1

4.1.2 Installation by 1 skilled technician No 1

4.1.3 Material transportation to Bungoma No 1

4.1.4 Hose pipes Roll 1
4.1.5 5000 litres tank No 1
4.1.6 Steel tank stand 3-4 m high No 1

Procure and deliver the following
tools, equipment and materials for
the nursery

4.2.1 Wheel barrow No 2
4.2.2 Rakes No 2
4.2.3 Spades No 2

4.2.4 Shovels No 2

4.2.5 Machetes(Panga) No 2

4.2.6 String No 1

4.2.7 Jembe No 2

4.2.8 Forked Hoe No 2

4.2.9 Slasher No 2

4.2.10 Measuring tape No 1

4.2.11 Protective gear No 2

4.2.12 Knapsack sprayer(16Lts) No 1
4.2.13 Watering cans No 3
4.2.14 Disposal Bins No 3
4.2.15 Hammer No 1
4.2.16 Nails Kgs 30
4.2.17 Polythene Sleeves/Eco-Bags(6*9) No 5,000
4.2.18 Procure Forest Soils Tons 2
4.2.19 Procure Manure Tons 2
4.2.20 Transport for Manure and forest soils Trips 4



Procure Rootstocks, scions and other
equipment and materials as outlined
below

4.4.1 Roots stocks(1 Bag 100kgs) No 4
4.4.2 Scions No 5,000

4.4.3
Soil Sterilization
equipment(Fabricated) No 1

4.4.4 Organic Foliar fertilizer Liters 3
4.4.5 Planting fertilizer Bags 1
4.4.6 Top Dressing Bags 1
4.4.7 Grafting fee by a Technician No 5,000
4.4.8 Registration by HCD/County No 1
4.4.9 KEPHIS certification No 1

4.4.10

Training of Nursery attendants by an
Expert(Agronomist) on Nursery
management

No 1

PAGE TOTAL CARRIED TO
GRAND SUMMARY



COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM

PROMOTION OF CLIMATE SMART AGRICULTURE ATMAGEMOWATER PAN IN NDIVISI

WARD

NEGOTIATION NO: 2152791-2025/2026

BILL NO. 5

AQUACULTURE AT MAGEMO DAM, NDIVISI WARD

ITEM DESCRIPTION UNIT QUANTITY

RATE

(Kshs)

Amount (Kshs)

©

No. (a) (b) ©= (b) x (a)

5.1.1 Pond Construction 300 metres

square (FAO recommended

minimal size)

No 6

5.1.2 Purchase of Monosex male

Tilapia fingerlings

No 6,000

5.1.3 Purchase of Fish starter feed for

initial feeding of fish(Two 20kg

bags per pond)

No 12

5.1.4 Purchase of Agricultural lime for

pond disinfection at one 25kg bag

per pond

No 6

5.1.5 Fertilizer (4 kgs per pond) No 24

5.1.6 Drainage Pipes(Water outlet

4”and Inlet 2”)

No 6

5.1.7 Seine Net No 1

PAGE TOTAL CARRIED TO

GRAND SUMMARY



COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM
PROMOTION OF CLIMATE SMART AGRICULTURE AT MAGEMOWATER PAN IN NDIVISI

WARD
NEGOTIATION NO: 2152791-2025/2026

BILL 6
PROPOSED CONSTRUCTION AND INSTALLATION OF APIARY SHADE & BEE HIVES
ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.1
SUBSTRUCTURES (All provisional)
Excavations

6.1.1 Clear site of all shrubs, bushes, trees and
undergrowth including grubbing up of
roots and dispose off as directed.

170 SM

6.1.2 Excavate oversite average 200mm deep
and cart away as directed

170 SM

6.1.3 Excavation to reduce levels starting from
stripped level not exceeding 1.5 meters
deep and cart away

75 CM

6.1.4 Excavate column base for piers not
exceeding 1.5metres from reduced level

10 CM

6.1.5 Extra over excavation for rock in
foundation

1 CM

Filling and carting away

6.1.6 Return, fill and ram with selected and
approved excavated material around
excavations

0 CM

6.1.7 Load and cart away excavated materials
from site

50 CM

Hardcore Fillings

6.1.8 300mm thick approved hardcore filling;
well rolled, rammed and compacted in
making up levels, in layers of 150mm
maximum thickness.

170 SM

6.1.9 50mm murram filling to hardcore
surfaces, well rolled and leveled to receive
concrete

170 SM

Anti-termite treatment

6.1.10 Apply "Termidor" or any other similar
and approved anti termite chemical
treatment on blinded surfaces.

170 SM



Damp Proof Membrane

6.1.11 500 gauge polythene sheeting with sides
and end laps as described laid on blinded
surfaces

170 SM

Carried to Collection
SUBSTRUCTURES
Disposal of water

6.2.1 Keeping all excavations free from all
water including spring or running
water

Item

Planking and strutting
6.2.2 Uphold the sides of all excavations Item

Concrete Work

Plain concrete (1:4:8) in
6.2.3 50mm Thick blinding to Pier bases 1 SM

Vibrated reinforced concrete grade
20/20 (1:2:4) in:

6.2.4 Pier bases 1 CM

6.2.5 150mm Thick ground bed 170 SM

Sawn formwork to:

6.2.6 Sides of strip footing 70 SM
6.2.7 Edges of floor bed 75 - 150mm high 70 LM

Steel fabric mesh reinforcement to
B.S. 4483

6.2.8 No. A 142 fabric weighing 2.22Kg/sm
fixed in bed

170 SM

Plinths
6.2.9 12mm thick cement and sand (1:3)

render to plinths
32 SM

6.2.10 Prepare and apply three coats
bituminous paint to rendered plinths

32 SM



Paving Slabs around building
6.2.11 2no. 600 x 600 x 50mm thick precast

concrete paving slabs bedded and
jointed in cement and sand (1:4)
mortar laid on and including 50mm
thick sand bed

14 SM

Carried to Collection Below

COLLECTION

BROUGHT FORWARD FROM PAGE
BW/1

-

BROUGHT FORWARD FROM PAGE
ABOVE

-

TOTAL FOR ELEMENT NO. 1
CARRIED TO
(SUBSTRUCTURES) SUMMARY -
ELEMENT NO. 2

WALLING

WALLING

6.3.1 Gauge 14 wire mesh chain link (m.s) 180 SM

6.3.2 Horizontal Rails (CHS 32mm, 3mm
thick)
Supply and fix CHS 32mm (1”) Ø,
3mm thick horizontal rails.

LM 140

6.3.3 Welding and fixing of rails to column
poles, including all necessary
fasteners.

Item 1

TOTAL FOR ELEMENT NO. 2
CARRIED TO
(WALLING) SUMMARY
ELEMENT NO. 3

ROOFING AND RAINWATER
DISPOSAL



Structural timbers: sawn cypress:
celcure treated

6.4.1 100 x 50 mm Rafters 43 LM

6.4.2 100 x 50 mm Struts and ties 49 LM

6.4.3 100 x 50 mm Ceiling joists 28 LM

6.4.4 75 x 50 mm Purlins 55 LM

6.4.5 100 x 50 mm Ridge board 18 LM

6.4.6 100 x 50 mm king post 7 LM

6.4.7 100 x 50mmwall plate rag-bolted at
1200mm centres with 12mm diameter
bolts (m/s)

16 LM

Labour and material (Provisional)
6.4.8 12mm diameter rag bolt, 200mm long

complete with and including head,
nut and two washers; cast into and
including mortice in stone or concrete
and run with cement and sand (1:3)
mortar

13 NO

6.4.9 Drill 50mm thick timber to receive
12mm dia. Bolt (m/s)

13 NO

Sheet covering
Prepainted galvinized corrugated iron
sheets gauge 28 as manufactured by
Mabati Rolling Mills or any other
equal and approved (measured net-no
allowance made for laps) laid on
purlins

6.4.10 Roof covering 170 SM

Accessories, fixing as necessary to
roof

6.4.11 Prepainted ridge cap 28g x 320mm
girth with stiffeners

18 LM



Wrot Cypress
6.4.12 225 x 25mm Fascia or barge board 54 LM

6.4.13 105 x 5650 x 7mm thick heavy duty
pvc panels fixed to eaves; including
timber brandering and coffee tray
tracked to eaves to Architect's
approval.

32 SM

TOTAL FOR ELEMENT NO. 3
CARRIED TO
(ROOFING) SUMMARY

SUMMARY

ELEMENT
NO.
TITLE

ELEMENT NO. TITLE PAGE
NO.

PAGE
NO.

1 SUBSTRUCTURE (ALL
PROVISIONAL)

BW /3 BW /3

2 WALLING BW /5 BW /5

3 ROOF CONSTRUCTION. BW /7 BW /7

4 FINISHING PROVISIONAL

TOTAL FOR BUILDER'S WORKS
CARRIED
PAGE TOTAL CARRIED TO
SECTION COLLECTION SHEET

-

ITEM DESCRIPTION QTY UNIT RATE AMOUNT



PRIME COST AND PROVISIONAL
SUMS

PROVISIONAL SUMS

6.5.1 Langstroth Hive Deep 66 items
6.5.2 Langstroth Hive Shallow ( Catcher

box)
6 items

6.5.3 Bee Suit 1 items
6.5.4 Stainless Smoker 1 items
6.5.5 Gloves 1 items
6.5.6 Hive tool 1 items
6.5.7 Bee Brush 1 items
6.5.8 Uncapping Fork 1 items
6.5.9 Hive Knife 1 items
6.5.10 Double Sieve 1 items
6.5.11 Conical Sieve 1 items
6.5.12 20 Litre Plastic Setting Tank 1 items
6.5.13 50 Litre Stainless Setting Tank 1 items
6.5.14 Honey Press 1 items
6.5.15 100Kg Honey Warmer 1 items
6.5.16 Centrifugal Honey Extractor -

Stainless Steel 2/4 Frames
1 items

6.5.17 Propolis Collector 1 items
6.5.18 Royal Jelly Harvesting Kit 1 items
6.5.19 Hive Stand (Metal) 100 items
6.5.20 Plastic Queen Excluder 100 items

TOTAL PROVISIONAL CARRIED TO
SECTION COLLECTION SHEET

PAGE TOTAL CARRIED TO GRAND
SUMMARY

COUNTY GOVERNMENT OF BUNGOMA-FLLoCA PROGRAM

PROMOTION OF CLIMATE SMART AGRICULTURE ATMAGEMOWATER PAN

NEGOTIATION NO: 2152791-2025/2026
GRAND SUMMARY

BILLS TOTAL IS INCLUSIVE OF 16% V.A.T.
BILL
No DESCRIPTION AMOUNT(Kshs.)
1 PRELIMINARIES AND GENERAL

2 IRRIGATION PIPELINE

3 INTERGRATED SOLAR PUMPING SYSTEM



4 NURSERY CONSTRUCTION

5 AQUACULTURE AT MAGEMO DAM, NDIVISI WARD

6 PROPOSED CONSTRUCTION AND INSTALLATION OF APIARY
SHADE & BEE HIVES

SUB - TOTAL 1

16% V.A.T

SUB - TOTAL 2

ADD 0.03% PPRA LEVY

GRAND TOTAL

Amount in words: Kenya
Shillings……………………………………………………………………
Tenderer's
Signature …………………………………………………………………
……………………………………………………………………………..
Address…………………………………………………………………………………
Date ……………………………………………………………………………
Witness Signature…………………………………………………………
Address……………………………………………………………………
Date ………………………………………………………………………



TECHNICAL
SPECIFICATIONS



GENERAL

Provision of equipment material and labour

The Contractor shall provide all equipment, transport, consumable materials and labour necessary
for the satisfactory completion of the works in compliance with the specifications herein. The
Engineer reserves the right to inspect plant and materials prior to Contractor selection, and may
reject plant or material that in his/her opinion is substandard or inappropriate. The Contractor
shall provide full descriptions of all plants to be deployed for these works. The Contactor shall
present method statements describing in detail the proposed approach to work.
The Contactor shall provide summary detail of the experience of key personnel to be deployed for
these works.

Occupation of site

The Employer will provide land on which the works shall be constructed. The Contractor shall
be given possession of such parts of the site that he requires for activities related to construction
works including storage of raw materials, equipment and setting up of camp during the period of
Contract provided his operation does not interfere with the daily activities of the Employer.
The Contractor shall not enter upon or occupy with men, tools, equipment and materials any land
other than the land or right of way provided by the Employer

Diligent performance

The Contractor shall at all times perform the Works diligently and in accordance with sound
professional practice. He/she shall not proceed from one stage of works to another without the
express permission of the Engineer.

Decisions regarding temporary halt, discontinuing of any element or part of any element of these
works, or abandonment of these works, shall be discussed jointly between the Contractor and the
Engineer before any further actions are authorised by the Engineer. The Engineer’s decision shall
be final.

The Engineer will require a written submission justifying any steps taken by the successful bidder
without the Engineer’s approval. An unsatisfactory explanation shall lead to non-payment for
works undertaken without prior agreement, and may be included for consideration as liquidated
damages.



Drawings

The project drawings shall comprise

(a) The drawings provided by the engineer

(b) Such other drawings and/or sketches as are issued from time to time by the

Engineer to deal with design modifications in response to on-site conditions

Record drawing

As the work proceeds the Contractor shall mark-up ‘As Built’ details on a set of prints of the
Contract Drawings modified to portray the works as actually constructed and issue to the
Engineer’s representatives for approval within 7 days of completion of the works covered by each
drawing.

Level datum

It shall be the responsibility of the Contractor before commencing work to obtain from the
Engineer in writing the values and locations of the benchmarks to be used in these works. All
temporary benchmarks shall be referred thereto.
The Contractor shall construct such temporary benchmarks as the Engineer may direct and shall
agree the levels thereof with the Engineer. The establishment of such temporary benchmarks
shall be deemed part of the Contractor's responsibility in setting out the works.
The reduced levels are shown on the drawing are believed but not guaranteed to be correct. In the
event of any discrepancies between the drawing and the specification, the specification shall have
precedence over the drawing.

Setting out

The Contractor shall appoint and employ the necessary qualified and experienced staff to set out
the works accurately.

The Contractor shall establish and locate all lines and levels and be responsible for the correct
location of all works.

Where directed by the Engineer, the Contractor shall take such levels and dimensions as may be
required for the purposes of measurement before disturbance of the ground. These shall be
agreed between the Contractor and the Engineer in writing before any ground surface is disturbed



or covered up. Any work commenced without taking the said levels and dimensions shall be
measured on the Engineer’s reckoning of their values before disturbance. The Engineer’s
decision on this matter shall be final.

Construction and checking of work

The Contractor shall be solely responsible for and shall provide all labour, tools, lifting tackle,
and other equipment required for the construction and checking of the works.

No operative shall be allowed to execute any type of work which is normally carried out by a
skilled trades man, unless the operative is thoroughly experienced and proficient in the trade
concerned. Supervisors and operatives may be required to demonstrate their proficiency or
produce certificates of competence to the satisfaction of the Engineer.
As each part of the work is carried out, it shall be subject to the approval of the Engineer.

Survey equipment

The Contractor shall provide for the sole use of the Engineers representative the survey
equipment and appliance and these shall revert to the Contractor upon completion of the Contract.
The Contractor shall provide all labour and materials as may be required by the Engineer
representative for survey work in connection with works.

Supervision and labour

The Contractor will be required to maintain a competent supervising engineer and staff on Site
throughout the construction period until completion of the works, and thereafter as may be
required during the Defects Liability Period. The Engineer shall give prior approval to the
appointment of this supervising engineer and shall have the authority to withdraw this approval at
any time in accordance with the Conditions of Contract.
All staff and labour employed on the works shall be employed in accordance with the labour and
employment laws and regulations of the Republic of Kenya

Contractor’s site offices, staff, workshops, storage and working areas, communication, etc

EARTHWORKS

Conditions of site

Before carrying out any work on the site the site shall be jointly inspected in conjunction with the
Engineers representative to establish its general condition which shall be agreed and recorded in
the writing.



Details to be recorded shall include location of all boundary and survey beacons, the condition of
buildings surfaces, roads, tracks existing structures, services, fences and other information related
to the site and elsewhere which may be affected by the Contractor operations.

In the case of way-leaves for mains and pipelines the boundary of the way-leaves shall be decided
by the employer and the Contractor shall provide, erect and maintain in position from
commencement to final completion of all works and all reinstatements in every section
substantial timber stakes or similar approved timber markers not less than 1.5m high indicating
position of every beacon at 100m or such other interval as the Engineer’s representative may
require.

In the event of any boundary or survey beacon being disturbed or displaced as a result of the
Contractors operations the Contractor shall forthwith at his own expense replace the beacon and
shall employ the services of an approved licensed Surveyor for this purpose.

Clearing site

The Contractor shall use methods approved by the Engineer to clear trees, bushes and vegetation
from areas to be occupied by the permanent structures required for the Works.

The Contractor shall demolish, break up and remove buildings, walls, gates, fences,
advertisements and other structures and obstructions, grub up and remove trees, hedges, bushes
and shrubs and clear the site of the works at such time, and to the extent required by the Engineer.
The materials so obtained shall so far as suitable be reserved and stacked for re use as directed; all
rubbish and materials not for use shall be destroyed or removed from the site, as directed by the
Engineer. Unless otherwise stated elsewhere, all other materials which are cleared shall become
the property of the Contractor.

Where top soil has to be excavated this shall be removed and stacked on site. After completion of
construction, it shall be spread over the disturbed ground, any surplus being disposed of as
directed by the Engineer.

Underground structures and chambers where required to be demolished, shall be demolished to
depths shown on the Drawings or as directed. They shall be properly cleaned out and back filled
and compacted with suitable material to the direction and approval of the Engineer.



Vegetation

No allowance will be made for the cutting and removal of the crops, grass, weeds and similar
vegetation. The cost of all such work will be held to be included in the rates entered in the bill of
Quantities for excavation.

Bushes and small trees

All bushes and small trees, the main stem of which is less than 500 mm girth at 1 meter above
ground level shall be uprooted (unless otherwise directed by the Engineer) and burnt or otherwise
disposed of as directed by the Engineer.

Hedges

Where directed by the Engineer hedges shall be uprooted and disposed of by burning.

Felling trees

Where directed by the Engineer, trees shall be uprooted or cut down as near to the ground level as
possible and the rates entered in the Bills of Quantities shall include for cutting down, removing
branches and foliage, cutting useful timber into suitable lengths, loading, transporting not more
than 1 km and stacking or disposing of all as directed by the Engineer. For the purpose of
measurement trees cut down shall be classified according to their girth at 1 metre above ground
level, the cost of grubbing roots shall be deemed to be recovered by the rate for felling trees.

Grubbing-up roots

Stumps and trees roots shall, unless otherwise directed, be grubbed up, blasted, burnt or removed
and disposed of in approved dumps to be provided by the Contractor. Where directed by the
Engineer, the holes resulting from grubbing up shall be filled with approved materials, which
shall be deposited and compacted in layers not exceeding 225 mm loose depth, to the same dry
density as that of the adjoining soil. For the purpose of measurement, trees roots shall be
classified according to the mean diameter of the stump measured across the cut.

Structures

Structures shall not be demolished unless specified or directed. Methods of demolition shall be
approved.

Ground levels

Following the completion of site clearance and before the commencement of any earthworks, the
site shall be surveyed in conjunction with the Engineers representative to establish existing
ground levels and these agreed ground levels and these agreed ground levels shall form the basis



for the calculation of quantities of any subsequent excavation and filling.

Excavation for pipe laying

The width of trench excavated for any size of pipe shall be a minimum required for efficient
working after allowance has been made for timbering and for shuttering and shall be to the
approval of the Engineer. Minimum sizes for different pipe diameters are as shown below;

Pipe diameter (mm) 100-250 300 400 450 500 600
Trench width (mm) 550 650 750 850 1000 1200

In the first instance the trench shall be excavated to within 1250mm of its formation and proper
grade pegs shall then be set in the bottom of the trench by the Contractor for the accurate taking
out of the rest of the excavation. Excavations shall then be completed by hand to provide a
uniform and solid bearing for pipes throughout their entire length. The bottom of the trench shawl
be smooth and shall be free from stones and other projections. Joint holes shall be as smalls a size
as possible.

If instructed by the Engineer the Contractor shall be required to excavate the pipe trench to a
depth of 100mm below the invert of the pipe and refill with compacted granular. Fill to provide a
smooth and uniform bed for the pipes. Payment for such additional excavation and additional
refilling will be made at the tendered rates.

The materials excavated from trenches shall be laid compactly at the sides of the trench except
where in the opinion of the Engineers representative this would so obstruct any road or footpath
as to prevent passage of traffic or pedestrians. In such cases the Contractor shall excavate material
at such distances to the specifications of the Engineer.

Excavation for foundations, thrust and anchor blocks

Excavation for foundation and for anchor and thrust blocks shall be to such depths as the
Engineer may direct and no concrete or other material shall be placed until formation has been
examined and approved.
The engineer may direct that a layer of excavation of not less than 75mm thick shall be left
undisturbed and subsequently taken out by hand immediately before concrete or other material is
placed. Similarly, such concrete or other material o placed in contact with the side face of an
excavation the Engineer may direct that the final 75mm thickness of excavation be left
undisturbed and subsequently take out neatly to profile by hand.
Areas of excavation which are to receive a layer of concrete as screeding under the structural



concrete shall be covered with the screeding immediately the excavation has been completed.

Dewatering of excavations

The Contractor shall maintain all excavations free from water, irrespective of its source, to the
extent necessary for the execution of the Works or in the interests of safety, and to the satisfaction
of the Engineer. He shall provide, install, operate and maintain all necessary appliances and Plant
for this purpose.
The Contractor shall take all necessary precautions at points of discharge of water to avoid
flooding or damage to the Works, adjoining works or property and to avoid pollution of
watercourses.
Cuttings, embankments and borrow areas shall be drained so as to be free of standing water
which would have adverse effects on the permanent works. All drains and ditches shall be
properly maintained. The Contractor shall replace any material which, in the opinion of the
Engineer, has been adversely affected by water.
The dewatering of excavations immediately prior to concreting shall not be commenced until at
least one standby pump is on hand.

Remedial work

Any damage resulting from the Contractor’s operations during excavation, including damage to
foundations and excavated surfaces shall be repaired at the expense of the Contractor and to the
satisfaction of the Engineer.



MATERIALS

Pipes and fittings

The approval in writing or otherwise by the Engineer of any materials shall not in any way whatsoever
relieve the Contractor from any liability or obligation under the Contract and no claim by the Contractor
on account of the failure, insufficient or unsuitability of any such materials will be entertained.

All items shall be suitable for water works purposes and for use with cold water installation and
operation being in a tropical climate.

All items hereinafter specified shall be to such other Standard or Specification which in the opinion of
the Engineer provides for a quality of material and workmanship not inferior to the Standard Reference
Number (SRN) quoted. The Standard or Specification must be submitted to the Engineer for approval
before commencement of work.

All ferrous pipes and fittings shall be coated with bituminous protective paint suitable for use in and
transport through a tropical climate.

The Contractor shall supply to the Employer a certificate stating that each item supplied has been
subjected to the tests hereinafter laid down and conforms in all respects to the said Specifications.

The Contractor shall provide adequate protection to all piping, flanged items and valves so as to guard
effectively against damage in transit and storage and ingress for foreign matter inside the valves.

All pipe work and fittings shall be subjected to a work hydrated test pressure, which shall be not less
than twice the maximum operating pressure.

The Contractor should exercise diligence to provide the best material

Where applicable the manufacture’s Specification should accompany all offers. The name of the
manufacturer must in every case be stated.

Where necessary the Contractor shall provide rubber gaskets all other bolts, nuts etc. to undertake
jointing at fittings etc.

Any article required under this Contract. Which are found to be faulty due to a crack, flaw or any other
reason or is not in accordance with the specification stipulated will not be accepted nor will the
Employer be liable for any charges in respect of such an article. Where any such rejected article can, in
the opinion of the Engineer, be rendered usable, the Contractor may deal with it accordingly and include
it in the Contract at a price to be mutually agreed. Straight pipes which have been cut will be accepted
provided the length is not less than 4 meters or two thirds of the standard length whichever is the lesser
and will be priced pro-rata.

Wherever possible, sample of pipes and fittings shall be submitted for approval of the Engineer prior to
the Contractor obtaining the total requirements.

Unplasticized uPVC pipes

The maximum sustained working pressures to which the pipes and fittings will be subjected is based on
water at temperature of 20 degrees centigrade.
The Contractor shall submit full details of the pipes he intends to supply.
The pipes up to and including 40mm diameter can be of a solvent weld type. The pipe shall be supplied
with interchangeable sockets preformed at the factory and of such internal diameter that it takes the
plain end of the pipe with the same nominal diameter.
The joint shall sustain the end thrust to which the pipe shall be subjected. The Contractor shall supply
sufficient quantity of the cleaner and adhesive, which shall be required to make the joints with the pipes.



The pipes of 50mm diameter and over shall consist of a grooved socket at one end of the pipe. The
socket shall be designed to give a clearance fit on the outside diameter of the parent pipe. The sealing
medium, which shall seat in the groove, shall be a rubber ring.
If the formation of the socket and groove results in the thinning of the original wall thickness of the pipe,
it shall be compensated for by shrinking on the socket area a reinforcing sleeve of the same material as
the pipe.
The socket and groove shall incorporate no sharp angles where the stress points are created.
The joints shall take 10% deformation of the spigot at the point where it enters the socket without
leakage from the pipe when subjected to the test pressure specified for the pipe. Thermal expansion of
the pipe shall be capable of linear deflection up to 3 degrees.
The sealing ring shall be of first grade natural rubber and the physical properties of the mix.
The Contractor shall supply sufficient, quantity of any lubricant or other material, which shall be needed
to make the joint, which shall be assembled by hand.
The Contractor shall submit full details of the type of joint offered and a full description of the method
of jointing.
The fitting shall have the same type of joint as for the pipes to be used. The Contractor shall submit full
details of the materials dimensions and test pressures of the fittings offered.
Precautions shall be taken to avoid damage to the pipes and fittings.
In handling and storing the pipes and fittings, every care shall be taken to avoid distortion, flattening,
scoring or other damage. The pipes and fitting shall not be allowed to drop or strike objects. Pipes
lifting and lowering shall be carried out by approved equipment only.
pecial care shall be taken in transit, handling and storage to avoid any damage to the ends.

Pipes and fittings shall be marked at no greater than one meter intervals showing their class and
diameter.

Pre- cast concrete units

Pre-cast concrete covers to be pre-cast units for use in the works, whether instructed under the Contract
or proposed by the Contractor.
Formwork for pre-cast units
Moulds shall be so constructed that they do not suffer distortion or dimensional changes during use and
are tight against loss of cement grout of fines from the concrete.
Moulds shall be set up on firm foundations so that no settlement occurs under the weight of the fresh
concrete.
Moulds shall be constructed so that units may be removed from them without sustaining any damage.
Release agents used for demoulding shall not stain the concrete or affect its properties.
Reinforcement for pre-cast units
Reinforcement in pre-cast units shall comply with general requirements and those of Clause 6.1 When
preformed cages are used the cages shall be made up on jigs to ensure dimensional accuracy and shall
be carefully supported within the mould in such a way that they cannot move when concrete is placed.
Reinforcement may be tack welded where bars cross to provide rigidity in the cage but reinforcement
shall not be welded.
Cover to main reinforcement shall be as shown on the drawings, or if not shown shall be not less than
25mm or the diameter of the bar, whichever is the greater. Cover on distribution steel shall not be less
than 15mm or the diameter of the bars.
Bars may be placed in pairs provided that there are no laps in the paired lengths.
Casting of Units
Concrete for pre-cast units shall comply with Clauses 5.9 using the class of concrete specified on the
drawings.
The area in which units are cast shall be adequately protected from the weather so that the process is not
affected by rain, sun or drying winds.
Curing Pre-cast Units
Requirements for curing shall be generally as set out in Clause 5.11
The Contractor shall ensure that units do not suffer any loss of moisture or sudden changes of
temperature for at least four days after casting. If a water spray is used for curing, the water shall be at a



temperature within 5 degrees centigrade of the temperature of the unit being cured.
If the Contractor proposes curing at elevated temperatures, the method shall be subject to the agreement
of the Engineer and shall include means whereby units are heated and subsequently cooled evenly
without sudden changes of temperature.

Materials for concrete

General
The Contractor shall submit to the Engineer full details for all material, which he proposes to use for
making concrete. No concrete shall be placed in the works until the Engineer has approved the
materials of which it is composed. Approved materials shall not thereafter be altered or substituted by
other materials without the consent of the Engineer.
Cement
Cement shall be free flowing and free of lumps. It shall be supplied in the manufacturer‘s sealed
unbroken bags or in bulk. Bagged cement shall be transported in vehicles with effective means of
ensuring that it is protected for the weather.
Bulk cement shall be transported in vehicles or in containers built and equipped for the purpose.
Cement in bags shall be stored in a suitable weatherproof structure of which the interior shall be dry and
well ventilated at all times. The floor shall be raised above the surrounding ground level and shall be so
constructed that no moisture rises through it.
Each delivery of cement in bags shall be stacked together in one place. The bags shall be closely
stacked so as to reduce air circulation but shall not be stacked against an outside wall. If pallets are used,
they shall be constructed so that bags are not damaged during handling and stacking. No stack of
cement bags shall exceed 3m in height. Different types of cement in bags shall be distinguished by
visible markings and shall be stored in separate stacks.
Cement from broken bags shall not be used in the works.
Cement in bags shall be used in order in which it is delivered.
Bulk cement shall be stored in weatherproof silos, which shall bear a clear indication of the type of
cement contained in them. Different types of cement shall not be mixed in the same silo.
The Contractor shall provide sufficient storage capacity on site to ensure that his anticipated programme
of work is not interrupted due to lack of cement.
Cement which has become hardened or lumpy or fails to comply with the Specifications in any way
shall be removed from the site.
All cement for any one structure shall be from the same source.
All cement used in the Works shall be tested by the manufacturer or the Contractor in a laboratory
acceptable to the Engineer. The Contractor shall supply two copies of each certificate to the Engineer.
Each set of tests carried out by the manufacturer of Contractor shall relate to not more than one day’s
output of each cement plant, and shall be made on samples taken from cement which is subsequently
delivered to the site. Alternatively, subject to the agreement of the Engineer’s the frequency of testing
shall be one set of tests for every 200 tonnes of cement delivered to site from each cement plant.
Cement which is stored on site for longer than one month shall be retested at an approved laboratory for
every 200 tonnes, and at monthly intervals thereafter.

Cement which does not comply with the Specification shall not be used in Works and it shall be
disposed of by the Contractor.
The Contractor shall keep full records of all data relevant to the manufacturer, delivery; testing and use
of all cement used in the works and shall provide the Engineer with two copies thereof.
Fine aggregate
Fine aggregate shall be clean hard and durable and shall be natural sand, crushed gravel sand or crushed
rock sand. All the material shall pass through a 5mm standard sieve. In order to achieve an acceptable
grading, it may be necessary to blend materials from more than one source.
The fine aggregate shall not contain iron pyrites or iron oxide, It shall not contain mica, shale, coal or
other laminar, soft or porous materials or organic matter unless the Contractor can show by comparative



tests, on finished concrete, that the presence of such materials does not adversely affect the properties of
the concrete.
Other properties shall be as out below:-
Content passing a 75 micron standard sieve shall not exceed 3 per cent for natural of crushed gravel
sand of 15 per cent for crushed rock sand.
Chlorides soluble in a 10 per cent solution by weight of nitric acid shall not exceed 0.05 per cent by
weight expressed as chloride ion when tested, subject also to the further restriction given in the note on
total chloride content in sub-clause 4.5 (d)
Sulphates soluble in a 10 per cent solution by weight of hydrochloric acid shall not exceed 0.4 per cent
by weight expressed as SO when tested, subject also to the further restriction given in the note on total
sulphates content in sub-clause 4.5(d)
Soundness: after five cycles of the test in AASHO -------------- or an approved equivalent the aggregate
shall not show a weight loss of more than 10 per cent.
Organic impurities:
If the test for presence of organic impurities in aggregates described below shows that more than a trace
of organic impurities is present, the fine aggregate shall not be used in the works unless the Contractor
can show by tests on finished concrete that the presence of organic impurities does not adversely affect
the properties of the concrete.
Test for presence of organic impurities aggregates:
This test is designed to indicate the presence of organic impurities in aggregates used for making
concrete.
A 350 cc graduated bottle shall be filled to the 120 cc mark with a sample of the aggregate liquid after
shaking gives a total volume of 200 cc. The bottle shall be stopped, shaken thoroughly and allowed to
stand for 24 hours. If, after 24 hour, the colour of the solution is no darker than a pale brown, the
aggregate under test may be deemed satisfactory.

Coarse aggregate
Coarse aggregate shall be clean and durable crushed rock, crushed gravel or natural gravel. The
material shall not contain any iron pyrites, iron oxides, flaky or laminated material, hollow shells coal or
other soft or porous material, or organic matter unless the Contractor can show the comparative tests on
finished that the presence of such materials does not adversely affect the properties of the concrete. The
pieces shall be angular rounded or irregular.
Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and shall be graded for
each nominal size.
Other properties shall be as set out below:-
The proportions of clay silt and other impurities passing a 75 micron standard sieve shall be no more
than one per cent by weight.
The content of hollow and flat shells shall not be such as will adversely affect the concrete quality when
tested. The total content of aggregate shall not be more than the following.
40mm nominal size an above 2% of dry weight
20mm nominal size 5% of dry weight
10mm nominal size 15% of dry weight.
Chlorides soluble in a 10 per cent solution by weight of nitric acid shall not exceed 0.03 per cent by
weight, expressed as chloride ion when tested but subject also to the further restriction under the percent
solution by weight of hydrochloric acid shall not exceed 0.4 per cent by weight expressed as 50g when
tested subject also to the further restriction given in the total sulphates content hereunder.
Soundness: After 5 cycles of the test in AASHO T104 or approved equivalent, the aggregate shall
not show a weight loss of more than 12 per cent.
When tested in accordance with Test C289 of the American Society for Testing of Materials or
approved equivalent, the aggregate shall be non-reactive.
Flakiness Index when tested shall be as set out hereunder:
For 40mm stone and above, not more than 40
For 20mm stone and below, not more than 35
If the Flakiness Index of the coarse aggregate varies by more than five units from the average value of
the aggregate used in the approved trial mix, then a new set of trial mixes shall be carried out if the



workability of the mixes has been adversely affected by such variations.
Impact value: Not more than 45 per cent when tested.
Ten per cent fines value: Not less than 50kN when tested.
Shrinkage: When mixed with other ingredients in the approved proportions for concrete and tested,
the shrinkage factor shall not exceed 0.05 per cent.
Organic impurities: If the test for presence of organic impurities in aggregate shows that more than
a trace of organic impurities is present, the aggregate shall not be used in the works unless the
Contractor can show by tests on finished concrete that the presence of organic impurities does not
adversely affect the properties of the concrete.
Water absorption: The aggregate shall not have water absorption of more than 2.5 per cent when
tested.

Aggregate Crushing value (ACV): not more than 35 per cent

Los Angeles Abrasion (LAA) not more than 50 per cent.

NOTE: Total chloride and sulphates content:
Total chloride content, expressed as chloride ion, arising from all ingredients in a mix including cement,
water and admixtures shall not exceed the following limits, expressed as percentage of the weight of
cement in the mix:-
For pre stressed, concrete, steam cured concrete or concrete containing sulphates cement: 0.05 per cent.
The total sulphates content expressed as 50g of all the ingredients in a mix including cement, water and
admixtures shall not exceed 0.4 per cent by weight of the aggregate or 4.0 per cent by weight of the
aggregate or 4.0 per cent of the weight of cement in the mix whichever is the lesser.
Testing aggregates
Acceptance testing
The Contractor shall deliver to the Engineer samples containing not less than 50kg of any aggregate
which he proposes to use in the Works and shall supply such further samples as the Engineer may
require. Each sample shall be clearly labelled to show its origin and shall be accompanied by all
information.
Tests to determine compliances of the aggregates with the requirements of Sub-Clause 7.5 (c) and (d)
shall be carried out by the Contractor in laboratory acceptable to the Engineer. If the tested materials
fail to comply with the specification, further tests shall be made in the presence of the Contractor and
the Engineer and acceptance of the material shall be based on such tests.
A material shall be accepted if not less than three consecutive sets of test results show compliance with
the Specification.
Compliance testing
The Contractor shall carry out routine testing of aggregate for compliance with the Specification during
the period that concrete is being produced for the Works.
The tests set out below shall be performed on aggregate from each separate source on the basis of one
set of tests for each day on which aggregates are delivered to site provided that no set of tests shall
represent more than 250 tonnes of fine aggregate not more than 500 tonnes of coarse aggregate, and
provided also that the aggregate are of uniform quality, if the aggregate are of uniform quality, if the
aggregate from any source is variable, the frequency of testing shall be increased as instructed by the
Engineer.
In addition to the above routine tests, the Contractor shall carry out the water content of the concrete as
required by the specification.
Moisture content: as frequently as may be required in order to control the water content of the
content of the concrete as required by the Specification.

Chloride content: As frequently as may be required to ensure that the proportion of chlorides in
the aggregate does not exceed the limit stated in the Specification.
The Contractor shall take account of the fact that when the chloride content is variable it may be
necessary to test every load in order to prevent excessive amounts of chloride contaminating the
concrete. For this purpose the Contractor shall use the rapid field test (the Quanta test). In the event of



disagreement regarding the results of the field test, the chloride content of the aggregate shall be
determined in the laboratory (the volhard test).
Delivery and storage of aggregates
Aggregate shall be delivered to site in clean and suitable vehicles. Different types of sizes of aggregate
shall not be delivered in one vehicle.
Each type or size of aggregate shall be stored in a separate bin or compartment having a base such that
contamination of the aggregate is prevented. Dividing walls between bins shall be substantial and
continuous so that no mixing of types or sizes occurs.
The storage of aggregates shall be arranged so that, as far as possible rapid drying out in hot weather is
prevented in order to avoid sudden fluctuation in water content. Storage of fine aggregates shall be
arranged so that they can drain sufficiently before use in order to prevent fluctuations in water content of
the concrete.
Water for concrete and mortar
Seawater or brackish water containing more than 1000 ppm chloride ion or 2000 ppm sulphate ion shall
not be used for mixing or curing concrete.
Water shall be clean and free from harmful matter.
The Contractor shall carry out tests to establish compliances with the specification.

Building stone

All building stones shall be capable of withstanding when wet a crushing stress of 1.4kg /sq.mm. The
source of stone shall be approved by the Engineer and stone supplied there from shall be free from
Magadi, overburden, mudstone, cracks, sand holes, veins, laminations or other imperfections.
The stone shall be chisel dressed into true rectangular blocks, with each surface even and at right angles
to all adjoining surface, to the size specified. For exposed stonework the maximum permissible
variation of any of the specified dimensions shall be 6mm provided that cut stone, supplied as rock face
stone may be hammer dressed on one face only or on one face and one end if in other respects it
conforms to this specification. Stones shorter than 375mm will not be accepted.
Unless the Engineer allows otherwise, the Contractor shall at his own expense provide and dress four
100mm cubes of stone for testing.
The stone shall be sound when tested except that:-
The treatment shall be repeated for 10 cycles only and
The second criterion of failure shall be amended to allow for a loss of weight of not more than 20kg of
its original weight.

Stone Dust

Stone dust for building shall be blacktrap screened to the following grading:-
Passing 10mm sieve 100%
Passing No. 4 sieve 85% - 100%
Passing No. 100 sieve 5% - 25%

Murram

Murram shall be from an approved source quarried so as to exclude vegetable matter, loam, topsoil or
clay. The California Bearing Ratio of the murram, as determined for a sample compacted to maximum
density and allowed to soak in water for four days, shall not be less than 30%. This C.B.R. is a guide to
quality only and the compaction in the work will be judged by density.

Water for cement treated materials

If water for the works is not available from the Employer’s supply, the Engineer’s approval must be
obtained regarding the source of supply and manner of its use. Water to be used with cement or lime
shall be free from salt, oil, alkali, organic matter and other deleterious substances: Tests for water for
making concrete, all to the cost of the Contractor.

Cement mortar

Cement mortar shall consist of proportions by volume as specified or Portland Cement, natural sand or



crushed natural stone or a combination of both. Building Sands from Natural Sources. The constituent
materials shall be accurately gauged and mixed in an approved manner.
Cement mortar shall be made in small quantities only as and when required, and any mortar which has
begun to set or which has been mixed for a period of more than one hour shall be rejected.

Hydrated Lime

Building Limes and shall be of the semi – hydrated type.

Calcium chloride

Calcium chloride shall be good industrial grade, and shall be obtained from and approved source.

Lime mortar

Lime mortar shall consist of proportions by volume as specified by hydrated lime and natural sand or
crushed natural stone or a combination of both. The constituent materials shall be accurately gauged
and mixed in an approved manner in a proportion specified.

Cement – lime mortar

Cement – line mortar shall consist of Portland Cement, hydrated lime and natural sand or crushed
natural stone or a combination of both. The constituent materials shall be accurately gauged and mixed
by volume in an approved manner in proportion specified.
Cement – lime mortar shall be made to set or which has been mixed for a period of more than two hours
shall be rejected.

Cement grout

Cement grout shall consist of Portland Cement and water mixed in the proportion of one part by volume
of cement and one and a half parts by volume of water. The grout shall be used within one hour or
mixing.

Cast stone

Cast stone shall be manufactured by an approved manufactures to the shapes and dimensions shown on
the drawings. Cast Stone. It shall have dense and even surface of the texture and colour detailed on the
drawings or required by the Engineer. Where indicated, exposed faces of the stone shall be formed of a
specially graded mix. Metal bond ties of approved manufacturer shall be cast in with the stone as
shown on the drawings. Samples of the completed stone shall be submitted for the Engineer’s prior
approval.
All stones shall be protected from damage during transport and erection by means of cement slurry
coating or by other approved methods.

Reinforcement for concrete

Reinforcement which shall comply with the following Standard, covers plain and deformed bar
reinforcement and steel fabric to be cast into concrete in any part o the works but does not include pre-
stressing tendons or any other embedded steel.
All reinforced shall be from an approved manufacturer and, if required by the Engineer, the Contractor
shall submit a test certificate from the manufacturer.
All reinforcement for use in the works shall be tested for compliance with the appropriate Standard in a
laboratory acceptable to the Engineer and two copies of each test certificate shall be supplied to the
Engineer. The frequency of testing shall be as set out in the relevant Standard.
In addition to the resting requirement described above, the Specification shall be removed from site.
All reinforcement shall be delivered to site either in straight lengths or cut and bent. No reinforcement
shall be acceptable in long lengths which have been transported bent over double.
Any reinforcement which is likely to remain in storage for a long period shall be protected from the
weather so as to avoid corrosion and pitting. All reinforcement which has become corroded or pitted to
an extent which in the opinion of the Engineer will affect its properties shall either be removed from site
or may be tested for compliance with the appropriate Standard at the Contractor’s expense.



Structural steel for welded work

The use of Structural Steel in Building and for welded work, High Yield Stress and High Tensile
Structural Steel, High Tensile (Fusion Welding Quantity) Structural Steel for Bridges, etc, and General
Building Construction.

Waterproof underlay

Waterproof underlay shall consist of wither waterproof paper. Waterproof Building Paper, containing
approved fibrous reinforcement, or 900 Gauge polythene sheeting as stated in the Bill of Quantities.

Preformed joint filler

Preformed joint filler shall be of the thickness shown on the drawing or as stated in the Bills of
Quantities.
The material comprising joint filler shall be as stated on the drawings or approved by the Engineer.

uPVC pipes and fittings

Unplasticised polyvinyl chloride pressure pipe shall have outside diameters complying with ISO 161-1
1978.

Concrete pipes

Reinforced concrete pipes and special fittings for drainage purposes shall have "Cornelius" or similar
approved spigot and socket flexible joints and shall comply with BS 5911 "Concrete cylindrical pipes
and fittings including manhole inspection chambers and street gullies”.
Unreinforced concrete pipes with ogee joints shall comply with BS 5911 Part 3.

Concrete porous pipes

Concrete porous pipes shall comply with the requirements of Porous pipes for under-drainage.

Concrete drain invert blocks

Pre- cast concrete invert blocks shall be manufactured from concrete Class 20/10 as specified on
drawing using maximum 12mm size aggregate. If required, cube test certificates shall be supplied by
the manufacturer.

Concrete slabs for open drains

Pre- cast concrete slab for lining open drains shall be manufactured from concrete Class 20/10 as
specified in Table 4.2 using maximum 12mm size aggregate. If required cube test certificates shall be
supplied by the manufacturer.

Manhole covers and frames

Cast Manhole Covers, Road Gully Gratings and Frames for Drainage Purposes except that the manhole
covers shall be constructed of mild steel, concrete filled, in accordance with the standard detail drawings.
Foul water sewer manhole shall have triangular Grade “A” heavy duty covers and frames. Circular
manhole covers and frames shall be used on surface water sewer manhole.

Gully grating and frames

Gully grating and frames shall be of nominal size 500mm x 350mm except that the gully grating shall
be constructed of mild steel concrete filled in accordance with the standard detail drawings.
Where indicated as being kerb inlet type the gullies shall conform to the shape and dimensions given on
the detail drawings supplied.

Pre- cast concrete manhole and inspection chambers

Concrete Cylindrical Pipes and Fitting including Manholes, Inspection Chambers and Street Gullies and
they shall carry the relevant Standard Institution registered certification trade mark, or test certificates
shall be furnished by the manufacturer.



Pre- cast concrete gullies

Pre- cast concrete gullies shall be un-reinforced Concrete Cylindrical Pipes and fittings including
Manhole, Inspection Chambers and Street Gullies.

Valve Chamber and Manhole step iron

Steps irons of general –purpose type shall comply in all respects with malleable Step Irons.

Timber

Timber shall be sound, well-seasoned and entirely free from worm, beetle, warps, shakes, splits and all
forms of rot and deadwood. Where required, all timber shall be treated with creosote. Coal Tar
Creosote for the preservation of Timber or an alternative approved timber preservative.

Water bars

Water bars shall be “Dumbbell” type and be of natural or synthetic rubber or extruded PVC. They shall
be flexible, tough, elastic and durable and of dimensions detailed. They should be unaffected on contact
with dilute acids or alkalis. Joints and junctions hall, when possible, be prefabricated by the
manufacturer’s instruction including recommended adhesive shall be followed and used. Samples shall
be submitted for approval of the Engineer before use of any material.

Concrete blocks

All solid and hollow concrete blocks used in the walling must be capable of withstanding a crushing
pressure of not less than 0.35 per square millimetre after 29 days. The blocks shall be cast in metric
sizes.

Plumbing materials

Galvanised mild steel pipes

Galvanised mild steel pipes and fittings shall comply with BS 1387 Class B or”Medium Grade".
Threading for screwed and socketed joints shall be in accordance with the requirements of BS 21.
Joints shall be made with an approved pipe-jointing compound in accordance with the manufacturer's
instructions. Red lead compounds shall not be used. Joints in underground piping shall be coated with
bitumen or other approved composition.

Fittings for galvanised pipes

All fittings for galvanised steel water pipework shall be galvanised heavy weight fittings in accordance
with BS 1740. Fittings for waste pipework shall be galvanised malleable iron complying with the
requirements of BS 143. Brass or gunmetal fittings shall be subject to the approval of the Engineer.



CONCRETEWORKS

General

Code of practice

All workmanship, materials, tests and performances in connection with the reinforced concrete work are
to be in conformity with the latest edition of the followings

British Standard Code of Practice (C.P. 114 for “Structural Use of Concrete”) where not inconsistent
with these specifications.
British Standard Code of Practice B.S 5337 “the design and construction of reinforced concrete
structures for the storage of liquids
Appropriate Ministry of Works Standards in any or in their absence appropriate British Standards

Contractor’s plant

Not less than 30 days prior to the installation of the Contractor’s plant and equipment for processing,
handling, transporting, storing and proportioning ingredients, and for mixing, transporting and placing
concrete, the Contractor shall submit drawings for approval by the Engineer, showing proposed general
plant arrangements, together with a general description of the equipment he proposes to use.

After completion of installation, the operation of the plant and equipment shall be subject to the
approval of the Engineer.

Materials

Cement

Cement, unless otherwise specified, shall be Portland cement of the Blue Triangle brand, or Bamburi
Portland Cement brand. Any other brand must be approved by the Engineer and shall comply with the
requirements of B.S. 12 with the exceptions that it may contain reactive volcanic ash (of not more than
10% of total weight) and the quantity of insoluble residue permitted in B.S. 12 may be exceeded. A
manufacturer’s Certificate of Test in accordance with B.S. shall be supplied for each consignment
delivered to site.

Should the Contractor require using cement of the rapid hardening variety, he shall obtain the approval
of the Engineer and also obtain any instructions regarding the modifications to the preambles caused
thereby. Any additional cost that may be caused by the use of the rapid hardening cement shall be at the
Contractor’s expense.

Cement may be delivered to site either in bags or in bulk. If delivered in bags, each bag shall be
properly sealed and marked with the manufacturer’s name and on the site is to be stored in a weather-
proof shed of adequate dimensions with a raised floor. Each consignment shall be kept separate and
marked so that it may be used in the sequence in which it was received. Any bag found to contain
cement which has set or partly set shall be completely discarded and not used in the Works. Bags shall
not be stored more than 1500 mm in height.

If delivered in bulk the cement shall be stored in a weather-proof silo either provided by the cement
supplier or by the Contractor, but in either case the silo shall be to the approval of the Engineer.

Aggregates

The aggregates shall conform with the requirements of B.S. 882 and the sources and all types of all
aggregates are to be approved in all respects by the Engineer before work commences.



The grading of aggregates shall be one within the limits set out in B.S. 882 and as later specified and the
grading, once approved, shall be adhered to through out the Works and not varied without the approval
of the Engineer. Fine aggregate shall be clean, coarse, siliceous sand of good, sharp, hard quality and
shall be free from lumps of stone, earth, loam, dust, salt, organic matter and any other deleterious
substances. It shall be graded within the limits set out in zone 1 or 2 of B.S. 882.

Coarse aggregate shall be good, hard, clean approved black trap or similar stone, free from dust,
decomposed stone, clay, earthy matter, foreign substances or friable thin elongated or laminated pieces.
It shall be graded within the limits of Table 1 of B.S. 882 for its respective nominal size.

If in the opinion of the Engineer the aggregate meets the above requirements, but is dirty or adulterated
in any manner it shall be screened and/or washed with clean water if he so directs at the Contractor’s
expense.

Aggregates shall be delivered to the site in their prescribed sizes or grading and shall be stockpiled on
paved areas or boarded platforms in separate units to avoid intermixing.

Fine aggregate

Fine aggregate shall be sand free from impurities and complying with British Standard No. 882.
Grading zone 2 of Table 2.

Coarse aggregate

Coarse aggregate shall be hard crushed rock free from impurities and complying with British Standard
No. 882 "graded aggregate" 20 mm to 5 mm nominal size as Table 1.

Water for mixing concrete

Water for concrete shall be free from impurities, complying with BS 3148. Water for washing and
curing shall be such that it will not impair neither the strength of the finished concrete nor its appearance.

Hardcore

Hardcore for filling under floors shall be good, hard stone ballast or quarry waste, to the approval of the
Engineer, broken to pass through not greater than a 150 mm ring or to be 75% of the finished thickness
of the layers being compacted, whichever is the lesser. Hardcore shall be free from all weeds, roots,
vegetable soil, clay, black cotton soil or other unstable materials.

It shall be graded with smaller stones and fine materials to give a dense compact mass after
consolidation. Sufficient fine material shall be added to each layer to give gradation of material as
necessary to obtain a solid compact mass after rolling. Hardcore filling is to be laid in layers each of a
consolidated thickness not exceeding 250 mm. Each layer shall be compacted by at least 8 passes of a
10-tonne smooth-wheeled roller or a 2-tonne vibrating roller until all movement ceases. Sufficient
water is to be added to obtain maximum compaction to the Engineer’s approval. To each layer a 25 mm
thick layer of sand complying with the specification of fine aggregate for concrete shall be spread over
the surface and forced into the hardcore by the use of a vibrating roller weighing not less than 2 tones.
This operation should be carried out when the materials are dry and repeated whilst the sand is well
watered. Should all the sand be absorbed the Engineer may require a further layer to be applied and the
process repeated.

The top surface of the hardcore shall be levelled or graded to fall as required, and shall then be blinded



with a layer of similar material broken to 25 mm gauge and finished with a 10-tonne smooth-wheeled
roller. The surface so obtained shall be to the Engineer’s approval.

Compacted hardcore

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 10 tonnes weight or the vibrating
roller of minimum 1300 Kg., or other approved plant. The number of coverage shall be at least 10 and
there shall be a 50% overlap of successive coverage. If so instructed by the Engineer, water shall be
added during compaction to obtain optimum water content. Filling shall be compacted as above but in
maximum 200 mm deep layers.

Sand

The sand shall be as described for fine aggregate but that for plastering shall be light in colour and well
graded to a suitable fineness in accordance with the nature of work in order to obtain the finish directed.

Finishes

General

The Contractor will be required from an early stage in the Contract to prepare samples, for the approval
of the Engineer, of the various concrete finishes specified hereafter. Samples are to be prepared using
the same materials and the same methods of construction, compaction, curing, etc. as the Contractor
proposes to use for executing the full quantity of the work. A record of the mix, water content, method
of compaction, any additives used, etc., is to be kept for each sample prepared. When the Engineer has
approved a sample it will be kept on site in an approved location. The finishes in construction will be
expected to be up to a standard equal to the approved sample. Consistency in cement colour, and the
colour, grading and quality of aggregates must be maintained in all finished concrete work.

Mortars

Cement mortar shall consist of one part of Portland cement to three parts sand by volume. The
cement/lime mortar shall consist of one part of Portland cement, one part of lime and six parts of sand
by volume.

The ingredients of mortar shall be measured in proper gauge boxes on a boarded platform, the
ingredients being thoroughly mixed dry, and again whilst adding water. In the case of cement/lime
mortar, sand and lime shall be mixed first and then the cement added.

All mortar is to be thoroughly mixed to a uniform consistency with only sufficient water to obtain a
plastic condition suitable for toweling. No mortar that has commenced to set is to be used or re-mixed
for use.

Tamped finish

Areas so specified shall be finished at the time of casting with a tamped finish to the Engineer’s
approval produced by an edge board. Board marks are to be made to a true pattern and will generally be
at right angles to the traffic flow. Haphazard or diagonal tamping will not be accepted.



Fair face

Fair face surfaces shall be clean, smooth, even, true to form, line and level, and free from all board
marks, joint marks, and honeycombing, pitting, and other blemishes. Forms are to be provided with a
smooth lining of plywood, steel, or other approved material which will achieve the required finish
without any general rubbing down. Rubbing down will only be permitted to remove any projecting fins
at corners or joints.

Fine face

Fine face surfaces shall be for Fair face above, but to a higher standard obtained from forms provided
with an impervious sheet lining of metal or plastics faced plywood in large panels arranged in an
approved pattern. Rubbing down shall only be permitted after an inspection by the Engineer. The
finished surfaces shall be capable of receiving a painted finish.

Chisel-dressed finish

Chisel-dressed finish is to be carried out on any grade of concrete but not until it is at least 30 days old.
The surfaces are to be fully chisel-dressed to remove a maximum of 12 mm (average 9 mm) of the
surface by shearing and exposing the aggregate without excessive cracking of the surrounding matrix.
Arises of columns, beams, etc., are pre-formed fair face with timber fillets set in the formwork and care
must be taken in working up to these to preserve a clean line.

For vertical surfaces of walls and columns particular care must be taken to remove all sharp projections.
For beam soffits this requirement is not necessary. All surfaces requiring this treatment are to have
margins chisel-dressed by hand for a minimum width of 75 mm commencing from the fillet edge.
Thereafter, mechanical chisel-dressing may be used, but the Contractor must ensure that a uniform
texture and even plane surface is achieved. The use of sharply pointed steel tools for both hand and
mechanical chisel-dressing is essential. Upon completion the surfaces are to be thoroughly wire brushed
and washed down.

Protection of finishes

Wherever possible, in-situ exposed concrete finishes should be commenced at the highest level and
worked progressively down the building. Precaution shall be taken to avoid staining or discoloration of
previously finished concrete faces by leakage of grout from newly placed concrete. The Contractor
shall, during all stages of construction, adequately protect all concrete finishes from Damage by leaking
grout, knocking, paint stains, falling plaster, etc. In cases of balustrade walls to staircases and members
where Damage is otherwise likely, concrete finishes shall be protected by cladding with timber, celotex,
or other approved sheeting. All Sub-Contractors shall be informed accordingly on the precautions to be
taken.

Blinding

All blinding concrete to be 1:3:6, or as otherwise instructed by the Engineer in writing.

Formwork

The method and system of formwork which the Contractor proposes to use shall be approved of by the
Engineer before construction commences. Formwork shall be substantially and rigidly constructed of
timber or steel or pre-cast concrete or other approved material.



All timber for formwork shall be good, sound, clean, sawn, well-seasoned timber, free from warps and
loose knots and of scantings sufficiently strong for their purpose.

Construction of formwork

All formwork shall be of sufficient thickness and with joints close enough to prevent undue leakage of
liquid from the concrete and fixed to proper alignment, level and plumb and supported on sufficiently
strong bearers, shores, braces, plates e.t.c. properly held together by bolts or other fastenings to prevent
displacement, vibration or movement by the weight of materials, men and plant on same and so wedged
and clamped as to permit easing and removal of the formwork without jarring the concrete. Where
formwork is supported on previously constructed portions of the reinforced concrete structural frame,
the Contractor shall by consultation with the Engineer ensure that the supporting concrete is capable of
carrying the load and/or sufficiently propped from lower floors or portions of the frame to permit the
load to be temporarily carried during construction.

Soffits shall be erected with an upward camber of 5 mm for each 5 meters of horizontal span or as
directed by the Engineer.

Great care shall be taken to make and maintain all joints in the formwork as tight as possible, to prevent
the leakage of grout during vibration. All faulty joints shall be caulked to the Engineer’s approval
before concreting. The formwork shall be sufficiently rigid to ensure that no distortion or bulging
occurs under the effects of vibration. If at any time the formwork is insufficiently rigid or in any way
defective the Contractor shall strengthen or improve such formwork as the Engineer may direct.

The Contractor’s attention is drawn to the various surface textures and applied finishes required and the
faces of formwork next to the concrete must be of such material and construction and be sufficiently
true to provide a concrete surface which will in each particular case permit the specified surface
treatment or applied finish.

All surfaces which will be in contact with concrete shall be oiled or greased to prevent adhesion of
mortar. Oil or grease shall be of a non-staining mineral type applied as a thin film before the
reinforcement is placed. Surplus moisture shall be removed from the forms prior to placing of the
concrete.

Temporary openings shall be provided at the base of columns, wall and beam forms and at any other
points where necessary to facilitate cleaning and inspection immediately before the pouring of concrete.
Before the concrete is placed the shuttering shall be trued-up and any water accumulated therein shall be
removed. All sawdust, nails, chips and other debris shall be washed out or otherwise removed from
within the formwork. The reinforcement shall then be inspected for accuracy of fixing. Immediately
before placing the concrete the formwork shall be well wetted and inspection openings shall be closed.
The erection, easing, striking and removing of all formwork must be done under the personal
supervision of a competent foreman, and any Damage occurring through faulty formwork or its
incorrect removal shall be made good by the Contractor at his own expense.

After removal of formwork, all projections, fins etc., on the concrete surface shall be chipped off, and
made good to the requirements of the Engineer. Any voids or honeycombing shall be treated as
described in “Faulty Concrete”.

Stripping formwork

All formwork shall be removed without undue vibration or shock and without Damage to the concrete.
No formwork shall be removed without the prior consent of the Engineer and the minimum periods that
shall elapse between the placing of the concrete and the striking of the formwork will be as follows:



Beam sides, wall and columns 2 days
Slab Soffits (props left under) 3 days
Beam Soffits 7 days
Removal of props (partly subject to 7 days
concrete cube strength being satisfactory) to:

Slabs 10 days
Beams 14 days
Cantilevered Beams and Slabs 28 days

If the Contractor wishes to take advantage of the shorter stripping times permitted for beams and slab
soffits when props are left in place, he must so design his formwork that sufficient props are agreed with
the Engineer can remain in their original positions without being moved in any way until the expiry of
the minimum time for removal of props. Stripping and re-propping will not be permitted.

The above times may be reduced in certain circumstances, at the discretion of the Engineer provided an
approved method is adopted at the Contractor’s expense to ensure that the required concrete strength is
attained before the forms are stripped.

Solid strips in composite slabs shall be considered as beams. The tops of retaining walls shall be
adequately supported with stout raking props at intervals required by the Engineer. These props are not
to be removed until 7 days after casting of the floor slab is over.

Supporting props to wall and beam soffits

When directed by the Engineer, supporting props to wall and beam soffits are to be left in position until
the completion of the whole of the reinforced concrete structure. The props are to be to the approval of
the Engineer and the Contractor must submit the suggested method of propping to the Engineer prior to
removal of formwork to the relevant surfaces.

Concrete mixes

Concrete to be used shall be of the classes specified in "Ministry of Works standard Specification"
Section 17.

Class Nominal
mix

Trial Strength in N/mm2 Where used in this
Contract

7 day 28 day
15 1:3:6 13 19.5 Surround to pipes
25 1:2:4 25 32.5 Structural concrete,

walls

Concrete mixing and placing

The concrete shall be mixed only in approved power-driven mixers of a type and capacity suitable for
the work, and in any event not smaller than 0.04/0.28 cu.m. capacity. The mixer shall be equipped with
an accurate water measuring device. All materials shall be thoroughly mixed dry before water is added
and the mixing of each batch shall continue for a period of not less than two minutes after the water has
been added and until there is a uniform distribution of the materials and the mass is uniform in colour.

The entire contents of the mixed drum shall be discharged before recharging. The volume of mixed



material shall not exceed the rated capacity of the mixer. Whenever the mixer is started, 10% extra
cement shall be added to the first batch and no extra payment will be made on this account.

As a check on concrete consistency slump tests may be carried out and shall be in accordance with B.S.
1881. The Contractor shall provide the necessary apparatus and carry out such tests as are required.
The slump of the concrete made with the specified water content, using dry materials, shall be
determined and the water to be added under wet conditions shall be so reduced as to give approximately
the same slump.

The concrete shall be mixed as near to the place where it is required as is practicable, and only as much
as is required for a specified section of the work shall be mixed at one time, such sections being
commenced and finished in one operation without delay. All concrete must be efficiently handled and
used in the Works within twenty (20) minutes of mixing. It shall be discarded from the mixer direct
either into receptacles or barrows and shall be distributed by approved means which do not cause
separation or otherwise impair the quality of the concrete. Approved mechanical means of handling will
be encouraged, but the use of chutes for placing concrete is subject to prior approval of the Engineer.

Concrete shall be placed from a height not exceeding 1,500 mm directly into its permanent position and
shall not be worked along the shutters to that position. Unless otherwise approved, concrete shall be
placed in a single operation to the full thickness of slabs, beams, and similar members, and shall be
placed in horizontal layers not exceeding 1,500 mm deep in the walls and similar members.

Concrete in columns may be placed to a height of 4 meters with careful placing and vibration and
satisfactory results. Where the height of the column exceeds 4 meters suitable openings must be left in
the shutters so that this maximum lift is not exceeded.

Concrete shall be placed continuously until completion of the part of the work between construction
joints as specified hereinafter or of a part of the approved extent. At the completion of a specified or
approved part a construction joint of the form and in the positions hereinafter specified shall be made. If
stopping of concrete be unavoidable elsewhere, a construction joint shall be made where the work is
stopped. A record of all such joints shall be made by the Contractor and a copy supplied to the Engineer.

Any accumulation of set concrete on the reinforcement shall be removed by wire brushing before further
concrete is placed. The Contractor shall provide runways for concreting to the satisfaction of the
Engineer. Under no circumstances will the runways be allowed to rest on the reinforcement. Care shall
be taken that the concrete is not disturbed or subjected to vibrations and shocks during the setting period.
Mixing machines, platforms and barrows shall be clean before commencing mixing and be cleaned on
every cessation of work. Where concrete is laid on hardcore or other absorbent materials, the base shall
be suitable and sufficiently wetted before the concrete is deposited.

Works cube tests

Work cubes are to be made at intervals as required by the Engineer in accordance with C.P. 114, and the
Contractor shall provide a continuous record of the concrete work. The cubes shall be made in
approved 150 mm moulds in strict accordance with the Code of Practice. Three cubes shall be made on
each occasion. Each cube shall be marked with a distinguishing number (numbers) to run consecutively
and the date, and a record shall be kept o site giving the following particulars:-

a) Cube No.
b) Date made
c) Location in work
d) 7-Day Test, Date, Strength
e) 28-Day Test, Date, Strength

Cubes shall be forwarded, carriage paid, to an approved Testing Authority, in time to be tested two at 7
days and the remaining one at the discretion of the Engineer. No cube shall be dispatched within three



days of casting. Copies of all Works Cube Tests shall be forwarded to the Engineer and one shall be
retained on site. If the strengths required above are not attained and maintained during the carrying out
of the Contract, the Contractor will be required to increase the proportion of cement and/or substitute
better aggregates so as to give concrete which does comply with the requirements of the Contract. The
Contractor may be required to remove and replace at his own cost any concrete which fails to attain the
required strength as ascertained by Works Cube Tests.

Compaction

At all times during which the concrete is being placed, the Contractor shall provide adequate trained and
experienced labour to ensure that the concrete is compacted in the forms to the satisfaction of the
Engineer. Concrete shall not be placed at a rate greater than will permit satisfactory compaction or to a
depth greater than 400 mm before it is compacted.

During and immediately after placing, the concrete shall be thoroughly compacted by means of
continuous tamping, spading, slicing and vibration. Vibration is required for all concrete of classes 40,
35, 25, and 20. Care shall be taken to fill every part of the forms, to work the concrete under and around
the reinforcement without displacing it to avoid disturbing recently placed concrete which has begun to
set. Any water accumulating on the surface of newly placed concrete shall be removed and no further
concrete shall be placed thereon until such water is removed.

Internal vibrators shall be of a frequency not less than 7000 cycles per minute and shall have a rotating
eccentric weight of at least 0.05 Kg. with an eccentricity of not more than 12 mm. Such vibrators shall
visibly affect the concrete within a radius of 250 mm from the vibrator. Internal vibrators shall not be
inserted between layers of reinforcement less than one and one half times the diameter of the vibrators
apart. Contact between the vibrators and reinforcement, and vibrators and formwork shall be avoided.
Internal vibrators shall be inserted vertically into the concrete at not more than 500 mm centers and shall
be moved constantly from place to place. No internal vibrator shall be permitted to remain in any one
position for more than ten seconds and it shall be withdrawn very slowly from the concrete.

In consolidating each layer of concrete the vibrating head shall be allowed to penetrate and re-vibrate
the concrete in the upper portion of the underlying layer. In the area where newly placed concrete in
each layer joins previously placed concrete more than usual vibration shall be performed, the vibrator
penetrating deeply at close intervals along these contacts. Layers of concrete shall not be placed until
layers previously placed have been vibrated thoroughly as specified. Vibrators shall not be used to
move concrete from place to place in the formwork.

At least one internal vibrator shall be of the high frequency, low amplitude type applied with the
principal direction of vibration in the horizontal plane. They shall be attached directly to the forms at no
more than 1200 mm centers. In addition to internal and external vibration the upper surface of
suspended floor slabs shall be leveled by tamping or vibrating to receive finishes. Vibrating elements
shall be of the low frequency high amplitude type operating at a speed of not less than 3000 r.p.m.

Curing and protection

Care must be taken that no concrete is allowed to become prematurely dry and the fresh concrete must
be carefully protected, within two hours of placing, from rain, sun and wind by means of Hessian
sacking, polythene sheeting, or other approved means. This protective layer and the concrete itself must
be kept continuously wet for at least 7 days after the concrete has been placed. The Contractor will be
required to provide complete coverage of all fresh concrete for a period of 7 days. Hessian or polythene
sheeting shall be in the maximum widths obtainable and shall be secured against wind. The Contractor
will not be permitted to use old cement bags, Hessian or other materials in small pieces.

Concrete in foundations and other underground work shall be protected from admixture with falling
earth during and after placing. Traffic or loading must not be allowed on the concrete until the concrete



is sufficiently matured, and in no case shall traffic or loading be of such magnitude as to cause
deflection or other movement in the formwork or Damage to the concrete members. Where directed by
the Engineer props may be required to be left in position under slabs and other members for greater
periods than those specified hereafter.

Faulty concrete

Any concrete which fails to comply with these specifications, or which shows signs of setting before it
is placed shall be taken out and removed from site. Where concrete is found to be defective after it has
set, the concrete shall be cut out and replaced in accordance with the Engineer’s instructions. On no
account shall any faulty, honeycombed, or otherwise defective concrete be repaired or patched until the
Engineer has made an inspection and issued instructions for the repair. The whole cost whatsoever,
which might be occasioned by the need to remove faulty concrete, shall be borne by the Contractor.

Pre-cast units

Pre-cast reinforced concrete slabs to be made to sizes as shown in the Drawings. Slabs to be cast with
Grade 25 concrete in approved formwork, suitably vibrated and cured for 28 days before use.

REINFORCEMENT

Steel

Reinforcement shall be;

Plain round mild steel or high yield steel bars conforming to B.S 4449
Cold worked steel bars conforming to B.S 44461, or
Fabric reinforcement conforming to B.S 4483

The con tractor shall obtain from his supplier s certificate of the mechanical and physical properties and
shall submit the to the Engineer for approval

General Reinforcement

The following clauses concerning joints give details of reinforcement required at such locations. This
clause deals with other reinforcement in external road and drainage slabs.

The top reinforcement layer shall have 50 mm cover unless otherwise permitted and shall terminate
40- 80 mm from edges and joints. Mesh fabric shall have main bars longitudinal.

At transverse laps between sheets of mesh fabric the first transverse bar of one sheet shall lie within the
last complete mesh of the previous sheet. No overlap will be required longitudinally between sheets.

Unless detailed otherwise, all corners of box- outs for manholes etc. shall be provided with 12 mm bars
1200 mm long across and bisecting the corner angle in the slab where that angle exceeds 40°. These
bars may lie on any top reinforcement, which may be depressed locally to maintain cover to these crack
control bars. In unreinforced slabs such bars shall have 50 mm cover.

Similarly, at corners of slabs having no load transfer bars to other slabs, 10 mm bars shall be positioned
to prevent cracking across the corner. At a 90o corner one bar shall be L- shaped with equal 1500 mm
legs with hooked ends. A similar V- shaped bar with an internal angle of 30° shall be placed to bisect
the corner angle with its apex also in the corner.

Bending and placing reinforcement



Reinforcement shall be cleaned before placing and secured with space blocks in the correct position. It
shall be bound with suitable wire and have such cover as shown on the drawings.

Strength of reinforcement

Characteristic strengths of reinforcement are as given in B.S. 4449, 4461, and 4483.

Rod reinforcement

The steel reinforcement shall comply with the latest requirements of the following British Standards:-

Hot Rolled bars for the Reinforcement of concrete to B.S. 4449 (metric units)
Cold worked steel for the reinforcement of concrete to B.S. 4461 (metric units)

The Contractor will be required to submit a test certificate of the rollings. Reinforcement shall be stored
on racks above ground level. All reinforcement shall be free from loose mill scale or rust, grease, paint
or other substances likely to reduce the bond between the steel and the concrete.

BRC

The BRC should be electrically cross-welded steel wire mesh reinforcement to B.S. 4483: 1969, or as
directed by the Engineer, and of the size and weight specified in the Drawings.

The fabric shall be free from scale, dust, rust, grease or other substance likely to reduce the bond
between the steel and the concrete and shall be laid with a minimum 300 mm laps and bound with No.
18 S.W.G. annealed iron wire.

Fixing reinforcement

Reinforcement shall be accurately bent to the shapes and dimensions shown on the Drawings and in
accordance with B.S. 4466 (1969). Reinforcement must be cut and bent cold and no welded joints will
be permitted, unless so detailed. Reinforcement shall be accurately placed as shown on the Drawings,
and before and during concreting, shall be secured against displacement by using No. 18 S.W.G.
annealed binding wire or suitable clips at intersections, and shall be supported by concrete or metal
supports, spacers or metal hangers to ensure the correct position. No concreting shall be commenced
until the Engineer has inspected the reinforcement in position and until his approval has been obtained
and Contractor has given two clear days’ notice of intention to concrete.

The Contractor is responsible for maintaining the reinforcement in its correct position, according to the
drawings, before and during concreting. During concreting, a competent steel fixer must be in
attendance to adjust and correct the position of any reinforcement which may be displaced. The
vibrators are not to come into contact with the reinforcement.

Position and correctness of reinforcement

Irrespective of whether any inspection and/or approval of the fixing of the reinforcement has been
carried out as in C above, it shall be the Contractor’s sole responsibility to ensure that the reinforcement
complies with the details on the Drawings and is fixed exactly in the positions shown therein and in the
positions to give the prescribed cover. The Contractor will be held entirely responsible for any failure
or defect in any portion of the reinforced concrete structure and including any consequent delay, claims,
third party claims. etc., where it is shown that the reinforcement has been incorrectly positioned or is
incorrect in size or quantity with respect to the detailed Drawings.



Concrete cover to reinforcement

Unless otherwise directed, the concrete cover to rod reinforcement over main bars in any face shall be:-

Foundations against blinding 50 mm
Strip foundations 40 mm
Columns/Floor slab 40 mm
Beams 25 mm

Projecting reinforcement

Where reinforcement projects from a concreted section of the structure and this reinforcement is
expected to remain exposed for some time, it is to be coated with a cement grout to prevent rust staining
on the finished concrete. This grout is to be brushed off the reinforcement prior to the continuation of
concreting.

Fixtures

No openings, chases, holes or other voids shall be formed in the concrete without the prior approval of
the Engineer. Details of any fixtures to be permanently built into the concrete including the proposed
position of all electrical conduits 25 mm and over in diameter shall be submitted to the Engineer for his
approval before being placed.

Chases, holes, etc., in concrete

The Contractor shall be responsible for the co-ordination with the Electrical and other Sub-Contractors
for incorporating electrical conduits, pipes, fixing blocks, chases and holes in concrete members as
required and must ensure that adequate notice is given to such Sub-Contractors informing them when
concrete members incorporating the above are to be poured. The Contractor shall submit full details of
these items to the Engineer for approval before the work is put in hand. All fixing blocks, chases, holes,
etc., to be left in the concrete shall be accurately set out and cast with the concrete. Unless otherwise
instructed by the Engineer, all electrical conduit to be positioned within the reinforced concrete shall be
fixed inside the steel cages of beams and columns and between the top and bottom steel layers in the
slabs and similar members.

The proposed position of all electrical conduits 25 mm and over in diameter which are to be enclose in
the concrete shall be shown accurately on a plan to be submitted to the Engineer, whose approval shall
be obtained before any such conduit is placed.



PIPEWORK

u.P.V.C. pipes and fittings

U.P.V.C pipes and fittings shall comply with BS 3505.

U.P.V.C pipes upto 50-mm diameter shall be jointed with solvent cement joints in accordance with the
manufacturer’s instructions. Pipes having diameter larger 50 mm shall be jointed using approved
flexible mechanical joints.

All tees, reducers, sockets flange etc. of any diameter are to be jointed to pipes with solvent cement
joints.

All jointing and lying of U.P.V.C pipes and fittings shall be carried out strictly in accordance with the
manufacturer’s instructions.

Steel pipes

Steel pipes shall be to BS 3601

Sluice valves

Flanged sluice valves shall confirm to BS 1218 or B.S 5163 whichever is applicable

Sluice valves shall have heads for key operation unless otherwise stated.

Valves shall be securely fixed with the spindle in vertical position, unless otherwise stated. They shall
be checked for ease of operation and water tightness. Valve glands shall be repacked if necessary.

Unless otherwise stated, sluice valves should be able to withstand the working pressure of the class of
pipe adjoining the valve.

All sluice valves shall be double flanged, with flanges faced and drilled and to conform to the
manufacturer’s dimensions or those specified in B.S 4504.

All sluice valves shall be suitable for opening and closing by manual operation against the unbalanced
heads stated in meters water column.

Air valves

Air valves shall be of cast iron conforming to BS 1452, grade 14. They shall be suitable for working
pressures not less than the specified for the class of pipe specified. To which they are connected.

Air valve shall be of the single acting type for the automatic admission and discharge of either large
quantities of air during emptying or filling or small quantities of air under pressure during normal
working condition of the pipeline.

Each air valve shall be complete with an isolating valve and cork.

All double orifice air valves shall be flanged. Flanges shall be faced and drilled and shall conform to the
dimensions specified in B.S 4504 table for NP 10 unless otherwise stated.

All double orifice air valves shall be supplied drilled with a 20. Dia. Hole tapped pipe. Thread suitable
for fixing of pressure gauge hole shall be fitted with brass screwed plug and copper compression ring
casket.

Manufacturer’s instructions.



The Contractor shall be responsible for obtaining copies of any manufacturer’s instructions for pipes
jointing and shall familiarizes himself and his employees with these instructions.

All necessary tools and equipment required for the laying, jointing and testing of pipes and joints shall
be provided by the Contractor at no extra costs.

Step Irons

Step irons shall be galvanized malleable iron and shall comply with B.S 1247.

Surface Boxes

Surface boxes shall confirm to B.S 1426.

Trench excavation.

Excavated material shall be placed tidily and compactly at the sides of the trench so as to occupy as little
space as possible and to create as little nuisance as possible.

The bottom of the trench shall be absolutely smooth and completely free from stones and sharp objects
so as to ensure that the pipes rests uniformly upon original ground throughout its length.

Backfilling with excavated material beneath the pipe at low spots will not be permitted. Excavation
below the bottom of the trench at pipe joints must be kept to a minimum.

If the bottom of the trench materials that is unsuitable for pipelaying, the Engineer may instruct the
Contractor to excavate below formation level and backfill to formation with suitable approved material
properly compacted.

No pipe laying is to take place until the bottom of the trench is carefully examined by the engineer’s
representative.

Minimum trench depth

The minimum depth for pipe trenches shall be that which provides a cover of 600 mm above the top of
the pipe.

Backfilling in pipe trenches

Backfilling around the pipe and to a height of 300 mm above it is to be carried out by using material that
is free from stones and carefully compacted in layers not exceeding 150 mm thick.

Backfill to trenches shall be properly compacted and subsequent subsidence shall be the Contractor’s
responsibility and shall make it good at his own expense.

All topsoil shall be kept aside during excavation and be replaced after backfilling.

All surplus material from the excavations shall be disposed.

Removal of timbering

All timbering materials shall be removed from trenches before or during backfilling unless, in the
opinion of the Engineer, its removal will cause any subsidence in which case he may instruct the
Contractor to backfill leaving the timbering in place.



Reinstatement

Immediately backfilling of trenches as been completed, temporary reinstatement of the ground surface
shall take place.

When in the opinion of the Engineer’s representative a suitable period as elapsed after the temporary
reinstatement and expects no further settlement, he shall allow the Contractor to carry out the permanent
reinstatement. This shall in any way relieve the Contractor of his responsibility for the reinstatement and,
should any further unforeseen settlement take place, the Contractor will be required to make good the
reinstatement at his own expense.

Permanent reinstatement means the ground surface shall be restored to its original form and condition.

Handling and storing pipes

Particular care shall be taken during loading, unloading, handling and transportation to avoid distortion,
flattening, denting, scoring or any damage to external or internal coating, sheathing or lining of the
pipes, fittings, etc.

Pipes shall be stacked clear of the ground on the timbers of adequate dimensions to prevent damage to
the pipes and successive tiers shall be separated by timber of similar dimensions. Wooden wedges shall
be fixed to these timbers to prevent the wedges from rolling.

Fittings etc. shall be stacked clear of the ground on timbers not more than 1 tier high.

All valves rubber joint rings, gaskets, nuts, bolts, washers and similar fittings shall be stored in approved
locked premises and shall not be distributed to the trench until immediately prior to fixing. All rubber
joint rings and gaskets must be stored in a cool place.

All UPVC pipes and fitting should be stored under cover and protected from the whether to the
satisfaction of the Engineer.

Examination of pipes

Before laying each pipe must carefully be examined for damage. Any defects in the external coating or
internal lining shall be made good. The pipes shall be carefully examined for cracks or chipped ends.
Damaged ends shall be cut off beyond the damaged area and machined true.

All pipes shall be cleaned internally before laying.

Laying of pipes

All pipes shall be laid strictly to the lines, levels and gradients as shown on the drawings unless where
otherwise directed by the Engineer.

Mains shall be boned to even gradients using site rails no dips or bumps permitted.

All pipes shall be solidly bedded on the trench bottom. Joint holes shall be as small as possible and
filled in compactly before the refilling of the trench commences.

The Contractor shall make full allowance for all cuttings and jointing of pipes.

Surface water

No surface water or other extraneous matter shall be allowed to enter the pipes during or after laying.



Should this happen, the Contractor shall arrange for the necessary cleaning of the pipe at his own
expense.

Painting of exposed pipes, valves, fittings and metalwork

All pipes, valves, tubes, manhole covers and the like, that are left exposed to the air at river crossings, in
manholes, chambers etc., except where galvanized, shall be thoroughly cleaned and painted with two
coats of approved bituminous paint after erection.

Testing of pipes

All pipes and apparatus that are to contain water under pressure shall be tested to the working pressure
plus 50 %. If the pipes are in the trench they shall be backfilled for the two thirds of the distance
between joints, leaving joints exposed. The fill shall be a minimum of 450mm deep.

Testing shall take place in the presence of the Engineer’s representative as the work proceeds, test
lengths being approved by the Engineer. The maximum length of the pipe laid without pressure testing
must not exceed 3 km.

Pipes shall be securely anchored and pipe ends shall be closed by means of caps or blank flanges. Sluice
valves shall not b used at the end of a test length.

The Contractor shall give the Engineer’s representative a minimum of 24 hours notice of his intention to
carry out a test.

All water, materials and apparatus for carrying out the tests are to be provided by the Contractor at no
extra cost.

The procedure for testing is as follows.

(a) The test length shall be filled with water and brought to the required test pressure by
means of a pressure pump. When the required is obtained, indicated by an approved pressure gauge, the
pump shall be disconnected, and the pressure of the water watched for a period of 60 minute, any drop
in pressure being carefully monitored.

(b) If there is a drop in pressure at the end of the 60 minutes period, the pump should be
reconnected and the test pressure re-established. The pump should then be disconnected and the pressure
lowered immediately by bleeding off the water from the mains through a tap into a container. When the
pressure reaches the same pressure that was indicated at the end of, the 60 minutes test period, the tap is
closed and the amount of water collected in the container is measured. This amount of water is the
leakage and for the test to be successful must not be greater than the “allowable leakage” as calculated
below.

Allowable leakage (litres) = dxlxp
1,227,000

Where d -diameter of pipe (mm)
l -length of pipe under test (m)
p -average pressure in pipe (m).

If the test fails, it is the Contractor’s responsibility to locate the leak and remedy it so that the pipeline
passes the test.



Sterilisation

Treated water mains should be washed out and sterilised before being put into service. Sterilisation
should consist of introducing water containing a quantity of chlorine such that there is a concentration of
chorine throughout the mains at not less than 30 parts per million. This solution is to remain in the
pipeline for a period of 24 hours after which the main shall be thoroughly flashed out with water to be
used for the supply.

The inside of water retaining structures shall, after being thoroughly cleaned, be filled to overflow level
with water containing 20 parts per million of chlorine and left for at least 24 hours before flushing out.

After flushing, bacteriological samples of water shall be taken in accordance with the Engineers
instructions. If any of the samples proves to be inferior to that of the supply water, the sterilisation and
flushing shall be repeated.

All costs of sterilisation shall be the Contractor’s responsibility. The cost of sampling and testing shall
be the responsibility of the employer if successful but if not shall be borne by the Contractor.

Concrete surround for pipes

Bed the draw off pipe and surround it with Class 15 concrete as specified. The sequence of work will
involve:

(a) Lay the Concrete bed

(b) Lay, and joint the pipes on the Concrete bed.

(c) After the pipes have been tested complete the Concrete surround.

Penstock

All penstock shall be of the flat back type and shall be drop tight went tested to a minimum face
pressure of 1.0 bar

Penstock frames and doors are to be of best quality cast iron complying with B.S 1452 with two annular
gunmetal sealing faces on frame and door. The gunmetal shall comply with the requirement of B.S 1400

All screw penstocks shall be provided with mild steel spindle screwed fro ant- clockwise opening and
running in a gunmetal nut housed in a suitable head gear which shall have hand wheel for operation. The
extended spindle shall be of cadmium plated mild steel with protection tubes; wherever there lengths so
required steadying brackets shall be provided

All penstock shall be supplied complete with all necessary nuts, bolts or studs and washers for fixing in
position.

All headstocks shall have forged steel rod and be complete with gunmetal index pointer working over
polished and graduated gunmetal indicator plate fixed to the side of the pillar. The distance from the
base to the centre of the operating hand shall not be less than 0.8m.



BUILDING’S WORKS

Damp proofing

Damp proof courses shall protrude beyond the outer face of the wall for a minimum of 25 mm,
the last 10 mm of which shall be turned down on an approved profile to form an anti-ant lip. The
material shall be laid on a cement screed trowelled smooth. At all angles, intersections etc. the
material must be lapped not less than 75 mm.

A damp proof membrane of 500 gauge polythene shall be laid under floor slabs where indicated
on the Drawings or directed by the Engineer and shall have laps of not less than 200 mm at all
joints.

Bonding to concrete

All doorframes shall be fixed with holdfasts screwed to the frames one end and built into
blockwork or concrete at the other end. Alternatively, holdfasts may be formed as an integral part
of metal doorframes. Doorframes shall have three holdfasts at each side.

The holdfasts shall be of 6 mm x 25 mm galvanised wrought iron 200 mm long, one end turned
up, twice drilled and countersunk for screwing to frames with stout screws and the other end
formed swallowtail for building into brickwork etc.

Bonding ties shall be of 6 mm x 15 mm galvanised wrought iron 150 mm long with both ends
formed swallowtail for building into blockwork, etc.

Blockwork walling

Blocks for walling shall be properly bonded together and in such manner that no vertical joint in
any one course shall be within 100 mm of a similar vertical joint in the courses immediately
above or below.

Alternate courses of walling at all angles and intersections shall be carried through the full
thickness of the adjoining wall. All perpends, reveals and other angles of walling shall be built
strictly true and square.

The blocks shall be bedded and jointed in 1:3 cement/sand mortar with beds and joints not more
than 20 mm or less than 12mm thick, all flushed up and grouted solid as the work proceeds. All



walling shall be properly protected as the mortar is setting.

Ends of lintels, sills, joints, roof trusses, etc. shall be built in and bedded solid in mortar. They
shall bear 300 mm on supports and shall be cast with a recessed throating under the front edge.
Block walls shall be pinned up to the underside of concrete beams and slabs with cement.

Timber frames shall be built in with holdfasts and bedded solid and pointed both sides in cement
mortar. Lugs of window frames shall be built in or cut and pinned to blockwork. Frames shall be
bedded solid in mortar and pointed in approved mastic applied with a caulking gun externally.

All holes for pipes, electrical conduits, etc. mortises for bolts, dowels, etc. shall be cut or formed
grouted up in cement and made good.
Horizontal reinforcement consisting of approved fabric shall be provided in every third course to
span between the vertical block reinforcement. A proprietary wall reinforcement system may be
used with the Engineer's approval.

At corners and junctions of walls, all horizontal reinforcement shall be lapped 300mm. The
cavities of the blocks shall be filled with 1:3 cement/sand mortar around a mild steel reinforcing
bar.

External faces of blockwork shall be rendered with 12 mm thick 1:5 cement/sand mortar to BS
5262 with a woodfloat finish.

Internal faces of blockwork shall be plastered to BS 5492 with an undercoat to suit the blockwork
surface. The total thickness shall be 20 mm.

Openings through walls shall be formed to the net size required and rendered smooth in cement
mortar. Where openings occur in cavity walls the wall shall be built solid all round the opening.

Painting

Delivery and storage

All materials are to be delivered to the site in the manufacturers' original containers with seals
unbroken and are to be clearly marked with the manufacturer's name or trade mark and a
description of the contents, colour or pattern, and, if applicable, the conditions for storage and the
date by which they shall be used.



All materials are to be stored at Site in accordance with the manufacturer's directions and to the
satisfaction of the Engineer.

Materials samples and tests

During the course of the work, the Engineer may take samples of any of the paints, varnishes,
stains or sealers, either from the sealed or open containers, before or during use.

When requested by the Engineer to do so, the Contractor shall submit samples for testing in
accordance with BS 3900. The costs of such test, including transport and incidental costs, shall
be borne by the Contractor if the results show non-compliance with the Specification.

Any work executed with materials tested and found not to comply with the requirements of the
Specification shall be burnt off or otherwise removed and re-executed as directed by the Engineer.

Workmanship

Before painting, varnishing, staining or sealing is commenced; every possible precaution shall be
taken to keep down dust.

During the execution of painting and decorating work, the Contractor shall take all necessary
precautions to protect the health and safety of the workmen, including provision of washing
facilities. The Contractor shall comply with all statutory rules and regulations affecting the trades
engaged on the work.

Only skilled workmen shall be employed. A properly qualified foreman shall be constantly in
attendance on the work while it is proceeding.

All brushes tools and containers used in carrying out the work shall be clean and free from
foreign matter and shall be thoroughly cleaned before being used for a different type of material.

An ample supply of dustsheets shall be provided to protect the work as it proceeds.

Unless the manufacturers instruct otherwise, all liquid materials shall be thoroughly stirred before
use. Where necessary the liquids shall be strained to remove any skin before application.



All containers shall be kept securely covered with tight fitting lids when not in use.

No dilution of liquid materials will be allowed, except as recommended by the manufacturer or as
otherwise permitted by the Engineer.

The Contractor shall arrange his work so that any treated surfaces to be subsequently covered up
shall be treated before they become inaccessible.

The painting work shall be carried out in accordance with BS 6150 and all painting varnishing,
staining or sealing shall be executed in dry conditions when relative humidity is less than 80%.
No such finishes shall be applied to surfaces structurally or superficially damp and all surfaces
must be ascertained to be free from condensation, dust, oil or any other foreign matter before
application of each coat.

The tints of undercoats are to approximate to those of the finishing colour but in order to indicate
the number of coats applied, a difference is to be made in the shade of each succeeding coat.

Primed or undercoated work shall not be left in an exposed or otherwise unsuitable situation for
too long a period before completing process.

Rubbing down before application of the final coats shall be by means of the wet process with
waterproof glass paper. Preliminary coats of paint shall be lightly rubbed down with fine
sandpaper before the next coat is applied.

Finishing coats shall be applied evenly over the whole surface to give a solid film free from brush
marks, sags, runs, orange peeling or other defects.

The Contractor shall clean down all paintwork on completion, remove all marks due to spill and
leave all painted surfaces to the complete satisfaction of the Engineer.

Samples of workmanship and colour

The Contractor shall prepare samples of the different finishes on the appropriate backing material,
with the correct priming and undercoats where applicable, for acceptance by the Engineer,
including alternatives as directed. These samples shall be prepared at least twenty-eight days
before commencement of the actual work.



Preparation of surfaces

General

All surfaces shall be thoroughly prepared and shall be clean, free from loose dirt or other impurity.
No paint shall be applied until all surfaces are thoroughly dry.

Preparation of the different materials to receive decorative and protective finishes shall be as
specified below.

Concrete and concrete blockwork

Surfaces shall be brushed down thoroughly to remove all dust and loose material. Mortar
droppings and nibs shall be removed and defects made good.

Efflorescence shall be brushed off as it appears and all decoration deferred until it ceases.

Plaster and rendering

Surfaces shall be brushed down to remove loose material and dust. The surface shall be washed,
where directed, with a minimum of warm water and detergent, and allowed to dry.

Minor defects, cracks and holes, after cutting out as necessary, shall be made good and rubbed
down flush with the surrounding surface.

Efflorescence shall be brushed off as it appears and all decoration deferred until it ceases.

Hardwood

All surfaces shall be rubbed down smooth with fine abrasive, and dusted off. No further
preparation is required for wood to be stained or clear sealed.

Iron and steelwork

Bare iron and steelwork to be painted shall be thoroughly prepared by removing all grease, dirt,
rust and loose millscale.

All tools shall be operated in such a manner that no sharp ridges or burrs are left and no cuts
made in the steel.

Dust and other loose material shall be removed after cleaning. Oil and grease shall be removed
with white spirit.



The priming coats shall be applied before any contamination or rusting occurs.

If the surfaces have been exposed to salt spray laden winds or to atmosphere polluted with
chemicals, they shall be thoroughly washed with fresh water and allowed to dry before priming.

Steelwork delivered primed is to be thoroughly washed down to remove all dirt and grease. All
defective paint, damaged, blistered, crazed or not firmly adhering, etc. shall be removed by
scrapping back to a firm edge or, if necessary, the surface shall be completely stripped. All such
areas shall be patch-primed immediately upon delivery. Areas damaged during erection shall be
similarly dealt with.

Galvanised iron and steel

Galvanised iron and steel surfaces shall be thoroughly cleaned to remove all grease, dirt, dust etc.

Priming

General

Before priming, painting, varnishing, staining or sealing is started; all possible precautions shall
be taken to keep down dust.

All metal fittings and fastenings shall be removed before the preparatory processes are started.
They shall be cleaned and refixed in position on final completion of the work.

Special priming

Unless the paint manufacturer recommends otherwise the following materials shall receive
special priming:

Cement based surfaces, such as concrete, fair face blockwork and brickwork, render and plaster,
and asbestos free boards containing cement which are to receive oil based paints, shall be treated
with an alkali-resistant primer.
Galvanised iron and steelwork shall be treated with calcium plumbate or a two-pack etching
primer.
Copper shall be treated with a suitable etching primer.
Hardwood shall be treated with aluminium primer.



The smooth face of hardboard shall be treated with specially formulated hardboard primer.

All uncoated iron and steelwork cleaned of rust, millscale, etc., in preparation for painting shall
be primed within twenty-four hours of preparation whether at the works or on Site.

Painting

Concrete surfaces are to receive one coat of undercoat and two coats of approved plastic emulsion.

Iron and steelwork are to receive one coat of red lead primer, two coats of undercoat and one coat
of high gloss finish.

All wooden surfaces are to be primed with aluminium wood primer and are to receive two coats
of exterior grade undercoat and one coat of exterior or interior, as appropriate, high gloss finish.

Plumbing

Galvanised malleable iron brackets shall be used for fixing galvanised steel pipes up to 50 mm
diameter. Pipes larger than 50 mm diameter shall be fixed with galvanised iron or brass hinged
holderbats. For fixing to timber, stout galvanised pipe clips screwed to the timber shall be used.

Drainage pipes shall be encased with 150 mm surround of Class C20 concrete beneath floor slabs.

Workmanship in timber

All joiner's work shall be wrought and finished with a clean even and smooth surface, arises
straight and cleanly cut, and all to be properly framed together, single or double mortised, and
tenoned, housed, dovetailed or fitted with all proper and suitable joints whether these are shown
on the Drawings or not, and all joints shall be fitted without stopping, the whole being glued,
feathered, tongued and fixed with screws, nails etc. all detailed on the Drawings or as approved
by the Engineer and in accordance with the best class of workmanship.

Adhesives used for timberwork shall be synthetic resins of the phenol and amenoplastic type BR
in accordance with BS 1204 Parts 1 and 2.

Nails for joinery shall be oval lost head nails.

Screws shall be countersunk wood screws. Steel screws shall be used only in concealed positions,



or where the work is to be painted, elsewhere brass shall be used. Steel screws in contact with
aluminium shall be dipped in zinc chromate solution before fixing. Ironmongery is to be fixed
with screws of the same metal, except for aluminium, which shall be fixed with chromium, plated
brass screws.

All joinery shall be properly protected from injury or from weather by casing wherever required.

Wooden doors

General

The materials used in the construction of wooden doors shall be in accordance with BS 459.
Doors shall be obtained from an approved manufacturer and the details and methods of
construction shall be to the Engineer's approval.

Flush doors

Flush doors shall be 45 mm thick overall, faced both sides with 4mm plywood and lipped on all
edges with 10 mm thick hardwood. External doors shall be faced both sides with exterior quality
plywood and assembled with waterproof adhesive to type MR of BS 1203. Suitable blocking
pieces for door furniture shall be built in. Glazed vision panels shall be inserted as shown on the
Drawings and shall be to the approval of the Engineer.

Cupboard doors shall be as above but 40mm thick overall.

Door and window furniture

Each door shall be provided complete with all hinges, handles, locks, three keys per lock, bolts,
doorstops etc. and all necessary screws, bolts and other fixings. Double leaf doors shall be
provided with barrel bolts top and bottom of the first closing leaf, complete with flush mounted
floor socket, and handle for the top bolt extended to 2.0 m above floor level.

Windows shall be provided with all necessary hinges, fasteners, locks, catches, stays, etc.

Glazing

Glazing shall be clear or obscured glass, set in metallic putty and shall be subject to the approval



of the Engineer. Clear glass shall be used for all windows except in toilets or as otherwise
directed by the Engineer. Glazing shall be carried out in accordance with BSCP 152 "Glazing
and fixing of glass in buildings”, and the window manufacturer's instructions.

Proprietary sheet metal roofing

The fixing of all proprietary roof sheeting, etc. shall be in accordance with the manufacturer’s
details and as shown on the Drawings.

Bituminous felt roofing

Bituminous roofing felt shall be laid in accordance with BSCP 144 Part 3. Before laying roofing
felt the underlying concrete surface shall have any cracks and expansion joints sealed with a
bituminous patching compound. A slip membrane comprising one layer of one ply roofing felt
shall be laid and adhered to the concrete at all edges.

Two underlayers of two ply roofing felt shall be applied with 100 mm overlaps between strips,
bonded with bitumastic compound at all edges. The overlap joints between successive layers
shall be staggered to half the strip width.

A surface layer of grey mineralised surface felt of an approved colour, shall be laid with 100 mm
overlaps, fully bonded with hot applied bitumen compound.

Guttering

Gutters shall be laid to falls as directed. The general arrangement of the drainage system shall be
to the Engineer's approval.

Fencing and gates

Wire and metal posts used in compound boundary fences and gates shall be of galvanised steel to
the details shown on the Drawings.

Posts, stays and gates shall be primed with one coat of zinc chromate paint and finished with two
coats of oil based aluminium paint.

The whole of the fencing shall be to a pattern approved by the Engineer.



Ladders

Unless otherwise indicated permanent ladders shall be of mild steel and shall be in accordance
with BS 4211. Rungs shall be 20mm diameter solid round bar and shall be at 300 mm centres.
Stringers shall be 65 mm x 10 mm strip set 300 mm apart shall extend 1.0 m above the top rung
and shall be turned out at the bottom and drilled for 12 mm holding down bolts. Intermediate and
top support stays shall be l00 mm x 100 mm strip, bolted to the stringers with 12 mm bolts and
shall be of a length that will give a minimum clearance of 200 mm behind the rungs. Support
stays shall have a maximum spacing of 2.5 m.

Ladders exceeding 4.0 m height shall be equipped with a safety cage consisting of hoops of 50
mm x 8 mm strip bent to a diameter of 0.76 m, fixed to the stringers at 0.55 m centres and joined
by one additional stringer of 50 mm x 8 mm strip at the maximum distance from the rungs.
All components of ladders shall be galvanised after cutting, drilling and welding and all fixing
bolts, nuts washers, etc, necessary to complete the installation shall be provided.

Ladders to insides of water retaining structures shall be galvanised mild steel.

Open mesh steel flooring

Open mesh flooring shall be to BS 4592 and shall be painted black in accordance with the
Specification.

Kicker plates 100 mm high shall be provided round all openings.

Chequer plate flooring

Chequer plate flooring shall be of mild steel and manufactured with diamond chequering or other
non-slip pattern. The plates shall be of sufficient thickness not to bend or spring in ordinary
usage and shall be fitted evenly and truly into steel angle frames or curbing with suitable
attachments for building into concrete flooring.

The plates and frames shall be painted an approved colour in accordance with the Specification.

Handrailing

Handrailing shall consist of 38 mm diameter galvanised steel sections of tubing BS 1387,
screwed at each end. The sections shall be joined by 38 mm diameter galvanised steel equal
crosses, equal tees or short radius 90o bends where appropriate, such that the top rail shall be 1 m



and the lower rail 0.5 m above the concrete slab, and the spacing between standards shall be 2 m
maximum. A 38 mm diameter galvanised steel flange shall be screwed to the base of each
standard and drilled for four 20 mm diameter, 100 mm long mild steel rag bolts which shall be
cast into the reinforced concrete slab.

All handrailing components shall be galvanised after cutting, screwing and drilling and shall be
supplied complete with all bolts, nuts, washers and other fixings necessary to complete the
installation.

Removal of anthills

Anthills that come within the area covered by the building and three metres clear all round shall
be entirely removed and the queen eradicated. The cavity formed by the removal of the nest must
be treated and filled in with approved materials in layers not exceeding 300 mm thick well
rammed and consolidated.

Ant proofing

No ant treatment is to be carried out near potable water structures. Otherwise ant treatment is to
mean the treatment of the whole of the surface under floors with a solution composed of 5 parts
by weight of Pentachlorophenol to 95 parts by weight of furnace oil well mixed together.

The solution is to be applied by means of a watering can with a fishtail spout. It is to be
accurately applied at the rate of five litres per square metre of surface.

Before and after the application the surface is to be cleaned free from foreign matter, particularly
scrap timber and cellulose material.

Fencing

Details of the types of fencing and gates to be installed under the Contract are included with the
Drawings. The Contractor shall, when required provided details of any alternative type of fencing.
The Contractor should note that the Engineer is not obliged to accept the Contractor's alternative
proposals, but will not unreasonably withhold consent, provided the Contractor's alternative
design is fit for the purpose intended, is demonstrably durable and meets all other requirements of
the relevant British Standard.

Fencing shall be strained wire mesh fencing also to BS 1722 except as indicated.

All bolts to fencing shall be burred over.



All posts to be founded in Class E concrete.

All steelwork to fencing shall be galvanised and painted in accordance with the relevant painting
specification.

Handrailing

General details of the type of handrailing to be installed under the Contract are included in the
Tender Drawings. The Contractor shall, when required, submitted for consideration alternative
type of handrailing proposed. The Contractor should note that the Engineer is not obliged to
accept the Contractor's alternative proposals, but will not unreasonable withhold consent,
provided the Contractor's alternative design is fit for the purpose intended and is demonstrably
durable.

Landscaping and miscellaneous works

Stone Pitching

Stone pitching shall be either set in mortar or set dry. Stones shall be sound, tough and durable.
No stone shall be less than 200 mm minimum dimension, except that smaller pieces may be used
for filling spaces between the larger stones.

Mortar shall be composed of 1 part cement to 4 parts of sand of approved quality.

All pitching shall be set on a backing of free- draining material. No pitching shall be placed until
the underlying material has been compacted sufficiently to avoid future settlement. Unless
otherwise specified, pitching on embankments shall be supported on a toe wall of stone masonry,
approximately 1,000 mm deep x 350 thick unless otherwise instructed.

Commencing at the toe wall, if any, the stone pitching shall be firmly bedded into the underlying
material and against the adjoining stones. The stones shall be set by hand with the longest
dimension at right angles to the slope, with their surfaces in close contact, and in courses so as to
break joint. The spaces between the larger stones shall be filled with spalls securely rammed into
place. The finished surface of the pitching shall present an even, tight surface.

Where pitching set in mortar is specified, suitable weepholes shall be formed. Remaining spaces
between the stones shall be filled with mortar in such a way as to completely fill the voids. The



joints shall be neatly pointed. Pitching set in mortar shall be cured for a minimum period of 4
days by continuous spraying, or by covering with water- retaining material and keeping wet.

Precast paving

Precast paving slabs shall be in Grade 25/10 concrete with a wood float finish and shall be 50 mm
thick unless otherwise shown on the Drawings.

Where slabs are to be laid on original ground, topsoil shall be removed and the subsoil shall be
scarified to a depth of 150 mm and compacted to 93% of modified AASHTO density. The
Contractor shall remove to a level agreed with the Engineer any locally soft areas where the
above compaction cannot be achieved. The excavated material shall be replaced with approved
backfill compacted to the above density.

Where slabs are to be laid on sand, the area to be paved shall be trimmed to falls, compacted and
overlain with 50 mm of sand which shall be watered and raked to a true surface. The paving
slabs shall then be laid and bedded down using a light vibrating- plate compacter. Concrete edge
strips shall be provided on the perimeters of such paved areas to prevent loss of sand.

Where slabs are to be laid on a concrete bedding, the area to be paved shall be trimmed to falls,
compacted and overlain with 75 mm of Class E dry mix concrete. The dry mix concrete shall be
spread out dry and raked to a true surface. The paving slabs shall then be laid and bedded down
using a light vibrating- plate compacter. Joints between slabs shall be filled and pointed with 1:4
cement: sand mortar.

Topsoil and grassing

The Contractor will be required to complete all surface drainage works and other remedial works
indicated by the Engineer ahead of topsoiling and grassing.

Topsoil stockpiled from the Works shall be spread to a minimum depth of 100 mm over the areas
to be grassed.

All surfaces to be grassed shall immediately before planting of grass be reduced to a fine tilth free
from stones larger than 50 mm.



An approved indigenous star type grass (e.g. Cynodondactylon, Cynodonniemfuensis (Star grass)
and Chloris gayana (Rhodes grass) shall be used for all planting except where the Engineer
indicates otherwise. All grass shall be won from areas designated for such use by the Contractor.
The Contractor shall ensure that such areas are not made barren by the excessive transplanting of
grass runners from such areas. In general the cover of areas used for winning grass runners shall
not be reduced by more than 50%. Where, in the opinion of the Engineer, the removal of grass is
considered excessive, he will instruct the Contractor accordingly.

Splits (clumps) of the transplanted star grass shall be planted at a grid not exceeding 300 mm in
all areas where such grass is required. Where instructed by the Engineer, the Contractor will be
required to apply an approved fertiliser to the grassed areas.

Planting shall preferably be carried out at the beginning of a rainy season and the Contractor will
be required to adjust his works programme accordingly. In exceptional circumstances, grassing
works will be allowed during the Defects Liability Period for the Works, but the Contractor
should expect consequent extended Defects Liability Periods for these areas of the Works.

The Contractor shall care for and water the grass at his own expense until it is firmly established
both during the construction and Defects Liability Periods for the Works. Allowance for the
following operations considered necessary for the establishment of grassed areas should be made
in tender pricing:-

Planting

The Contractor shall obtain and plant suitable shrubs and trees as directed and shall provide the
same maintenance input during the construction and Defects Liability Period as that provided for
grassed areas.
In the case of ground cover plants, the lateral shoots shall be spread out well around the plant as
far as shape permits to encourage outward growth.
Climbing plants shall be positioned with the root ball touching the wall/fence, and shoots angled
towards the structure to be climbed. Where appropriate, climbing stems shall be lightly trained to
climbing frames. All containers, labels, canes and ties shall be removed unless otherwise
instructed.
Failure of shrubs and trees due to drought will be the sole responsibility of the Contractor



TECHNICAL SPECIFICATIONS -CERTFIED GRAFTED HASS AVOCADO SEEDLINGS

GENERAL REQUIREMENTS FOR THE CONTRACTOR:-

Supply, distribute, establish and maintain Certified High Health Grafted Hass Avocado seedlings under the
following requirements:
 Supply Certified High Health Grafted Hass Avocado seedlings with a height-60cm and a girth/stem diameter-

0.7cm.
 Nursery producing the seedlings must be registered by HCD/County Government and certified by Kenya Plant

Health Inspectorate Service( KEPHIS).
 Carry out orchard layout, land preparation, pegging with a correct recommended spacing as advised by the

firm’s Agronomist and Project Supervisor.
 Planting and Maintenance must be supervised by a qualified Agronomist and Project Supervisor.
 Carry out training on Good Agricultural Practices of the avocado orchards to the beneficiaries.Any seedling that

will not take up(die) within the first 2 months will be gaped (replaced) by the contractor at their cost.
 Supply and application of adequate organic manure on the already established pits during the planting.
 Plant seedlings including mixing topsoil with manure, back filling, firming and watering.
 Carry out watering, weeding, gap filling, pest and disease control and general maintenance of the orchards.



PART III - CONDITIONS OF CONTRACT
AND CONTRACT FORMS



SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions

1.1 Bold face type is used to identify defined terms.

a) TheAcceptedContractAmountmeans the amount accepted in theLetter ofAcceptance for the execution
andcompletionof theWorksand the remedying of anydefects.

b) TheActivity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of theWorks in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects ofVariationsandCompensationEvents.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in thefirst instance, as provided for inGCC23.

d) Bill ofQuantitiesmeans thepricedand completedBill ofQuantities formingpart of theBid.
e) CompensationEventsare those defined inGCCClause 42hereunder.
f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in

accordancewithGCCSub-Clause 53.1.
g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and

maintain theWorks. It consists of thedocuments listed inGCCSub-Clause 2.3 below.
h) TheContractor is thepartywhoseBid to carryout theWorkshas beenacceptedby theProcuringEntity.
i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring

Entity.
j) TheContract Price is theAccepted ContractAmount stated in the Letter ofAcceptance and thereafter as

adjusted in accordancewith theContract.
k) Days are calendar days;months are calendarmonths.
l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and

Equipment, in addition to payments for associatedMaterials andPlant.
m) ADefect is anypart of theWorksnot completed in accordancewith theContract.
n) TheDefectsLiabilityCertificate is the certificate issued byProjectManager upon correction of defects by

theContractor.
o) TheDefectsLiabilityPeriod is the periodnamed in theSCCpursuant toSub-Clause 34.1 and calculated

from theCompletionDate.
p) Drawingsmeans the drawings of theWorks, as included in the Contract, and any additional and modified

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q) TheProcuringEntity is the partywho employs the Contractor to carry out theWorks,as specified in the
SCC,who is also theProcuringEntity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the



Works.



s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

t) The InitialContractPrice is theContract Price listed in theProcuringEntity's Letter ofAcceptance.
u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the

Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revisedonlyby theProjectManager by issuing an extensionof timeor an accelerationorder.

v) Materials are all supplies, including consumables, usedby theContractor for incorporation in theWorks.
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological

function.
x) The Project Manager is the person named in the SCC (or any other competent person appointed by the

Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the executionof theWorksand administering theContract.

y) SCCmeansSpecialConditions ofContract.
z) TheSite is the area of theworks asdefinedas such in theSCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface andsubsurface conditions at theSite.

bb) Specificationmeans the Specification of theWorks included in the Contract and anymodification or
additionmadeor approvedby theProjectManager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of theWorks. It does not necessarily coincidewithanyof theSite PossessionDates.

dd) ASubcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of thework in theContract,which includesworkon theSite.

ee) TemporaryWorks are works designed, constructed, installed, and removed by the Contractor that are
needed for constructionor installationof theWorks.

ff) A Variation is an instructiongivenby theProjectManagerwhichvaries theWorks.
gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the

ProcuringEntity,as defined in theSCC.

2. Interpretation

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

a) Agreement,
b) Letter ofAcceptance,
c) Contractor's Bid,
d) SpecialConditions ofContract,
e) GeneralConditionsofContract, includingAppendices,
f) Specifications,
g) Drawings,
h) Bill ofQuantities6, and
i) anyother document listed in theSCC as formingpart of theContract.



6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”



3. Language andLaw

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when

a) as amatter of lawor official regulations,Kenyaprohibits commercial relationswith that country; or
b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of

the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to anycountry, person, or entity in that country.

4. Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between
the ProcuringEntity and theContractor in the role representing theProcuringEntity.

5. Delegation

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to
other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying theContractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective onlywhen it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity maymodify theScheduleofOtherContractors, and shall notify theContractor of anysuchmodification.

9. Personnel andEquipment

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee



shall be removed in accordancewithClause9.2 above.

10. ProcuringEntity's andContractor'sRisks

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the riskswhich thisContract states areContractor's risks.



11. Procuring Entity'sRisks

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding theWorks, Plant,Materials,
andEquipment),which are due to

i) use or occupation of the Site by theWorks or for the purpose of theWorks,which is the unavoidable
result of theWorksor

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by anyperson employedbyor contracted tohimexcept theContractor.

b) The risk of damage to theWorks,Plant,Materials, andEquipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contaminationdirectly
affecting the countrywhere theWorksare tobe executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to theWorks,Plant, andMaterials is a ProcuringEntity's risk except loss or damage due to

aa) aDefectwhich existedon theCompletionDate,
ab) an event occurringbefore theCompletionDate,whichwas not itself a ProcuringEntity's risk, or
ac) the activities of theContractor on theSite after theCompletionDate.

12. Contractor'sRisks

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) whicharenot ProcuringEntity's risks areContractor's risks.

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of theDefects Liability Period, in the amounts and deductibles stated in the SCC
for the following eventswhich are due to theContractor's risks:

a) loss of or damage to theWorks,Plant, andMaterials;
b) loss of or damage toEquipment;
c) loss of or damage to property (except theWorks, Plant, Materials, and Equipment) in connection with the

Contract; and
d) personal injuryor death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types andproportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. SiteData

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to theContractor.



15. ContractortoConstruct theWorks

15.1 TheContractor shall construct and install theWorks inaccordancewith theSpecifications andDrawings.



16. TheWorks toBeCompletedby the IntendedCompletionDate

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete themby the IntendedCompletionDate.

17. Approvalby theProjectManager

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

17.2 The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18. Safety

18.1 TheContractor shall be responsible for the safetyof all activities on theSite.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out theProjectManager's instructions for dealingwith them.

20. Possessionof theSite

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be aCompensationEvent.

21. Access to theSite

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22. Instructions, Inspections andAudits

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws where theSite is located.

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).



23. Appointment of theAdjudicator

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party,within 14days of receipt of such request.

24. SettlementofClaimsandDisputes

24.1 Contractor'sClaims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or shouldhavebecome aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailedclaimshall be considered as interim;
b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay

and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the



event or circumstance, or within such other period asmay be proposed by theContractor and approved
by the ProjectManager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the ProjectManager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claimwithin the abovedefined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

24.2 AmicableSettlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a
notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after
the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

24.3 Matters thatmaybe referred toarbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:

a) Theappointment of a replacement ProjectManager upon the saidperson ceasing to act.



b) Whether or not the issue of an instructionby theProjectManager is empoweredby theseConditions.
c) Whether or not a certificate hasbeen improperlywithheld or is not in accordancewith theseConditions.

e) Anydispute arising in respect ofwar risks orwardamage.
f) All other matters shall only be referred to arbitration after the completion or alleged completion of the

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise inwriting.

24.4 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably
in accordancewithSub-Clause 24.3 shall befinally settledby arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the
arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

24.5 ArbitrationwithNationalContractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified inwriting by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman orViceChairman of any of
the followingprofessional institutions;

i) ArchitecturalAssociationofKenya
ii) InstituteofQuantitySurveyors ofKenya
iii) AssociationofConsultingEngineers ofKenya
iv) Chartered Institute ofArbitrators (KenyaBranch)
v) InstitutionofEngineers ofKenya

24.5.2 The institutionwritten tofirst by the aggrievedparty shall take precedence over all other institutions.



24.6 AlternativeArbitrationProceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

24.7 Failure toComplywithArbitrator'sDecision

24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice toanyother rights itmayhave, refer thematter to a competent court of law.

24.8 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under theContract unless they otherwise
agree; and

b) theProcuringEntity shall pay theContractor anymoniesdue theContractor.

25. Fraud andCorruption

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid
or are to be paid to agents or any other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at least the name and address of the agent or other party,
the amount and currency, and thepurposeof the commission, gratuityor fee.

B. Time Control

26. Program

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall
show the effect of Variations and Compensation Events.

27. Extensionof the IntendedCompletionDate

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.



27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

28. Acceleration

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in theContractPriceand treatedas aVariation.

29. DelaysOrderedby theProjectManager

29.1 The ProjectManagermay instruct theContractor to delay the start or progress of any activitywithin the Works.

30. ManagementMeetings

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meetingandstated inwriting toallwhoattended themeeting.

31. EarlyWarning

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carryingout anyresulting instructionof theProjectManager.

C. QualityControl

32. IdentifyingDefects

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers
mayhave aDefect.

33. Tests

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is noDefect, the test shall be aCompensationEvent.

34. CorrectionofDefects

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of



time specifiedby theProjectManager's notice.

35. UncorrectedDefects

35.1 If theContractor has not corrected aDefectwithin the time specified in theProjectManager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. ContractPrice7

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplishedat the rate in theBill ofQuantities for each item.

37. Changes intheContractPrice8

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except
with the prior approval of the Procuring Entity.

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdownof any rate in theBill ofQuantities.

38. Variations

38.1 All Variations shall be included in updated Programs9 produced by the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

38.4

38.5

38.6 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as
a Compensation Event.
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 TheContractor shall provide updated Activity Schedules within 14 days of being instructed to by the ProjectManager. TheActivity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices in theActivity Schedule shall not be alteredwhen theContractormakes such changes to theActivity
Schedule.
9In lump sum contracts, add“andActivity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph.



38.7 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

38.8 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

38.9 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposedchange(s), and adescriptionof thedifference to the existingcontract requirements;
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

c) adescriptionof any effect(s)of the changeonperformance/functionality.

38.10The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completionperiod; or
b) reduce theContract Priceor the life cycle costs to theProcuringEntity; or
c) improve thequality, efficiency, safetyor sustainability of theFacilities; or
d) yield anyother benefits to theProcuringEntity,without compromising the functionality of theWorks.

38.11If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in theSCCof the reduction in theContract Price; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount tobe paid to theContractor shall be the full increase in theContractPrice.

39. Cash FlowForecasts

39.1 When the Program11, is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted
as necessaryusing theContract exchange rates.

40. PaymentCertificates

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to
the Contractor.

40.3 The value of work executed shall be determined by the Project Manager.

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already



worked out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tender
priceX100.

41. Payments

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each
certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from the date by which the payment should have
been made up to the date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

42. CompensationEvents

42.1 The following shall beCompensationEvents:

d) The ProcuringEntity does not give access to a part of the Site by the Site PossessionDate pursuant toGCC
Sub-Clause20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under theContract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for executionof theWorkson time.

g) The ProjectManager instructs the Contractor to uncover or to carry out additional tests uponwork, which
is then found tohave noDefects.

h) TheProjectManager unreasonably does not approve a subcontract tobe let.
i) Ground conditions are substantially more adverse than could reasonably have been assumed before

issuance of the Letter of Acceptance from the information issued to bidders (including the Site
InvestigationReports), from information availablepublicly and fromavisual inspectionof theSite.

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
ProcuringEntity,or additionalwork required for safety or other reasons.

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in theContract, and they causedelayor extra cost to theContractor.

l) The advancepayment is delayed.
m) Theeffects on theContractor of anyof theProcuringEntity's Risks.
n) TheProjectManager unreasonably delays issuing aCertificate ofCompletion.

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project Manager
shall assume that the Contractor shall react competently and promptly to the event.



11In lump sum contracts, add “or Activity Schedule” after “Program.”
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”



42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43. Tax

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate.
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in theContractPrice or are a result ofGCCClause 44.

44. CurrencyyofPayment

44.1 All paymentsunder the contract shall bemade inKenyaShillings

45. PriceAdjustment

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided,
the amounts certified in each payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. A
separate formula of the type specifiedbelowapplies:

P = A + B Im/Io

where: Pis the adjustment factor for the portionof
theContractPrice payable.
A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and IOC is the indexprevailing30days beforeBidopening for inputs payable.

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due tofluctuations in costs.

46. Retention

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute
retention money with an “on demand”Bankguarantee.

47. Liquidated Damages

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC
for each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor's liabilities.

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to
the date of repayment, at the rates specified inGCCSub-Clause 41.1.

48. Bonus

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that theWorks are complete, although they may



not be due tobe complete.

49. AdvancePayment
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by

the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance
payment. The Guarantee shall remain effective until the advance payment has been repaid, but the amount
of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not
be charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall demonstrate
that advance payment has beenused in thiswayby supplying copies of invoices or other documents to theProject
Manager.

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to
the Contractor, following the schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations,price adjustments,CompensationEvents,Bonuses, orLiquidatedDamages.

50. Securities
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the

Letter ofAcceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
CompletionCertificate in the case of aPerformanceBond.

51. Dayworks
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has

given written instructions in advance for additional work to be paid for in that way.

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

51.3 The Contractor shall bepaid forDayworks subject to obtaining signedDayworks forms.

52. Cost of Repairs
52.1 Loss or damage to theWorks or Materials to be incorporated in theWorks between the Start Date and the end

of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from theContractor's acts or omissions.

E. Finishing theContract



53. Completion
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the

ProjectManager shall do soupondeciding that thewholeof theWorks is completed.

54. TakingOver
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's

issuing a certificate ofCompletion.

55. FinalAccount
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the

Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project
Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on theamount payable to theContractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract
Price.

56. OperatingandMaintenanceManuals

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in theSCC frompaymentsdue to theContractor.

57. Termination

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of theContract.

57.2 Fundamental breaches ofContract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppagehasnot been authorizedby theProjectManager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawnwithin 30days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of theProjectManager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f) theContractor does notmaintain aSecurity,which is required;



g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidateddamages canbepaid, asdefined in theSCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from theSite.

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,
and leave the Site as soon as reasonably possible.

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58. PaymentuponTermination

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the value
of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Procuring Entity.

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less
advance payments receivedup to thedate of the certificate.

59. Property

59.1 All Materials on the Site, Plant, Equipment, TemporaryWorks, andWorks shall be deemed to be the property
of theProcuringEntity if theContract is terminatedbecauseof theContractor's default.

60. Release fromPerformance

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to
which a commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, allSpecialConditions of Contract should be filled in by theProcuring Entity prior to
issuanceof thebiddingdocument. Schedulesand reports to beprovidedby theProcuringEntity shouldbeannexed.

Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

A. General

GCC 1.1 (q) The Procuring Entity is COUNTY GOVERNMENT OF BUNGOMA

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 3 MONTHS(subject to
contract agreement)

[If different dates are specified for completion of the Works by section (“sectional completion”
or milestones), these dates should be listed here]

GCC 1.1 (x) The Project Manager is

C.C.O- ENV, TOURISM AND CLIMATE CHANGE

GCC 1.1 (z) The Site is located at Ndivisi Ward

GCC 1.1 (cc) The Start Date shall be AS PER PROJECT COMMENCEMENT NOTICE

GCC 1.1 (gg) The Works consist of PROMOTION OF CLIMATE SMART AGRICULTURE AT
MAGEMOWATER PAN IN NDIVISI WARD

GCC 2.2 Sectional Completions are: N/A

GCC 5.1 The Project manager [may or may not] delegate any of his duties and responsibilities.

GCC 8.1 Schedule of other contractors: N/A

GCC 9.1 Key Personnel
GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]

GCC 13.1 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials:AS PER FIDIC CONDITIONS OF
CONTRACT.

(b) For loss or damage to Equipment:AS PER FIDIC CONDITIONS OF CONTRACT.

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract AS PER FIDIC CONDITIONS OF CONTRACT.

(d) for personal injury or death:

(i) of the Contractor’s employees: AS PER FIDIC CONDITIONS OF CONTRACT.



(ii) of other people: AS PER FIDIC CONDITIONS OF CONTRACT.

GCC 14.1 Site Data are: NA

GCC 20.1 The Site Possession Date(s) shall be: AS PER FIDIC CONDITIONS OF CONTRACT.

GCC 23.1 &
GCC 23.2

Appointing Authority for the Adjudicator: AS PER FIDIC CONDITIONS OF CONTRACT.

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: AS PER FIDIC
CONDITIONS OF CONTRACT.

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within FIDIC
CONDITIONS OF CONTRACT. .

GCC 26.3 The period between Program updates is as per FIDIC CONDITIONS OF CONTRACT.

The amount to be withheld for late submission of an updated Program is [insert amount].

C. Quality Control

GCC 34.1 The Defects Liability Period is: 3MONTHS days.

[The Defects Liability Period is usually limited to 12 months, but could be less in very simple
cases]

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be ___%

The minimum Payment Certificate to be paid by the procuring entity shall be at-least 50% of
the contract sum for the first certificate.

(insert appropriate percentage. The percentage is normally up to 50%) of the reduction in the
Contract Price.

GCC 44.1 The currency of the Procuring Entity’s Country is: KSH

[insert name of currency of the Procuring Entity’s Country].

GCC 45.1 The Contract “is not”subject to price adjustment in accordance with GCC Clause 45, and the
following information regarding coefficients [specify “does” or “does not”] apply.

[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]

The coefficients for adjustment of prices are:

(a) [insert percentage] percent nonadjustable element (coefficient A).

(ib) [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: 10%

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]

GCC 47.1 The liquidated damages for the whole of the Works are 0.08% PER DAY BUT NOT
EXCEEDING 8% OF CONTRACT PRICE

[insert percentage of the final Contract Price] per day. The maximum amount of liquidated
damages for the whole of the Works is [insert percentage] of the final Contract Price.



[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the
total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If
Sectional Completion and Damages per Section have been agreed, the latter should be
specified here]

GCC 48.1 The Bonus for the whole of the Works is N/A per day. The maximum amount of Bonus for the
whole of the Works is [insert percentage] of the final Contract Price.

[If early completion would provide benefits to the Procuring Entity, this clause should remain;
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.]

GCC 49.1 The Advance Payments shall be: N/A and shall be paid to the Contractor no later than [insert
date(s)].

GCC 50.1 The Performance Security amount is 5% OF CONTRACT PRICE

[insert amount(s) denominated in the types and proportions of the currencies in which the
Contract Price is payable, or in a freely convertible currency acceptable to the Procuring
Entity]

(a) Performance Security – Bank Guarantee: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

(b) Performance Security – Performance Bond: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is AS PER FIDIC
CONDITIONS OF CONTRACT.

The date by which “as built” drawings are required is [insert date].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 isAS PER FIDIC CONDITIONS OF
CONTRACT.

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated
damages].

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is AS PER FIDIC CONDITIONS OF
CONTRACT.



FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention toAward shall be sent to each Tenderer that submitted a Tender. Send this Notification to
theTenderer'sAuthorizedRepresentative named in theTender InformationFormon the format below.
----------------------------------------------------------------------------------------------------------------

FORMAT

1. For the attention of Tenderer's AuthorizedRepresentative
i) Name: [insert Authorized Representative's name]
ii) Address: [insert Authorized Representative's Address]
iii) Telephone: [insert Authorized Representative's telephone/fax numbers]
iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]
ii) Project: [insert name of project]
iii) Contract title: [insert the name of the contract]
iv) Country: [insert country where ITT is issued]
v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer

i) Name of successful Tender

ii) Address of the successful Tender

iii) Contract price of the successful Tender Kenya Shillings (in words )

b) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.



SNo Name of Tender Tender Price
as read out

Tender’s evaluated
price (Note a)

One Reason Why not
Evaluated

1
2
3
4
5

(Note a) State NE if not evaluated

5. How to request adebriefing

a) DEADLINE:Thedeadline to request a debriefingexpires atmidnight on [insert date] (local time).
b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to

request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notificationof Intention toAward.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:
i) Attention: [insert full nameof person, if applicable]
ii) Title/position: [insert title/position]

ii) Agency: [insert nameofProcuringEntity]
iii) Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
If this happens,wewill notifyyou and confirm thedate that the extendedStandstill Periodwill end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you inwritinghow thedebriefingwill take place andconfirm thedate and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publicationof theContractAwardNotice.

6. How tomakeacomplaint

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-relatedComplaint as follows:
i) Attention: [insert full nameof person, if applicable]
ii) Title/position: [insert title/position]
iii) Agency: [insert nameofProcuringEntity]
iv) Email address: [insert emailaddress]

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the



decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Periodends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from theWebsite info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tenderingprocess, and is the recipient of aNotificationof Intention toAward.

ii) The complaint canonly challenge thedecision to award the contract.
iii) Youmust submit the complaintwithin theperiod stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

7. Standstill Period

i) DEADLINE:TheStandstill Period is due toend atmidnight on [insert date] (local time).
ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to

Award.
iii) TheStandstill Periodmaybe extended as stated inparagraphSection5 (d) above.

If you have anyquestions regarding thisNotificationpleasedo not hesitate to contact us. Onbehalf of the
ProcuringEntity:

Signature: Name:

Title/position: Telephone: Email:

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke


FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO…………….OF……….….20……...

BETWEEN

…………………………...……………………………….APPLICANT

AND

…………………………………RESPONDENT (Procuring Entity)

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day
of ………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description).

REQUEST FOR REVIEW

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No…………. Tel.
No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……

___________________________________________________________________________

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day
of ………....20….………

SIGNED

Board Secretary



FORM NO 3: LETTER OF AWARD

[letterheadpaperof theProcuringEntity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for theAccepted ContractAmount [amount in numbers and words] [name of currency],
as corrected andmodified in accordance with the Instructions to Tenderers, is hereby accepted by………………(name
ofProcuringEntity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

Authorized Signature:.................................................................................................................

Name and Title of Signatory:........................................................................................................

Name of Procuring Entity.............................................................................................................

Attachment: Contract Agreement................................................................................................



FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENTmade the day of , 20 , between
______________________________________of __________________________ (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter
“theContractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Worksand the remedyingof anydefects therein,

The Procuring Entity and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
theContract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all otherContract documents.
a) theLetter ofAcceptance
b) theLetter ofTender
c) the addendaNos (if any)
d) theSpecialConditions ofContract
e) theGeneralConditions ofContract;
f) theSpecifications
g) theDrawings; and
h) the completedSchedules and anyother documents formingpart of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity inall respectswith theprovisions of theContract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under theprovisions of theContract at the times and in themanner prescribedby theContract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed andsealedby (for theProcuringEntity)

Signed andsealedby (for theContractor).



FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert nameandAddressofProcuringEntity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called "the
Contractor") has entered intoContract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "theContract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that theApplicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to showgrounds for your demandor the sumspecified therein.

4. This guarantee shall expire, no later than the …. Day of …………, 2...…2, and any demand for payment under it
must be receivedbyus at theoffice indicatedaboveonor before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of theguarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.



1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be inwriting andmust bemadeprior to the expiration date established in the guarantee.



FORM No. 6 - PERFORMANCE SECURITY

[Option 2– Performance Bond]

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead
ofPerformanceBonddue to difficulties involved in callingBondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert nameandAddressofProcuringEntity] Date:

[Insert date of issue].
PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor”)
and______________________________________________________________] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for
the payment of which sumwell and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, theContractor and theSurety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly andseverally, firmlyby thesepresents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

dayof , 20 , for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as theContract.

3. NOW,THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, theSuretymaypromptly remedy thedefault, or shall promptly:
1) complete theContract in accordancewith its terms andconditions; or
2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of thisBond.

4. TheSurety shall not be liable for a greater sum than the specifiedpenaltyof thisBond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
theProcuringEntity.



6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20 .



SIGNEDON on behalfof By in the capacity of In the

presence of

SIGNEDON on behalf of By in the capacity of In the

presence of



FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert nameandAddress ofProcuringEntity]
Date: [Insert dateof issue]

ADVANCEPAYMENTGUARANTEENo.: [Insert guarantee reference number] Guarantor:

[Insertnameandaddressofplace of issue, unless indicated in the letterhead]

1. Wehave beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of (hereinafter called "theContract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum

(inwords) is to bemadeagainst an advancepayment guarantee.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )1 upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:
a) has used the advance payment for purposes other than the costs ofmobilization in respect of theWorks;or
b) has failed to repay the advance payment in accordancewith theContract conditions, specifying the amount

which theApplicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at .

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 ,2 whichever is earlier. Consequently, anydemand
forpayment under this guaranteemust be receivedbyusat this office onorbefore that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of theguarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.



1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified
in the Contract.
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expirationdate established in the guarantee.



FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert nameandAddress ofProcuringEntity]
Date: [Insert dateof issue]
Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "theContract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up
to the limit set forth in the Contract (“the RetentionMoney”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the secondhalf of theRetentionMoney] is to bemade against aRetentionMoney guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words ])1 upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing toprove or showgrounds for your demand or the sumspecified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its accoun t number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2.................…2,
andanydemand forpayment under itmust be receivedbyus at theoffice indicatedaboveonor before that date.

6. TheGuarantor agrees to a one-time extension of this guarantee for a period not to exceed [sixmonths] [one year], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiryof the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.



1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Suchrequestmustbe inwritingandmustbemadeprior to theexpirationdateestablished in theguarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

Tender Reference No.: [insert identification no]
Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares
a person
holds in the
company
Directly or
indirectly

% of voting
rights a person
holds in the
company

Whether a person
directly or indirectly
holds a right to appoint
or remove a member of
the board of directors of
the company or an
equivalent governing
body of the Tenderer
(Yes / No)

Whether a person
directly or
indirectly exercises
significant influence
or control over the
Company (tenderer)
(Yes / No)

1.

Full Name Directly------
----- %
of shares

Indirectly----
------ %
of shares

Directly………
…….%of voting
rights

Indirectly----------
% of voting
rights

1.Having the right to
appoint a majority of
the board of the
directors or an
equivalent governing
body of the Tenderer:
Yes -----No----

2. Is this right held
directly or
indirectly?:

Direct………………

1.Exercises
significant
influence or
control over the
Company body of
the Company
(tenderer)

Yes -----No----

2. Is this influence
or control
exercised directly

National identity
card number or
Passport number

Personal
Identification
Number (where
applicable)

Nationality

Date of birth
[dd/mm/yyyy]



…

Indirect……………
…...

or indirectly?

Direct…………..

Indirect…………

Postal address

Residential address

Telephone number

Email address

Occupation or
profession

2. Full Name Directly------
----- %
of shares

Indirectly----
------ %
of shares

Directly………
…….%of voting
rights

Indirectly----------
% of voting
rights

1.Having the right to
appoint a majority of
the board of the
directors or an
equivalent governing
body of the Tenderer:
Yes -----No----

2. Is this right held
directly or
indirectly?:

Direct………………
…

Indirect……………
…...

1. Exercises
significant
influence or
control over the
Company body of
the Company
(tenderer)
Yes -----No----

2. Is this influence
or control
exercised directly
or indirectly?

Direct…………..

Indirect…………

National identity
card number or
Passport number

Personal
Identification
Number (where
applicable)

Nationality(ies)

Date of birth
[dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

Occupation or
profession

3.

e.t
.c

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National
identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email
address and Telephone number.

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural
person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.



IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: .......................*[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person

duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]

Signature of the person named above: ....................... [insert signature of person whose name and capacity are

shown above]

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp







Public Procurement Regulatory Authority (PPRA)
KISM Towers, 6th Floor, Ngong Rd

P.O Box 58535- 00200, Nairobi Kenya

Telephone: +254 020 3244000, 2213106/7
Email: info@ppra.go.ke

Website: www.ppra.go.ke

mailto:Email:%20info@ppra.go.ke
http://www.ppra.go.ke/
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